LBTHEAD VENDOR RANKING

CALL ORDER : 021 PROPOSAL ID : T4106 PROPOSAL DESC :
LETTING DATE : 01/25/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:443.
CONTRACT TIME : 443 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of milling and resurfacing 6 lanes of divided roadway and construction consists of milling and resurfacing, median improvements, widening, signing, pavement markings, signalization, lighting and landscaping along SR 834.

FINPROJ(S) : 22807315201 (*) F.A. NO. : 4731037P COUNTIES : BROWARD

LOCAL NAME(*) : SR-834/SAMPLE RD S.R. NO.(*) : SR 834 US NO.(*) :
PROJ LIMITS(*): N.W. 5TH TERRACE US-1 (FEDERAL HIGHWAY)

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 7,005,087.92	0.000%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 7,147,675.86	2.035%
3	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 7,259,395.69	3.630%
4	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bi	$ 8,616,596.70	23.004%

CALL ORDER : 021 PROPOSAL ID : T4106 PROPOSAL DESC :
LETTING DATE : 01/25/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:443.
CONTRACT TIME : 443 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of milling and resurfacing 6 lanes of divided roadway and construction consists of milling and resurfacing, median improvements, widening, signing, pavement markings, signalization, lighting and landscaping along SR 834.

FINPROJ(S) : 22807315201 (*) F.A. NO. : 4731037P COUNTIES : BROWARD

LOCAL NAME(*) : SR-834/SAMPLE RD S.R. NO.(*) : SR 834 US NO.(*) :
PROJ LIMITS(*): N.W. 5TH TERRACE US-1 (FEDERAL HIGHWAY)

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	(1) AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22807315201	LUMP	200000.00000	200000.00	700500.00000	700500.00	396676.00000	396676.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22807315201	443.000 LS	410870.00000	410870.00	347350.00000	347350.00	189201.00000	189201.00
0015 0102 60 WORK ZONE SIGNS	45365.000 ED	0.22000	9980.30	0.01000	453.65	0.25000	11341.25
0020 0102 61 BUSINESS SIGNS	46.000 EA	35.00000	1610.00	0.01000	0.46	37.30000	1715.80
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	576.000 LF	29.00000	16704.00	31.63000	18218.88	28.90000	16646.40
0030 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	288.000 LF	19.00000	5472.00	9.20000	2649.60	8.40000	2419.20
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	150320.000 ED	0.14000	21044.80	0.01000	1503.20	0.15000	22548.00
0040 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	2454.000 ED	0.39000	957.06	0.01000	24.54	0.40000	981.60

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0045 0102 76 PANELS ARROW ADVANCE WARNING	467.000 ED	6.00000	2802.00	6.00000	2802.00	6.40000	2988.80
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	18525.000 ED	0.35000	6483.75	0.35000	6483.75	0.35000	6483.75
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2794.000 EA	3.50000	9779.00	3.50000	9779.00	3.90000	10896.60
0060 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	3208.000 ED	0.25000	802.00	0.18000	577.44	0.20000	641.60
0065 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	10.000 LO	1445.00000	14450.00	945.00000	9450.00	1007.00000	10070.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	76.000 ED	18.00000	1368.00	18.00000	1368.00	19.20000	1459.20
0075 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	131.000 LF	2.00000	262.00	2.00000	262.00	2.20000	288.20
0080 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	740.000 LF	2.00000	1480.00	2.00000	1480.00	2.20000	1628.00
0085 0104 4 MOWING	72.800 AC	160.00000	11648.00	300.00000	21840.00	318.00000	23150.40
0090 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	374.000 EA	12.00000	4488.00	11.00000	4114.00	15.80000	5909.20
0095 0104 13 1 SILT FENCE STAKED (TYPE III)	3331.000 LF	2.90000	9659.90	1.00000	3331.00	0.90000	2997.90
0100 0104 16 ROCK BAGS	200.000 EA	10.00000	2000.00	8.00000	1600.00	7.90000	1580.00
0105 0110 1 1 CLEARING & GRUBBING 22807315201	5.468 LS	120985.00000	120985.00	265000.00000	265000.00	200235.00000	200235.00
0110 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	8180.000 SY	17.05000	139469.00	20.00000	163600.00	17.70000	144786.00
0115 0120 1 EXCAVATION REGULAR	5922.000 CY	23.70000	140351.40	20.00000	118440.00	26.50000	156933.00

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0120 0120 6 EMBANKMENT	1881.000 CY	14.03000	26390.43	12.00000	22572.00	32.70000	61508.70
0125 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	16260.000 SY	1.65000	26829.00	1.00000	16260.00	2.85000	46341.00
0130 0285710 BASE OPTIONAL (BASE GROUP 10)	6880.000 SY	43.30000	297904.00	40.00000	275200.00	41.30000	284144.00
0135 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	2307.000 SY	4.00000	9228.00	5.70000	13149.90	3.55000	8189.85
0140 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	110994.000 SY	2.80000	310783.20	3.45000	382929.30	4.70000	521671.80
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	11385.500 TN	89.00000	1013309.50	83.50000	950689.25	92.50000	1053158.75
0150 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	6945.300 TN	115.00000	798709.50	100.00000	694530.00	116.00000	805654.80
0155 0425 1311 INLETS (CURB) (TYPE P-1) (<10')	1.000 EA	5600.00000	5600.00	6153.12000	6153.12	6727.00000	6727.00
0160 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	6.000 EA	5300.00000	31800.00	4714.84000	28289.04	5713.00000	34278.00
0165 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	3.000 EA	5900.00000	17700.00	5027.60000	15082.80	5923.00000	17769.00
0170 0425 1365 INLETS (CURB) (TYPE P-6) (PARTIAL)	1.000 EA	4000.00000	4000.00	2551.04000	2551.04	3716.00000	3716.00
0175 0425 1481 INLETS (CURB) (TYPE 8) (<10')	2.000 EA	7000.00000	14000.00	3063.80000	6127.60	3757.00000	7514.00
0180 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	2.000 EA	4900.00000	9800.00	2902.08000	5804.16	3428.00000	6856.00
0185 0425 2 41 MANHOLES (P-7) (<10')	2.000 EA	5400.00000	10800.00	3289.32000	6578.64	4457.00000	8914.00

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0190 0425 2 43 MANHOLES (P-7) (PARTIAL)	9.000 EA	2600.00000	23400.00	1852.08000	16668.72	4228.00000	38052.00
0195 0425 5 MANHOLE (ADJUST)	29.000 EA	1026.45000	29767.05	978.64000	28380.56	750.00000	21750.00
0200 0425 74 1 MANHOLES & INLETS CLEANING & SEALING (<10')	1.000 EA	2020.00000	2020.00	1750.00000	1750.00	2134.00000	2134.00
0205 0425 78 INLET CAP (PRECAST)	1.000 EA	1900.00000	1900.00	1538.28000	1538.28	2271.00000	2271.00
0210 0425 82 GRATE REPLACEMENT	13.000 EA	600.00000	7800.00	914.84000	11892.92	954.00000	12402.00
0215 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	79.000 LF	114.00000	9006.00	143.80000	11360.20	89.60000	7078.40
0220 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	559.000 LF	74.00000	41366.00	148.80000	83179.20	115.00000	64285.00
0225 0430830 PIPE FILLING AND PLUGGING	4.000 CY	595.00000	2380.00	2500.00000	10000.00	822.00000	3288.00
0230 0430941 23 PIPE DESILTING (15" SS)	405.000 LF	8.00000	3240.00	3.00000	1215.00	3.65000	1478.25
0235 0430941 25 PIPE DESILTING (18" SS)	134.000 LF	8.50000	1139.00	3.50000	469.00	4.25000	569.50
0240 0430941 33 PIPE DESILTING (30" SS)	253.000 LF	12.50000	3162.50	7.00000	1771.00	8.55000	2163.15
0245 0515 1 1 PIPE HANDRAIL (STEEL)	30.000 LF	50.00000	1500.00	68.80000	2064.00	73.30000	2199.00
0250 0520 1 7 CURB & GUTTER CONC (TYPE E)	1276.000 LF	25.58000	32640.08	27.00000	34452.00	31.70000	40449.20
0255 0520 1 10 CURB & GUTTER CONC (TYPE F)	11481.000 LF	19.96000	229160.76	21.00000	241101.00	26.50000	304246.50
0260 0520 2 4 CURB CONC (TYPE D)	204.000 LF	24.25000	4947.00	26.00000	5304.00	32.50000	6630.00
0265 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	2667.000 LF	48.06000	128176.02	45.00000	120015.00	42.00000	112014.00

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0270 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	368.000 SY	60.20000	22153.60	57.00000	20976.00	68.50000	25208.00
0275 0522 1 SIDEWALK CONC (4" THICK)	3856.000 SY	34.11000	131528.16	38.00000	146528.00	37.80000	145756.80
0280 0522 2 SIDEWALK CONC (6" THICK)	851.000 SY	44.50000	37869.50	115.00000	97865.00	44.90000	38209.90
0285 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	29.000 EA	633.00000	18357.00	632.50000	18342.50	589.00000	17081.00
0290 0550 10220 FENCING, TYPE B(5.1-6.0)STANDARD	437.000 LF	35.00000	15295.00	24.40000	10662.80	26.00000	11362.00
0295 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	110.000 LF	68.00000	7480.00	30.00000	3300.00	20.00000	2200.00
0300 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	102.000 LF	90.00000	9180.00	38.00000	3876.00	107.00000	10914.00
0305 0570 5 FERTILIZER	0.700 TN	1600.00000	1120.00	500.00000	350.00	530.00000	371.00
0310 0570 9 WATER FOR GRASS	101.000 MG	30.00000	3030.00	25.00000	2525.00	26.50000	2676.50
0315 0575 1 1 SODDING (BAHIA)	16260.000 SY	1.39000	22601.40	1.70000	27642.00	1.80000	29268.00
0320 0710 5 1 GUIDE LINES (PAINT) (WHITE)	424.000 LF	1.00000	424.00	1.00000	424.00	1.10000	466.40
0325 0710 5 2 GUIDE LINES (PAINT) (YELLOW)	104.000 LF	1.00000	104.00	1.00000	104.00	1.10000	114.40
0330 0710 6 DIRECTIONAL ARROWS, PAINTED	39.000 EA	35.00000	1365.00	35.00000	1365.00	38.80000	1513.20
0335 0710 11 MARKINGS (PAINT) REMOVAL	11003.000 SF	1.00000	11003.00	1.00000	11003.00	1.10000	12103.30
0340 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	2.390 GM	2000.00000	4780.00	2000.00000	4780.00	2216.00000	5296.24
0345 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.065 NM	1003.20000	5081.21	1003.20000	5081.21	1112.00000	5632.28

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0350 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2.076 NM	2000.00000	4152.00	2000.00000	4152.00	2216.00000	4600.42
0355 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	415.000 LF	1.00000	415.00	1.00000	415.00	1.10000	456.50
0360 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	1781.000 SF	1.00000	1781.00	1.00000	1781.00	1.10000	1959.10
0365 0999 16 PARTNERING (DO NOT BID) 22807315201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0370 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0375 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	75500.00000	75500.00	75500.00000	75500.00	75500.00000	75500.00
SECTION 0001 TOTALS			$ 4,643,344.12		$ 5,153,577.76		$ 5,128,718.84
SECTION 0002 SIGNING							
0380 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	140.000 AS	200.00000	28000.00	200.00000	28000.00	213.00000	29820.00
0385 0700 40 2 SIGN SINGLE POST (12 - 25)	28.000 AS	770.00000	21560.00	770.00000	21560.00	821.00000	22988.00
0390 0700 41 10 SIGN MULTI POST (50 OR LESS)	7.000 AS	3200.00000	22400.00	3200.00000	22400.00	3411.00000	23877.00
0395 0700 41 11 SIGN MULTI-POST (51-100)	1.000 AS	4600.00000	4600.00	4600.00000	4600.00	4904.00000	4904.00
0400 0700 45 22 SIGN LT'D OVHD CTLVR(C 21 TO 30, S 51 TO 100)	2.000 AS	41155.00000	82310.00	29807.00000	59614.00	31613.00000	63226.00
0405 0700 45 32 SIGN LT'D OVHD CTLVR(C 31 TO 40, S 51 TO 100)	1.000 AS	42200.00000	42200.00	32432.00000	32432.00	34398.00000	34398.00

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0410 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	153.000 AS	10.00000	1530.00	10.00000	1530.00	10.70000	1637.10
0415 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	5.000 AS	275.00000	1375.00	275.00000	1375.00	293.00000	1465.00
0420 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	3.000 AS	5000.00000	15000.00	1777.00000	5331.00	1885.00000	5655.00
0425 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	2.000 AS	170.00000	340.00	170.00000	340.00	181.00000	362.00
0430 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	2.000 AS	2600.00000	5200.00	2600.00000	5200.00	2772.00000	5544.00
0435 0700 48 52 SIGN PANELS (REPLACE) (101 - 200)	1.000 EA	5000.00000	5000.00	2600.00000	2600.00	3655.00000	3655.00
0440 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	4.000 EA	1760.00000	7040.00	100.00000	400.00	1159.00000	4636.00
0445 0700 48 59 SIGN PANELS (REPLACE) (16 - 100)	5.000 EA	3300.00000	16500.00	400.00000	2000.00	1984.00000	9920.00
0450 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	6.000 EA	115.00000	690.00	115.00000	690.00	123.00000	738.00
0455 0705 10 14 MARKER OBJECT (POST MOUNTED)(TYPE END OF ROAD)	3.000 EA	115.00000	345.00	115.00000	345.00	123.00000	369.00
0460 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22807315201	LUMP	53000.00000	53000.00	52775.00000	52775.00	58480.00000	58480.00
0465 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	64.000 SF	35.00000	2240.00	1.00000	64.00	1.10000	70.40
SECTION 0002 TOTALS		$	309,330.00	$	241,256.00	$	271,744.50
SECTION 0003 LIGHTING							

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT
0470 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	80.000 LF	53.70000	4296.00	21.00000	1680.00	22.30000	1784.00
0475 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	8172.000 LF	2.00000	16344.00	1.00000	8172.00	1.05000	8580.60
0480 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	2644.000 LF	9.60000	25382.40	7.00000	18508.00	7.40000	19565.60
0485 0715 14 11 PULL BOX (F&I) (ROADSIDE)	11.000 EA	800.00000	8800.00	699.00000	7689.00	741.00000	8151.00
0490 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	10.000 EA	578.00000	5780.00	1223.00000	12230.00	1297.00000	12970.00
0495 0715511150 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(50')	10.000 EA	4019.00000	40190.00	3647.00000	36470.00	3868.00000	38680.00
0500 0715550000 LIGHT POLE COMP(REMOVE)	12.000 EA	1469.00000	17628.00	334.00000	4008.00	354.00000	4248.00
SECTION 0003 TOTALS		$	118,420.40	$	88,757.00	$	93,979.20
SECTION 0004 SIGNALIZATION							
0505 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	14449.000 LF	31.80000	459478.20	23.00000	332327.00	24.40000	352555.60
0510 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	25.000 LF	31.50000	787.50	7.00000	175.00	7.40000	185.00
0515 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	240.000 LF	40.80000	9792.00	28.00000	6720.00	29.70000	7128.00
0520 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	6.000 PI	4657.00000	27942.00	2665.00000	15990.00	2827.00000	16962.00
0525 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	11375.000 LF	2.40000	27300.00	2.40000	27300.00	2.55000	29006.25
0530 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	62.000 EA	800.00000	49600.00	524.00000	32488.00	556.00000	34472.00

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0535 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	29.000 EA	1625.00000	47125.00	1293.00000	37497.00	1371.00000	39759.00
0540 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	5.000 AS	1408.00000	7040.00	710.00000	3550.00	753.00000	3765.00
0545 0639 2 1 ELECTRICAL SERVICE WIRE	2710.000 LF	1.10000	2981.00	1.00000	2710.00	1.05000	2845.50
0550 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	4.000 EA	28884.00000	115536.00	24225.00000	96900.00	25693.00000	102772.00
0555 0649416004 M/ARM (F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B6)2ND(0)POLE(Q4)	1.000 EA	31788.00000	31788.00	27908.00000	27908.00	29599.00000	29599.00
0560 0649425504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B5) 2NDARM(B5)POLE(Q4)	2.000 EA	38382.00000	76764.00	34326.00000	68652.00	36406.00000	72812.00
0565 0649426504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B5)POLE(Q4)	2.000 EA	42976.00000	85952.00	37954.00000	75908.00	40254.00000	80508.00
0570 0649426605 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B6)POLE(Q5)	2.000 EA	43239.00000	86478.00	39374.00000	78748.00	41760.00000	83520.00
0575 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	50.000 AS	840.00000	42000.00	724.00000	36200.00	768.00000	38400.00
0580 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	3.000 AS	1259.00000	3777.00	1078.00000	3234.00	1143.00000	3429.00
0585 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	20.000 AS	889.00000	17780.00	914.00000	18280.00	969.00000	19380.00
0590 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	4.000 AS	1656.00000	6624.00	1717.00000	6868.00	1821.00000	7284.00
0595 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	30.000 EA	87.00000	2610.00	106.00000	3180.00	112.00000	3360.00
0600 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	165.000 EA	33.00000	5445.00	19.00000	3135.00	20.20000	3333.00

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT
0605 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	14.000 EA	1493.00000	20902.00	836.00000	11704.00	887.00000	12418.00
0610 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	3.000 EA	182.00000	546.00	176.00000	528.00	187.00000	561.00
0615 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	28.000 EA	6198.00000	173544.00	5693.00000	159404.00	6038.00000	169064.00
0620 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	28.000 EA	195.00000	5460.00	126.00000	3528.00	134.00000	3752.00
0625 0670 5131 CNTL ASSEM ACT SS F&I SPEC PRE(ONE)	5.000 AS	18001.00000	90005.00	18038.00000	90190.00	19131.00000	95655.00
0630 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	7.000 EA	484.00000	3388.00	332.00000	2324.00	352.00000	2464.00
0635 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	5.000 EA	2208.00000	11040.00	2178.00000	10890.00	2310.00000	11550.00
0640 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	5.000 EA	613.00000	3065.00	473.00000	2365.00	502.00000	2510.00
0645 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	34.000 EA	123.00000	4182.00	56.00000	1904.00	59.40000	2019.60
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	123.00000	1476.00	56.00000	672.00	59.40000	712.80
0655 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	245.00000	980.00	56.00000	224.00	59.40000	237.60
0660 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	260.000 LF	97.00000	25220.00	334.00000	86840.00	354.00000	92040.00
0665 0690 50 CNTRL ASSEM REMOVE	5.000 EA	735.00000	3675.00	223.00000	1115.00	237.00000	1185.00
0670 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	43.000 EA	123.00000	5289.00	56.00000	2408.00	59.40000	2554.20
0675 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	123.00000	984.00	56.00000	448.00	59.40000	475.20

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0680 0690 80 SPAN WIRE ASSEMBLY REMOVE	4.000 EA	1469.00000	5876.00	334.00000	1336.00	354.00000	1416.00
0685 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	1469.00000	7345.00	1777.00000	8885.00	1885.00000	9425.00
0690 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	11743.000 LF	0.90000	10568.70	1.70000	19963.10	1.80000	21137.40
0695 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	2448.00000	14688.00	1777.00000	10662.00	1885.00000	11310.00
0700 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	11.000 EA	2332.00000	25652.00	2135.00000	23485.00	2264.00000	24904.00
0705 0700 48 18 SIGN PANELS (F & I) (15 OR <)	6.000 EA	471.00000	2826.00	235.00000	1410.00	249.00000	1494.00
0710 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	14.000 EA	123.00000	1722.00	1018.00000	14252.00	1080.00000	15120.00
0715 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	18.000 EA	1573.00000	28314.00	1556.00000	28008.00	1650.00000	29700.00
0720 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	18.000 AS	1590.00000	28620.00	1392.00000	25056.00	1476.00000	26568.00
0725 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	2.000 EA	2963.00000	5926.00	3125.00000	6250.00	3314.00000	6628.00
SECTION 0004 TOTALS		$	1,588,093.40	$	1,391,621.10	$	1,475,976.15
SECTION 0005 LANDSCAPE / PERIPHERAL							
0730 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22807315201	LUMP	345900.00000	345900.00	272464.00000	272464.00	288977.00000	288977.00
SECTION 0005 TOTALS		$	345,900.00	$	272,464.00	$	288,977.00
CONTRACT TOTALS		$	7,005,087.92	$	7,147,675.86	$	7,259,395.69

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22807315201	LUMP	850000.00000	850000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 22807315201	443.000 LS	900000.00000	900000.00				
0015 0102 60 WORK ZONE SIGNS	45365.000 ED	0.01000	453.65				
0020 0102 61 BUSINESS SIGNS	46.000 EA	30.00000	1380.00				
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	576.000 LF	30.00000	17280.00				
0030 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	288.000 LF	20.00000	5760.00				
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	150320.000 ED	0.15000	22548.00				
0040 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	2454.000 ED	0.50000	1227.00				
0045 0102 76 PANELS ARROW ADVANCE WARNING	467.000 ED	11.00000	5137.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	18525.000 ED	0.25000	4631.25				
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2794.000 EA	3.50000	9779.00				
0060 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	3208.000 ED	0.15000	481.20				
0065 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	10.000 LO	1000.00000	10000.00				
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	76.000 ED	35.00000	2660.00				
0075 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	131.000 LF	2.00000	262.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	740.000 LF	2.00000	1480.00				
0085 0104 4 MOWING	72.800 AC	100.00000	7280.00				
0090 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	374.000 EA	10.00000	3740.00				
0095 0104 13 1 SILT FENCE STAKED (TYPE III)	3331.000 LF	1.50000	4996.50				
0100 0104 16 ROCK BAGS	200.000 EA	10.00000	2000.00				
0105 0110 1 1 CLEARING & GRUBBING 22807315201	5.468 LS	900000.00000	900000.00				
0110 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	8180.000 SY	10.00000	81800.00				
0115 0120 1 EXCAVATION REGULAR	5922.000 CY	20.00000	118440.00				
0120 0120 6 EMBANKMENT	1881.000 CY	20.00000	37620.00				
0125 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	16260.000 SY	1.00000	16260.00				
0130 0285710 BASE OPTIONAL (BASE GROUP 10)	6880.000 SY	25.00000	172000.00				
0135 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	2307.000 SY	8.00000	18456.00				
0140 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	110994.000 SY	4.00000	443976.00				
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	11385.500 TN	100.00000	1138550.00				
0150 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	6945.300 TN	120.00000	833436.00				
0155 0425 1311 INLETS (CURB) (TYPE P-1) (<10')	1.000 EA	5000.00000	5000.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	6.000 EA	5000.00000	30000.00				
0165 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	3.000 EA	5000.00000	15000.00				
0170 0425 1365 INLETS (CURB) (TYPE P-6) (PARTIAL)	1.000 EA	5000.00000	5000.00				
0175 0425 1481 INLETS (CURB) (TYPE 8) (<10')	2.000 EA	5000.00000	10000.00				
0180 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	2.000 EA	5000.00000	10000.00				
0185 0425 2 41 MANHOLES (P-7) (<10')	2.000 EA	5000.00000	10000.00				
0190 0425 2 43 MANHOLES (P-7) (PARTIAL)	9.000 EA	3000.00000	27000.00				
0195 0425 5 MANHOLE (ADJUST)	29.000 EA	750.00000	21750.00				
0200 0425 74 1 MANHOLES & INLETS CLEANING & SEALING (<10')	1.000 EA	5000.00000	5000.00				
0205 0425 78 INLET CAP (PRECAST)	1.000 EA	5000.00000	5000.00				
0210 0425 82 GRATE REPLACEMENT	13.000 EA	750.00000	9750.00				
0215 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	79.000 LF	125.00000	9875.00				
0220 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	559.000 LF	125.00000	69875.00				
0225 0430830 PIPE FILLING AND PLUGGING	4.000 CY	500.00000	2000.00				
0230 0430941 23 PIPE DESILTING (15" SS)	405.000 LF	10.00000	4050.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0430941 25 PIPE DESILTING (18" SS)	134.000 LF	10.00000	1340.00				
0240 0430941 33 PIPE DESILTING (30" SS)	253.000 LF	10.00000	2530.00				
0245 0515 1 1 PIPE HANDRAIL (STEEL)	30.000 LF	100.00000	3000.00				
0250 0520 1 7 CURB & GUTTER CONC (TYPE E)	1276.000 LF	25.00000	31900.00				
0255 0520 1 10 CURB & GUTTER CONC (TYPE F)	11481.000 LF	25.00000	287025.00				
0260 0520 2 4 CURB CONC (TYPE D)	204.000 LF	25.00000	5100.00				
0265 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	2667.000 LF	35.00000	93345.00				
0270 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	368.000 SY	40.00000	14720.00				
0275 0522 1 SIDEWALK CONC (4" THICK)	3856.000 SY	40.00000	154240.00				
0280 0522 2 SIDEWALK CONC (6" THICK)	851.000 SY	60.00000	51060.00				
0285 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	29.000 EA	400.00000	11600.00				
0290 0550 10220 FENCING, TYPE B(5.1-6.0)STANDARD	437.000 LF	20.00000	8740.00				
0295 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	110.000 LF	19.00000	2090.00				
0300 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	102.000 LF	26.00000	2652.00				
0305 0570 5 FERTILIZER	0.700 TN	1000.00000	700.00				
0310 0570 9 WATER FOR GRASS	101.000 MG	20.00000	2020.00				
0315 0575 1 1 SODDING (BAHIA)	16260.000 SY	2.00000	32520.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0710 5 1 GUIDE LINES (PAINT) (WHITE)	424.000 LF	1.00000	424.00				
0325 0710 5 2 GUIDE LINES (PAINT) (YELLOW)	104.000 LF	1.00000	104.00				
0330 0710 6 DIRECTIONAL ARROWS, PAINTED	39.000 EA	35.00000	1365.00				
0335 0710 11 MARKINGS (PAINT) REMOVAL	11003.000 SF	1.00000	11003.00				
0340 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	2.390 GM	2000.00000	4780.00				
0345 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.065 NM	1000.00000	5065.00				
0350 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2.076 NM	2000.00000	4152.00				
0355 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	415.000 LF	1.00000	415.00				
0360 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	1781.000 SF	1.00000	1781.00				
0365 0999 16 PARTNERING (DO NOT BID) 22807315201	LUMP	6000.00000	6000.00				
0370 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	10.000 DA	3300.00000	33000.00				
0375 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	75500.00000	75500.00				
SECTION 0001 TOTALS		$	6,699,104.60	$		$	
SECTION 0002 SIGNING							
0380 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	140.000 AS	200.00000	28000.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0385 0700 40 2 SIGN SINGLE POST (12 - 25)	28.000 AS	770.00000	21560.00				
0390 0700 41 10 SIGN MULTI POST (50 OR LESS)	7.000 AS	3200.00000	22400.00				
0395 0700 41 11 SIGN MULTI-POST (51-100)	1.000 AS	4600.00000	4600.00				
0400 0700 45 22 SIGN LT'D OVHD CTLVR(C 21 TO 30, S 51 TO 100)	2.000 AS	29807.00000	59614.00				
0405 0700 45 32 SIGN LT'D OVHD CTLVR(C 31 TO 40, S 51 TO 100)	1.000 AS	32432.00000	32432.00				
0410 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	153.000 AS	10.00000	1530.00				
0415 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	5.000 AS	275.00000	1375.00				
0420 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	3.000 AS	300.00000	900.00				
0425 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	2.000 AS	170.00000	340.00				
0430 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	2.000 AS	2600.00000	5200.00				
0435 0700 48 52 SIGN PANELS (REPLACE) (101 - 200)	1.000 EA	2600.00000	2600.00				
0440 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	4.000 EA	100.00000	400.00				
0445 0700 48 59 SIGN PANELS (REPLACE) (16 - 100)	5.000 EA	400.00000	2000.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	6.000 EA	115.00000	690.00				
0455 0705 10 14 MARKER OBJECT (POST MOUNTED)(TYPE END OF ROAD)	3.000 EA	115.00000	345.00				
0460 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22807315201	LUMP	53000.00000	53000.00				
0465 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	64.000 SF	2.00000	128.00				
SECTION 0002 TOTALS		$	237,114.00	$		$	
SECTION 0003 LIGHTING							
0470 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	80.000 LF	21.00000	1680.00				
0475 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	8172.000 LF	1.00000	8172.00				
0480 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	2644.000 LF	7.00000	18508.00				
0485 0715 14 11 PULL BOX (F&I) (ROADSIDE)	11.000 EA	699.00000	7689.00				
0490 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	10.000 EA	1223.00000	12230.00				
0495 0715511150 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(50')	10.000 EA	3647.00000	36470.00				
0500 0715550000 LIGHT POLE COMP(REMOVE)	12.000 EA	334.00000	4008.00				
SECTION 0003 TOTALS		$	88,757.00	$		$	
SECTION 0004 SIGNALIZATION							

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0505 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	14449.000 LF	23.00000	332327.00				
0510 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	25.000 LF	7.00000	175.00				
0515 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	240.000 LF	28.00000	6720.00				
0520 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	6.000 PI	2665.00000	15990.00				
0525 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	11375.000 LF	2.40000	27300.00				
0530 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	62.000 EA	524.00000	32488.00				
0535 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	29.000 EA	1293.00000	37497.00				
0540 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	5.000 AS	710.00000	3550.00				
0545 0639 2 1 ELECTRICAL SERVICE WIRE	2710.000 LF	1.00000	2710.00				
0550 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	4.000 EA	24225.00000	96900.00				
0555 0649416004 M/ARM (F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B6)2ND(0)POLE(Q4)	1.000 EA	27908.00000	27908.00				
0560 0649425504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B5) 2NDARM(B5)POLE(Q4)	2.000 EA	34326.00000	68652.00				
0565 0649426504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B5)POLE(Q4)	2.000 EA	37954.00000	75908.00				
0570 0649426605 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B6)POLE(Q5)	2.000 EA	39374.00000	78748.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0575 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	50.000 AS	724.00000	36200.00				
0580 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	3.000 AS	1078.00000	3234.00				
0585 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	20.000 AS	914.00000	18280.00				
0590 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	4.000 AS	1717.00000	6868.00				
0595 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	30.000 EA	106.00000	3180.00				
0600 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	165.000 EA	19.00000	3135.00				
0605 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	14.000 EA	836.00000	11704.00				
0610 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	3.000 EA	176.00000	528.00				
0615 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	28.000 EA	5693.00000	159404.00				
0620 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	28.000 EA	126.00000	3528.00				
0625 0670 5131 CNTL ASSEM ACT SS F&I SPEC PRE(ONE)	5.000 AS	18038.00000	90190.00				
0630 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	7.000 EA	332.00000	2324.00				
0635 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	5.000 EA	2178.00000	10890.00				
0640 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	5.000 EA	473.00000	2365.00				

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0645 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	34.000 EA	56.00000	1904.00				
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	56.00000	672.00				
0655 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	56.00000	224.00				
0660 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	260.000 LF	334.00000	86840.00				
0665 0690 50 CNTRL ASSEM REMOVE	5.000 EA	223.00000	1115.00				
0670 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	43.000 EA	56.00000	2408.00				
0675 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	56.00000	448.00				
0680 0690 80 SPAN WIRE ASSEMBLY REMOVE	4.000 EA	334.00000	1336.00				
0685 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	1777.00000	8885.00				
0690 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	11743.000 LF	1.70000	19963.10				
0695 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	1777.00000	10662.00				
0700 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	11.000 EA	2135.00000	23485.00				
0705 0700 48 18 SIGN PANELS (F & I) (15 OR <)	6.000 EA	235.00000	1410.00				
0710 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	14.000 EA	1018.00000	14252.00				
0715 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	18.000 EA	1556.00000	28008.00				
0720 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	18.000 AS	1392.00000	25056.00				
0725 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	2.000 EA	3125.00000	6250.00				
SECTION 0004 TOTALS		$	1,391,621.10	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							

CALL ORDER: 021 PROPOSAL ID: T4106 LETTING DATE: 01/25/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22807315201	LUMP	200000.00000	200000.00				
SECTION 0005 TOTALS			$ 200,000.00		$		$
CONTRACT TOTALS			$ 8,616,596.70		$ 0.00		$

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.