LBTHEAD VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T5137 PROPOSAL DESC :
LETTING DATE : 01/25/06 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 85 CALENDAR DAYS Calendar Days:85.
Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of removing the existing edge line and centerline pavement markings and replacing with Audible Pavement Markings along SR 45.

FINPROJ(S) : 41615315201 (*) F.A. NO. : 3015022P COUNTIES : MARION

LOCAL NAME(*) : SR 45 (US 41) S.R. NO.(*) : SR 45 US NO.(*) :
PROJ LIMITS(*): FROM SW 107TH LANE TO LEVY COUNTY LINE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERISEAL NORTHEAST FLORIDA, INC.	Responsive	Winning bid	$ 351,932.50	0.000%
2	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bi	$ 458,210.00	30.198%
3	AKCA, INC.	Responsive	Non-Winning Bi	$ 1,177,000.00	234.439%

TABULATION OF BIDS

CALL ORDER : 009 PROPOSAL ID : T5137 PROPOSAL DESC :
LETTING DATE : 01/25/06 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 85 CALENDAR DAYS Calendar Days:85.
Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of removing the existing edge line and centerline pavement markings and replacing with Audible Pavement Markings along SR 45.

FINPROJ(S) : 41615315201 (*) F.A. NO. : 3015022P COUNTIES : MARION

LOCAL NAME(*) : SR 45 (US 41) S.R. NO.(*) : SR 45 US NO.(*) :
PROJ LIMITS(*): FROM SW 107TH LANE TO LEVY COUNTY LINE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERISEAL NORTHEAST FLORIDA UNIT PRICE	 AMOUNT	(2) OGLESBY CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) AKCA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING) 41615315201	LUMP	324932.50000	324932.50	431210.00000	431210.00	1150000.00000	1150000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41615315201	LUMP	27000.00000	27000.00	27000.00000	27000.00	27000.00000	27000.00
SECTION 0001 TOTALS			$ 351,932.50		$ 458,210.00		$ 1,177,000.00
CONTRACT TOTALS			$ 351,932.50		$ 458,210.00		$ 1,177,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.