LBTHEAD VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T2129 PROPOSAL DESC :
LETTING DATE : 07/26/06 10:30 A.M. DISTRICT : 02 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:270.
CONTRACT TIME : 270 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling and resurfacing, minor widening, base work, curb and gutters, drainage improvements, signalization, signing and marking, guardrail, sidewalks, structural and other incidental construction on SR 15.

FINPROJ(S) : 20808535201 (*) F.A. NO. : N/A COUNTIES : CLAY

LOCAL NAME(*) : SR 15 (US 17) S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM GOVERNORS CREEK TO END OF 4 LANE

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 7,078,566.58	0.000%
2	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 8,999,096.31	27.131%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bi	$ 9,028,831.37	27.551%

CALL ORDER : 010 PROPOSAL ID : T2129 PROPOSAL DESC :
LETTING DATE : 07/26/06 10:30 A.M. DISTRICT : 02 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:270.
CONTRACT TIME : 270 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling and resurfacing, minor widening, base work, curb and gutters, drainage improvements, signalization, signing and marking, guardrail, sidewalks, structural and other incidental construction on SR 15.

FINPROJ(S) : 20808535201 (*) F.A. NO. : N/A COUNTIES : CLAY

LOCAL NAME(*) : SR 15 (US 17) S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM GOVERNORS CREEK TO END OF 4 LANE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 20808535201	2930.000 LS	50275.68000	50275.68	239000.00000	239000.00	120843.88000	120843.88
0010 0110 3 STRUCTURE REMOVAL OF EXISTING 20808535201	2930.000 LS	50275.68000	50275.68	239000.00000	239000.00	120843.88000	120843.88
0015 0460 6 LADDERS & PLATFORMS	100.000 LB	20.11000	2011.00	25.00000	2500.00	421.12000	42112.00
0020 0460 71 1 METAL TRAFFIC RAILING BARRIER(THRIE BEAM RETROFIT)	5860.000 LF	194.55000	1140063.00	169.00000	990340.00	254.18000	1489494.80
SECTION 0001 TOTALS			$ 1,242,625.36		$ 1,470,840.00		$ 1,773,294.56
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 20808535201	LUMP	642000.00000	642000.00	500000.00000	500000.00	767852.00000	767852.00

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0030 0102 1 MAINTENANCE OF TRAFFIC 20808535201	270.000 LS	67748.00000	67748.00	410000.00000	410000.00	281536.80000	281536.80
0035 0102 14 TRAFFIC CONTROL OFFICER	555.000 MH	38.40000	21312.00	35.00000	19425.00	57.15000	31718.25
0040 0102 60 WORK ZONE SIGNS	18900.000 ED	0.30000	5670.00	0.26000	4914.00	0.38000	7182.00
0045 0102 71 14 BARRIER WALL (TEMPORARY) (F&I)(TYPE K)	1608.000 LF	70.40000	113203.20	68.50000	110148.00	124.08000	199520.64
0050 0102 71 24 BARRIER WALL (TEMPORARY) (RELOCATE)(TYPE K)	4824.000 LF	25.15000	121323.60	10.00000	48240.00	71.44000	344626.56
0055 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	34830.000 ED	0.20000	6966.00	0.21000	7314.30	0.27000	9404.10
0060 0102 76 PANELS ARROW ADVANCE WARNING	540.000 ED	9.00000	4860.00	8.00000	4320.00	12.03000	6496.20
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	9990.000 ED	0.45000	4495.50	0.45000	4495.50	0.60000	5994.00
0070 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	3416.000 EA	4.50000	15372.00	4.00000	13664.00	6.02000	20564.32
0075 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	4320.000 ED	0.30000	1296.00	0.18000	777.60	0.60000	2592.00
0080 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	6.000 LO	1810.00000	10860.00	1000.00000	6000.00	1879.96000	11279.76
0085 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1080.000 ED	22.55000	24354.00	18.00000	19440.00	30.08000	32486.40
0090 0102150 1 SIGN, PORTABLE REGULATORY	270.000 ED	22.55000	6088.50	18.00000	4860.00	30.08000	8121.60
0095 0102150 2 RADAR SPEED DISPLAY UNIT	270.000 ED	22.55000	6088.50	18.00000	4860.00	30.08000	8121.60
0100 0102150 3 TRANSMITTER, SAFETY WARNING	270.000 ED	67.55000	18238.50	35.00000	9450.00	90.25000	24367.50
0105 0102150 4 RADIO, HIGHWAY ADVISORARY	270.000 ED	67.55000	18238.50	35.00000	9450.00	90.25000	24367.50

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0110 0104 4 MOWING	270.000 AC	151.00000	40770.00	150.00000	40500.00	82.72000	22334.40
0115 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	448.000 EA	10.10000	4524.80	10.00000	4480.00	12.03000	5389.44
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	2374.000 LF	3.05000	7240.70	0.65000	1543.10	2.48000	5887.52
0125 0104 16 ROCK BAGS	140.000 EA	7.05000	987.00	10.00000	1400.00	60.16000	8422.40
0130 0110 1 1 CLEARING & GRUBBING 20808535201	1.730 LS	90497.00000	90497.00	81997.45000	81997.45	61308.08000	61308.08
0135 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	344.000 SY	35.20000	12108.80	25.00000	8600.00	26.73000	9195.12
0140 0110 7 1 MAILBOX (F&I) (SINGLE)	53.000 EA	151.00000	8003.00	150.00000	7950.00	120.32000	6376.96
0145 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	814.000 CY	35.20000	28652.80	58.98000	48009.72	28.00000	22792.00
0150 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 20808535201	LUMP	61377.00000	61377.00	77727.01000	77727.01	34791.16000	34791.16
0155 0160 4 STABILIZATION TYPE B	2873.000 SY	10.10000	29017.30	10.38000	29821.74	3.39000	9739.47
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1045.000 SY	1.05000	1097.25	17.63000	18423.35	12.87000	13449.15
0165 0285701 BASE OPTIONAL (BASE GROUP 01)	168.000 SY	20.15000	3385.20	56.74000	9532.32	61.66000	10358.88
0170 0285706 BASE OPTIONAL (BASE GROUP 06)	2132.000 SY	22.15000	47223.80	41.19000	87817.08	39.10000	83361.20
0175 0285709 BASE OPTIONAL (BASE GROUP 09)	64.000 SY	50.30000	3219.20	124.51000	7968.64	105.29000	6738.56
0180 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	22010.000 SY	5.50000	121055.00	5.44000	119734.40	2.17000	47761.70
0185 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	2336.000 SY	5.55000	12964.80	4.43000	10348.48	3.81000	8900.16

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0190 0327 70 7 MILLING EXIST ASPH PAVT (4" AVG DEPTH)	112188.000 SY	3.15000	353392.20	5.87000	658543.56	2.38000	267007.44
0195 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	4950.000 SY	1.90000	9405.00	3.00000	14850.00	1.73000	8563.50
0200 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	22377.900 TN	90.30000	2020724.37	120.80000	2703250.32	112.61000	2519975.32
0205 0337 7 20 ASPH CONC FRIC COURSE(INC BIT)(FC-12.5)(FC6)(PG76-22)	1952.200 TN	102.30000	199710.06	129.08000	251989.98	126.42000	246797.12
0210 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	4935.200 TN	120.75000	595925.40	168.00000	829113.60	139.72000	689546.14
0215 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	5.000 TN	264.00000	1320.00	432.94000	2164.70	552.92000	2764.60
0220 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	112188.000 SY	2.85000	319735.80	6.04000	677615.52	4.39000	492505.32
0225 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	5028.00000	5028.00	5000.00000	5000.00	4526.97000	4526.97
0230 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	5.000 EA	5531.00000	27655.00	5400.00000	27000.00	5312.05000	26560.25
0235 0425 1581 INLETS (DT BOT) (TYPE H) (<10')	2.000 EA	8045.00000	16090.00	5900.00000	11800.00	7452.20000	14904.40
0240 0425 1910 INLETS (CLOSED FLUME)(N/A)	1.000 EA	1509.00000	1509.00	7500.00000	7500.00	9023.86000	9023.86
0245 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	4224.00000	4224.00	8500.00000	8500.00	5068.40000	5068.40
0250 0430171225 PIPE CULV(OPT MATL)(OTHER)(18"SS)	468.000 LF	90.50000	42354.00	76.00000	35568.00	97.21000	45494.28
0255 0430171229 PIPE CULV(OPT MATL)(OTHER)(24"SS)	405.000 LF	130.75000	52953.75	91.00000	36855.00	125.33000	50758.65
0260 0430172123 PIPE CULV(OPT MATL)(ROUND)(15"CD)	24.000 LF	160.90000	3861.60	77.00000	1848.00	122.43000	2938.32
0265 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	60.000 LF	130.75000	7845.00	83.00000	4980.00	175.52000	10531.20

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0270 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	30.000 LF	120.70000	3621.00	69.00000	2070.00	100.77000	3023.10
0275 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	160.000 LF	130.75000	20920.00	78.00000	12480.00	115.36000	18457.60
0280 0430200 23 FLARED END SECTION (CONCRETE) (15")	6.000 EA	5531.00000	33186.00	2200.00000	13200.00	1473.90000	8843.40
0285 0430961113 PIPE PVC (SCHEDULE 40)(ENCASED) (4")	14.000 LF	60.35000	844.90	71.00000	994.00	309.82000	4337.48
0290 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	3.000 EA	4224.00000	12672.00	900.00000	2700.00	1466.38000	4399.14
0295 0430982625 MITERED END SECTION(OPTIONAL/ELIPTICAL/ARCH)(18" CD)	2.000 EA	4827.00000	9654.00	900.00000	1800.00	1331.02000	2662.04
0300 0430982629 MITERED END SECTION(OPTIONAL/ELIPTICAL/ARCH)(24" CD)	2.000 EA	3620.00000	7240.00	950.00000	1900.00	1466.38000	2932.76
0305 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	3.000 EA	3419.00000	10257.00	850.00000	2550.00	1331.02000	3993.06
0310 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	6.000 EA	3620.00000	21720.00	900.00000	5400.00	1466.38000	8798.28
0315 0520 1 7 CURB & GUTTER CONC (TYPE E)	198.000 LF	15.10000	2989.80	25.00000	4950.00	43.61000	8634.78
0320 0520 1 10 CURB & GUTTER CONC (TYPE F)	329.000 LF	13.10000	4309.90	30.00000	9870.00	40.61000	13360.69
0325 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	17.000 LF	35.20000	598.40	80.00000	1360.00	195.51000	3323.67
0330 0522 1 SIDEWALK CONC (4" THICK)	376.000 SY	65.40000	24590.40	85.00000	31960.00	67.68000	25447.68
0335 0522 2 SIDEWALK CONC (6" THICK)	128.000 SY	70.40000	9011.20	65.00000	8320.00	97.77000	12514.56
0340 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	7.000 EA	604.00000	4228.00	600.00000	4200.00	1353.58000	9475.06

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0345 0536 1 1 GUARDRAIL (ROADWAY)	150.000 LF	86.70000	13005.00	77.00000	11550.00	115.81000	17371.50
0350 0536 2 GUARDRAIL (SHOP-BENT PANELS)	150.000 LF	92.30000	13845.00	82.00000	12300.00	123.33000	18499.50
0355 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	6.000 EA	591.00000	3546.00	525.00000	3150.00	789.59000	4737.54
0360 0536 8 6 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (REMOVE)	6.000 EA	169.00000	1014.00	150.00000	900.00	225.59000	1353.54
0365 0536 73 GUARDRAIL REMOVAL	150.000 LF	5.65000	847.50	5.00000	750.00	7.52000	1128.00
0370 0570 5 FERTILIZER	1.200 TN	503.00000	603.60	600.00000	720.00	902.38000	1082.86
0375 0570 9 WATER FOR GRASS	180.000 MG	1.05000	189.00	1.00000	180.00	1.50000	270.00
0380 0575 1 6 SODDING (BERMUDA)	29055.000 SY	1.85000	53751.75	1.85000	53751.75	2.78000	80772.90
0385 0710 6 DIRECTIONAL ARROWS, PAINTED	250.000 EA	33.80000	8450.00	30.00000	7500.00	45.12000	11280.00
0390 0710 7 PAVT MESSAGE, PAINTED	2.000 EA	56.30000	112.60	50.00000	100.00	75.20000	150.40
0395 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	11.954 GM	675.00000	8068.95	599.80000	7170.01	902.38000	10787.05
0400 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	0.689 GM	667.00000	459.56	600.87000	414.00	902.38000	621.74
0405 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	18.510 NM	1126.00000	20842.26	1000.00000	18510.00	1503.98000	27838.67
0410 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	12.768 NM	1126.00000	14376.77	1000.16000	12770.04	1503.98000	19202.82
0415 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	3126.000 LF	0.45000	1406.70	0.40000	1250.40	0.60000	1875.60

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0420 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	690.000 LF	1.70000	1173.00	1.50000	1035.00	2.26000	1559.40
0425 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	1272.000 LF	2.25000	2862.00	2.00000	2544.00	3.01000	3828.72
0430 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	1386.000 LF	3.40000	4712.40	3.00000	4158.00	4.51000	6250.86
0435 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	312.000 LF	2.25000	702.00	2.00000	624.00	3.01000	939.12
0440 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	246.000 SY	28.15000	6924.90	25.00000	6150.00	37.60000	9249.60
0445 0715 2344 CONDUIT (F&I SURFACE MOUNT) (PVC SCH 80)(1 1/2")	876.000 LF	15.80000	13840.80	27.54000	24125.04	21.06000	18448.56
0450 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 20808535201	LUMP	70297.00000	70297.00	70297.00000	70297.00	70297.00000	70297.00
SECTION 0002 TOTALS			$ 5,628,844.52		$ 7,353,493.61		$ 6,977,751.88
SECTION 0003 SIGNING							
0455 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	13.000 AS	372.00000	4836.00	330.00000	4290.00	496.32000	6452.16
0460 0700 40 2 SIGN SINGLE POST (12 - 25)	28.000 AS	748.50000	20958.00	665.00000	18620.00	1000.14000	28003.92
0465 0700 41 10 SIGN MULTI POST (50 OR LESS)	1.000 AS	1222.00000	1222.00	1085.00000	1085.00	1631.82000	1631.82
0470 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	32.000 AS	5.65000	180.80	5.00000	160.00	7.52000	240.64

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0475 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	5.000 AS	113.00000	565.00	100.00000	500.00	150.40000	752.00
0480 0700 48 59 SIGN PANELS (REPLACE) (16 - 100)	2.000 EA	490.00000	980.00	435.00000	870.00	654.23000	1308.46
0485 0700 48 60 SIGN PANELS (REMOVE)	1.000 EA	11.30000	11.30	10.00000	10.00	15.04000	15.04
0490 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	42.000 EA	55.15000	2316.30	49.00000	2058.00	73.69000	3094.98
0495 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 20808535201	LUMP	77889.00000	77889.00	69202.20000	69202.20	105278.33000	105278.33
SECTION 0003 TOTALS		$	108,958.40	$	96,795.20	$	146,777.35
SECTION 0004 SIGNALIZATION							
0500 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	1828.000 LF	6.20000	11333.60	5.00000	9140.00	8.27000	15117.56
0505 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	217.000 LF	22.55000	4893.35	13.00000	2821.00	30.08000	6527.36
0510 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	1632.000 LF	16.90000	27580.80	14.00000	22848.00	22.56000	36817.92
0515 0632 6 1 CABLE (SIGNAL) (FURNISH & INSTALL)	187.000 LF	5.65000	1056.55	5.50000	1028.50	7.52000	1406.24
0520 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	38.000 EA	338.00000	12844.00	255.00000	9690.00	451.20000	17145.60
0525 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	2.000 AS	676.00000	1352.00	565.00000	1130.00	902.38000	1804.76
0530 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	2.000 EA	788.00000	1576.00	1650.00000	3300.00	1052.78000	2105.56

CALL ORDER: 010 PROPOSAL ID: T2129 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 02

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0535 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	24.000 AS	732.00000	17568.00	500.00000	12000.00	977.59000	23462.16
0540 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	12.000 AS	732.00000	8784.00	510.00000	6120.00	977.59000	11731.08
0545 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	2.000 EA	169.00000	338.00	145.00000	290.00	225.59000	451.18
0550 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	901.00000	10812.00	800.00000	9600.00	1203.18000	14438.16
SECTION 0004 TOTALS		$	98,138.30	$	77,967.50	$	131,007.58
CONTRACT TOTALS		$	7,078,566.58	$	8,999,096.31	$	9,028,831.37

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.