LBTHEAD VENDOR RANKING

CALL ORDER : 024 PROPOSAL ID : T6102 PROPOSAL DESC :
LETTING DATE : 07/26/06 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 260 CALENDAR DAYS Contract Execution Days:20.
Calendar Days:260.
Special Start Time:N/A.
Acquisition Time:181st.

The improvements under this contract consist of milling and resurfacing on SR 817.

FINPROJ(S) : 41247015201 (*) F.A. NO. : 4042300U COUNTIES : MIAMI-DADE
41247015601 N/A

LOCAL NAME(*) : SR 817/NW 27 AVENUE S.R. NO.(*) : SR 817 US NO.(*) :
PROJ LIMITS(*): FROM SR 9/N.W. 27 AVENUE TO N.W. 187 STREET

LBTAVR1
VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DE MOYA GROUP INC. (THE)	Responsive	Winning bid	$ 4,587,159.39	0.000%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 4,709,281.02	2.662%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 4,731,449.44	3.145%
4	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bi	$ 4,817,728.70	5.026%
5	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 5,383,541.46	17.361%

CALL ORDER : 024 PROPOSAL ID : T6102 PROPOSAL DESC :
LETTING DATE : 07/26/06 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 260 CALENDAR DAYS Contract Execution Days:20.
Calendar Days:260.
Special Start Time:N/A.
Acquisition Time:181st.

The improvements under this contract consist of milling and resurfacing on SR 817.

FINPROJ(S) : 41247015201 (*) F.A. NO. : 4042300U COUNTIES : MIAMI-DADE
41247015601 N/A

LOCAL NAME(*) : SR 817/NW 27 AVENUE S.R. NO.(*) : SR 817 US NO.(*) :
PROJ LIMITS(*): FROM SR 9/N.W. 27 AVENUE TO N.W. 187 STREET

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41247015201	LUMP	450000.00000	450000.00	450000.00000	450000.00	104000.00000	104000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41247015201	260.000 LS	160000.00000	160000.00	174000.00000	174000.00	80800.00000	80800.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	703.000 CY	1.00000	703.00	0.01000	7.03	33.00000	23199.00
0020 0102 14 TRAFFIC CONTROL OFFICER	128.000 MH	60.00000	7680.00	50.00000	6400.00	45.00000	5760.00
0025 0102 60 WORK ZONE SIGNS	28512.000 ED	0.01000	285.12	0.24000	6842.88	0.20000	5702.40
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	69192.000 ED	0.01000	691.92	0.15000	10378.80	0.20000	13838.40
0035 0102 76 PANELS ARROW ADVANCE WARNING	432.000 ED	0.01000	4.32	6.50000	2808.00	6.10000	2635.20
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	18144.000 ED	0.01000	181.44	0.25000	4536.00	0.30000	5443.20

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2042.000 EA	3.50000	7147.00	0.01000	20.42	3.10000	6330.20
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	216.000 ED	0.01000	2.16	0.01000	2.16	17.00000	3672.00
0055 0104 16 ROCK BAGS	1700.000 EA	1.00000	1700.00	6.00000	10200.00	10.00000	17000.00
0060 0110 1 1 CLEARING & GRUBBING 41247015201	0.010 LS	160000.00000	160000.00	150500.00000	150500.00	142000.00000	142000.00
0065 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	217.000 SY	5.00000	1085.00	5.00000	1085.00	22.00000	4774.00
0070 0285715 BASE OPTIONAL (BASE GROUP 15)	89.000 SY	100.00000	8900.00	95.00000	8455.00	92.00000	8188.00
0075 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	139567.000 SY	4.00000	558268.00	3.00000	418701.00	2.40000	334960.80
0080 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	14792.900 TN	75.00000	1109467.50	91.00000	1346153.90	108.00000	1597633.20
0085 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	5865.600 TN	120.00000	703872.00	112.00000	656947.20	138.00000	809452.80
0090 0400 1 15 CONC CLASS I(MISCELLANEOUS)	15.000 CY	200.00000	3000.00	250.00000	3750.00	800.00000	12000.00
0095 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	5000.00000	5000.00	4000.00000	4000.00	3500.00000	3500.00
0100 0425 5 MANHOLE (ADJUST)	23.000 EA	750.00000	17250.00	600.00000	13800.00	300.00000	6900.00
0105 0515 2201 PEDESTRIAN/BICYCLE RAILING (STEEL ONLY)(42" PICKET RAIL)	144.000 LF	80.00000	11520.00	125.00000	18000.00	58.00000	8352.00
0110 0520 1 10 CURB & GUTTER CONC (TYPE F)	4406.000 LF	25.00000	110150.00	24.50000	107947.00	42.00000	185052.00
0115 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	334.000 LF	40.00000	13360.00	100.00000	33400.00	81.00000	27054.00

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0120 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	365.000 LF	130.00000	47450.00	105.00000	38325.00	177.00000	64605.00
0125 0522 1 SIDEWALK CONC (4" THICK)	2323.000 SY	50.00000	116150.00	42.00000	97566.00	53.00000	123119.00
0130 0522 2 SIDEWALK CONC (6" THICK)	63.000 SY	200.00000	12600.00	35.00000	2205.00	57.00000	3591.00
0135 0536 1 1 GUARDRAIL (ROADWAY)	400.000 LF	25.00000	10000.00	34.44000	13776.00	35.00000	14000.00
0140 0536 73 GUARDRAIL REMOVAL	569.000 LF	2.00000	1138.00	3.13000	1780.97	3.20000	1820.80
0145 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	2.000 EA	2500.00000	5000.00	2589.07000	5178.14	2640.00000	5280.00
0150 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	2.000 EA	1000.00000	2000.00	730.87000	1461.74	746.00000	1492.00
0155 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	2.000 EA	20000.00000	40000.00	20000.00000	40000.00	17000.00000	34000.00
0160 0575 1 4 SODDING (SAINT AUGUSTINE)	217.000 SY	4.00000	868.00	5.00000	1085.00	10.00000	2170.00
0165 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	37.000 EA	500.00000	18500.00	741.00000	27417.00	523.00000	19351.00
0170 0710 6 DIRECTIONAL ARROWS, PAINTED	288.000 EA	20.00000	5760.00	20.00000	5760.00	21.00000	6048.00
0175 0710 7 PAVT MESSAGE, PAINTED	50.000 EA	35.00000	1750.00	35.00000	1750.00	36.00000	1800.00
0180 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	22.412 GM	500.00000	11206.00	330.00000	7395.96	337.00000	7552.84
0185 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	15.004 NM	795.00000	11928.18	1320.00000	19805.28	1350.00000	20255.40
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	11.152 NM	799.00000	8910.45	1320.00000	14720.64	1350.00000	15055.20

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0195 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	112.000 LF	0.35000	39.20	1.00000	112.00	1.05000	117.60
0200 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	15574.000 LF	0.85000	13237.90	0.45000	7008.30	0.50000	7787.00
0205 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	3928.000 LF	2.00000	7856.00	0.55000	2160.40	0.60000	2356.80
0210 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	202.000 LF	0.35000	70.70	0.55000	111.10	0.60000	121.20
0215 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	292.000 LF	1.85000	540.20	0.55000	160.60	0.60000	175.20
0220 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	2364.000 LF	0.35000	827.40	0.25000	591.00	0.30000	709.20
0225 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41247015201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,696,099.49		$ 3,766,304.52		$ 3,789,654.44
SECTION 0002 SIGNING							
0230 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	34.000 AS	200.00000	6800.00	200.00000	6800.00	205.00000	6970.00
0235 0700 40 2 SIGN SINGLE POST (12 - 25)	4.000 AS	1000.00000	4000.00	1000.00000	4000.00	1020.00000	4080.00
0240 0700 41 10 SIGN MULTI POST (50 OR LESS)	6.000 AS	3000.00000	18000.00	3000.00000	18000.00	3060.00000	18360.00
0245 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	22.000 AS	12.00000	264.00	12.00000	264.00	13.00000	286.00

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0250 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	250.00000	250.00	250.00000	250.00	260.00000	260.00
0255 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	6.000 AS	165.00000	990.00	165.00000	990.00	170.00000	1020.00
0260 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	2500.00000	2500.00	2500.00000	2500.00	2550.00000	2550.00
0265 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	2.000 AS	450.00000	900.00	450.00000	900.00	460.00000	920.00
0270 0700 48 18 SIGN PANELS (F & I) (15 OR <)	27.000 EA	60.00000	1620.00	60.00000	1620.00	1665.00000	44955.00
0275 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	1.000 EA	34.00000	34.00	34.00000	34.00	35.00000	35.00
0280 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	10.000 EA	75.00000	750.00	75.00000	750.00	77.00000	770.00
0285 0700 48 60 SIGN PANELS (REMOVE)	2.000 EA	12.00000	24.00	12.00000	24.00	12.00000	24.00
0290 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41247015201	LUMP	102000.00000	102000.00	106000.00000	106000.00	108200.00000	108200.00
SECTION 0002 TOTALS			$ 138,132.00		$ 142,132.00		$ 188,430.00
SECTION 0003 SIGNALIZATION							
0295 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	3655.000 LF	30.00000	109650.00	32.90000	120249.50	30.00000	109650.00
0300 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	5480.00000	21920.00	5379.80000	21519.20	5480.00000	21920.00
0305 0632 8112 CABLE (INTERCONNECT)(F&I) (UNDER-GRND)	1230.000 LF	3.40000	4182.00	2.30000	2829.00	3.40000	4182.00

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0310 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	76.000 EA	523.00000	39748.00	741.00000	56316.00	525.00000	39900.00
0315 0639 1 13 ELECTRICAL POWER SERVICE (OVERHEAD)	4.000 AS	2774.00000	11096.00	1650.20000	6600.80	2775.00000	11100.00
0320 0639 2 1 ELECTRICAL SERVICE WIRE	985.000 LF	3.20000	3152.00	2.20000	2167.00	3.20000	3152.00
0325 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	5.000 EA	16485.00000	82425.00	19451.60000	97258.00	16490.00000	82450.00
0330 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	3.000 EA	18725.00000	56175.00	23271.50000	69814.50	18730.00000	56190.00
0335 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	1.000 EA	19314.00000	19314.00	27167.50000	27167.50	19320.00000	19320.00
0340 0649733008 M/ARM(F&I /REDUCED LOAD)(SINGLE ARM W/ LUMINAIRE) 1ST ARM(C3) 2ND ARM(NONE) POLE(R22 LUM)	1.000 EA	20669.00000	20669.00	27165.80000	27165.80	20670.00000	20670.00
0345 0649740 M/ARM (FURNISH & INSTALL / REDUCED LOADING) SPECIAL DESIGN	5.000 EA	22587.00000	112935.00	33829.40000	169147.00	22590.00000	112950.00
0350 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	28.000 AS	800.00000	22400.00	709.50000	19866.00	800.00000	22400.00
0355 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	3.000 AS	988.00000	2964.00	1024.20000	3072.60	989.00000	2967.00
0360 0653171 SIGNAL PEDESTRIAN(NEON INTERNATIONAL SYM LOW WATT (1 WAY)	22.000 AS	977.00000	21494.00	793.00000	17446.00	978.00000	21516.00
0365 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	8.000 EA	2998.00000	23984.00	951.80000	7614.40	3000.00000	24000.00
0370 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	7.000 EA	133.00000	931.00	201.60000	1411.20	133.00000	931.00

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0375 0660 2101 32.000 AS LOOP ASSEMBLY (F&I) (TYPE A)	685.00000	21920.00	1094.20000	35014.40	685.00000	21920.00
0380 0665 11 10.000 EA DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	365.00000	3650.00	194.50000	1945.00	365.00000	3650.00
0385 0670 5120 2.000 AS CNTL ASSEM ACT SS F&I 170 PRE(NONE)	17490.00000	34980.00	19896.20000	39792.40	17490.00000	34980.00
0390 0670 5122 1.000 AS CNTL ASSEM ACT SS F&I 170 PRE(TWO)	17490.00000	17490.00	20249.80000	20249.80	17490.00000	17490.00
0395 0685120 3.000 EA SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	1334.00000	4002.00	1853.00000	5559.00	1335.00000	4005.00
0400 0685124 3.000 EA SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	1334.00000	4002.00	1810.50000	5431.50	1335.00000	4005.00
0405 0690 10 31.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	67.10000	2080.10	42.40000	1314.40	70.00000	2170.00
0410 0690 20 18.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	67.10000	1207.80	42.40000	763.20	70.00000	1260.00
0415 0690 32 1 1.000 EA POLE REMOVAL(SHALLOW/DIRECT BURIAL)	1073.00000	1073.00	1226.70000	1226.70	1075.00000	1075.00
0420 0690 33 1 260.000 LF POLE REMOVAL (DEEP DIRECT BURIAL)	250.00000	65000.00	70.30000	18278.00	250.00000	65000.00
0425 0690 50 2.000 EA CNTRL ASSEM REMOVE	536.00000	1072.00	339.60000	679.20	536.00000	1072.00
0430 0690 70 10.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	60.00000	600.00	42.40000	424.00	60.00000	600.00
0435 0690 80 4.000 EA SPAN WIRE ASSEMBLY REMOVE	1073.00000	4292.00	509.30000	2037.20	1070.00000	4280.00
0440 0690 90 4.000 PI CONDUIT & CABLING REMOVE	1609.00000	6436.00	1358.20000	5432.80	1610.00000	6440.00
0445 0690100 4.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1609.00000	6436.00	1358.30000	5433.20	1610.00000	6440.00
0450 0700 48 18 16.000 EA SIGN PANELS (F & I) (15 OR <)	1603.00000	25648.00	476.20000	7619.20	1605.00000	25680.00
SECTION 0003 TOTALS		$ 752,927.90		$ 800,844.50		$ 753,365.00
CONTRACT TOTALS		$ 4,587,159.39		$ 4,709,281.02		$ 4,731,449.44

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41247015201	LUMP	140000.00000	140000.00	469470.00000	469470.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 41247015201	260.000 LS	260000.00000	260000.00	180418.00000	180418.00		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	703.000 CY	15.00000	10545.00	21.40000	15044.20		
0020 0102 14 TRAFFIC CONTROL OFFICER	128.000 MH	50.00000	6400.00	55.10000	7052.80		
0025 0102 60 WORK ZONE SIGNS	28512.000 ED	0.27000	7698.24	0.25000	7128.00		
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	69192.000 ED	0.20000	13838.40	0.20000	13838.40		
0035 0102 76 PANELS ARROW ADVANCE WARNING	432.000 ED	7.15000	3088.80	7.35000	3175.20		
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	18144.000 ED	0.28000	5080.32	0.35000	6350.40		
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2042.000 EA	3.85000	7861.70	3.75000	7657.50		
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	216.000 ED	20.00000	4320.00	20.20000	4363.20		
0055 0104 16 ROCK BAGS	1700.000 EA	10.00000	17000.00	7.25000	12325.00		
0060 0110 1 1 CLEARING & GRUBBING 41247015201	0.010 LS	100000.00000	100000.00	74206.00000	74206.00		
0065 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	217.000 SY	10.00000	2170.00	28.20000	6119.40		
0070 0285715 BASE OPTIONAL (BASE GROUP 15)	89.000 SY	115.00000	10235.00	99.20000	8828.80		
0075 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	139567.000 SY	3.00000	418701.00	3.25000	453592.75		

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	14792.900 TN	105.00000	1553254.50	99.10000	1465976.39		
0085 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	5865.600 TN	125.00000	733200.00	134.00000	785990.40		
0090 0400 1 15 CONC CLASS I(MISCELLANEOUS)	15.000 CY	1000.00000	15000.00	1119.00000	16785.00		
0095 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	3000.00000	3000.00	6194.00000	6194.00		
0100 0425 5 MANHOLE (ADJUST)	23.000 EA	300.00000	6900.00	240.00000	5520.00		
0105 0515 2201 PEDESTRIAN/BICYCLE RAILING (STEEL ONLY)(42" PICKET RAIL)	144.000 LF	50.00000	7200.00	107.00000	15408.00		
0110 0520 1 10 CURB & GUTTER CONC (TYPE F)	4406.000 LF	25.50000	112353.00	36.80000	162140.80		
0115 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	334.000 LF	40.00000	13360.00	179.00000	59786.00		
0120 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	365.000 LF	145.00000	52925.00	121.00000	44165.00		
0125 0522 1 SIDEWALK CONC (4" THICK)	2323.000 SY	58.00000	134734.00	55.10000	127997.30		
0130 0522 2 SIDEWALK CONC (6" THICK)	63.000 SY	60.00000	3780.00	68.10000	4290.30		
0135 0536 1 1 GUARDRAIL (ROADWAY)	400.000 LF	39.50000	15800.00	57.70000	23080.00		
0140 0536 73 GUARDRAIL REMOVAL	569.000 LF	3.60000	2048.40	3.90000	2219.10		
0145 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	2.000 EA	2975.00000	5950.00	3220.00000	6440.00		
0150 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	2.000 EA	840.00000	1680.00	909.00000	1818.00		
0155 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	2.000 EA	22000.00000	44000.00	25681.00000	51362.00		

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0575 1 4 SODDING (SAINT AUGUSTINE)	217.000 SY	10.00000	2170.00	18.40000	3992.80		
0165 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	37.000 EA	575.00000	21275.00	922.00000	34114.00		
0170 0710 6 DIRECTIONAL ARROWS, PAINTED	288.000 EA	28.60000	8236.80	24.90000	7171.20		
0175 0710 7 PAVT MESSAGE, PAINTED	50.000 EA	11.00000	550.00	43.50000	2175.00		
0180 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	22.412 GM	468.00000	10488.82	410.00000	9188.92		
0185 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	15.004 NM	1650.00000	24756.60	1642.00000	24636.57		
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	11.152 NM	1650.00000	18400.80	1642.00000	18311.58		
0195 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	112.000 LF	1.10000	123.20	1.25000	140.00		
0200 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	15574.000 LF	0.28000	4360.72	0.55000	8565.70		
0205 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	3928.000 LF	3.30000	12962.40	0.70000	2749.60		
0210 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	202.000 LF	1.10000	222.20	0.70000	141.40		
0215 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	292.000 LF	1.10000	321.20	0.70000	204.40		
0220 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	2364.000 LF	0.55000	1300.20	0.30000	709.20		

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41247015201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS			$ 3,867,291.30		$ 4,210,842.31		$
SECTION 0002 SIGNING							
0230 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	34.000 AS	220.00000	7480.00	249.00000	8466.00		
0235 0700 40 2 SIGN SINGLE POST (12 - 25)	4.000 AS	1100.00000	4400.00	1244.00000	4976.00		
0240 0700 41 10 SIGN MULTI POST (50 OR LESS)	6.000 AS	3300.00000	19800.00	3731.00000	22386.00		
0245 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	22.000 AS	13.20000	290.40	14.90000	327.80		
0250 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	275.00000	275.00	311.00000	311.00		
0255 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	6.000 AS	182.00000	1092.00	205.00000	1230.00		
0260 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	2750.00000	2750.00	3109.00000	3109.00		
0265 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	2.000 AS	500.00000	1000.00	560.00000	1120.00		
0270 0700 48 18 SIGN PANELS (F & I) (15 OR <)	27.000 EA	66.00000	1782.00	74.60000	2014.20		
0275 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	1.000 EA	37.00000	37.00	42.30000	42.30		

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0280 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	10.000 EA	82.00000	820.00	93.30000	933.00		
0285 0700 48 60 SIGN PANELS (REMOVE)	2.000 EA	14.00000	28.00	14.90000	29.80		
0290 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41247015201	LUMP	100000.00000	100000.00	131826.00000	131826.00		
SECTION 0002 TOTALS		$	139,754.40	$	176,771.10	$	
SECTION 0003 SIGNALIZATION							
0295 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	3655.000 LF	33.00000	120615.00	40.90000	149489.50		
0300 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	6030.00000	24120.00	6691.00000	26764.00		
0305 0632 8112 CABLE (INTERCONNECT)(F&I) (UNDER-GRND)	1230.000 LF	3.75000	4612.50	2.85000	3505.50		
0310 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	76.000 EA	575.00000	43700.00	922.00000	70072.00		
0315 0639 1 13 ELECTRICAL POWER SERVICE (OVERHEAD)	4.000 AS	3050.00000	12200.00	2052.00000	8208.00		
0320 0639 2 1 ELECTRICAL SERVICE WIRE	985.000 LF	3.50000	3447.50	2.75000	2708.75		
0325 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	5.000 EA	18130.00000	90650.00	24191.00000	120955.00		
0330 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	3.000 EA	20600.00000	61800.00	28941.00000	86823.00		
0335 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	1.000 EA	21245.00000	21245.00	33787.00000	33787.00		

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 0649733008 M/ARM(F&I /REDUCED LOAD)(SINGLE ARM W/ LUMINAIRE) 1ST ARM(C3) 2ND ARM(NONE) POLE(R22 LUM)	1.000 EA	22735.00000	22735.00	33785.00000	33785.00		
0345 0649740 M/ARM (FURNISH & INSTALL / REDUCED LOADING) SPECIAL DESIGN	5.000 EA	24845.00000	124225.00	42072.00000	210360.00		
0350 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	28.000 AS	880.00000	24640.00	882.00000	24696.00		
0355 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	3.000 AS	1090.00000	3270.00	1274.00000	3822.00		
0360 0653171 SIGNAL PEDESTRIAN(NEON INTERNATIONAL SYM LOW WATT (1 WAY)	22.000 AS	1075.00000	23650.00	986.00000	21692.00		
0365 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	8.000 EA	3300.00000	26400.00	1184.00000	9472.00		
0370 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	7.000 EA	150.00000	1050.00	251.00000	1757.00		
0375 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	32.000 AS	750.00000	24000.00	1361.00000	43552.00		
0380 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	10.000 EA	400.00000	4000.00	242.00000	2420.00		
0385 0670 5120 CNTL ASSEM ACT SS F&I 170 PRE(NONE)	2.000 AS	19000.00000	38000.00	24744.00000	49488.00		
0390 0670 5122 CNTL ASSEM ACT SS F&I 170 PRE(TWO)	1.000 AS	19000.00000	19000.00	25184.00000	25184.00		
0395 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	3.000 EA	1468.00000	4404.00	2304.00000	6912.00		
0400 0685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	3.000 EA	1468.00000	4404.00	2252.00000	6756.00		
0405 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	31.000 EA	75.00000	2325.00	52.70000	1633.70		

CALL ORDER: 024 PROPOSAL ID: T6102 LETTING DATE: 07/26/06 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	18.000 EA	75.00000	1350.00	52.70000	948.60		
0415 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	1.000 EA	1180.00000	1180.00	1526.00000	1526.00		
0420 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	260.000 LF	275.00000	71500.00	87.40000	22724.00		
0425 0690 50 CNTRL ASSEM REMOVE	2.000 EA	590.00000	1180.00	422.00000	844.00		
0430 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	10.000 EA	66.00000	660.00	52.70000	527.00		
0435 0690 80 SPAN WIRE ASSEMBLY REMOVE	4.000 EA	1180.00000	4720.00	633.00000	2532.00		
0440 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	1770.00000	7080.00	1689.00000	6756.00		
0445 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	1770.00000	7080.00	1689.00000	6756.00		
0450 0700 48 18 SIGN PANELS (F & I) (15 OR <)	16.000 EA	715.00000	11440.00	592.00000	9472.00		
SECTION 0003 TOTALS		$	810,683.00	$	995,928.05	$	
CONTRACT TOTALS		$	4,817,728.70	$	5,383,541.46	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.