LBTHEAD VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T1183 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 01 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:170.
CONTRACT TIME : 170 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:121st.

The improvements under this contract consist of new roadway construction, removing and replacing of Bridge No. 064066, and highway signing and pavement markings on CR 720.

FINPROJ(S) : 40921515201 (*) F.A. NO. : 00B1003B COUNTIES : HARDEE

LOCAL NAME(*) : O ROBERTS ROAD S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): AT BR #064066 (PAYNE CRK) 1 MI W OF CR 663

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ZEP CONSTRUCTION, INC.	Responsive	Winning bid	$ 2,024,073.00	0.000%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 2,137,012.47	5.579%
3	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bi	$ 2,494,000.00	23.216%
4	CONE & GRAHAM, INC.	Responsive	Non-Winning Bi	$ 2,589,216.58	27.921%

CALL ORDER : 013 PROPOSAL ID : T1183 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 01 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:170.
CONTRACT TIME : 170 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:121st.

The improvements under this contract consist of new roadway construction, removing and replacing of Bridge No. 064066, and highway signing and pavement markings on CR 720.

FINPROJ(S) : 40921515201 (*) F.A. NO. : 00B1003B COUNTIES : HARDEE

LOCAL NAME(*) : O ROBERTS ROAD S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): AT BR #064066 (PAYNE CRK) 1 MI W OF CR 663

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 40921515201	953.000 LS	30000.00000	30000.00	82000.00000	82000.00	80000.00000	80000.00
0010 0400 2 10 CONC CLASS II (APPROACH SLABS)	85.600 CY	550.00000	47080.00	428.00000	36636.80	800.00000	68480.00
0015 0400 4 4 CONC CLASS IV (SUPERSTRUCTURE)	391.100 CY	975.00000	381322.50	786.00000	307404.60	1600.00000	625760.00
0020 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	121.000 CY	990.00000	119790.00	1023.00000	123783.00	1800.00000	217800.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING (DECK 8.5" & >)	808.000 SY	13.00000	10504.00	11.40000	9211.20	10.00000	8080.00
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	170622.000 LB	1.00000	170622.00	0.90000	153559.80	1.30000	221808.60
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	19567.000 LB	1.00000	19567.00	0.90000	17610.30	1.30000	25437.10

CALL ORDER: 013 PROPOSAL ID: T1183 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	16336.000 LB	1.00000	16336.00	0.91000	14865.76	1.30000	21236.80
0045 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	1295.000 LF	257.00000	332815.00	175.00000	226625.00	115.00000	148925.00
0050 0455137 TEST LOAD(DYNAMIC)	3.000 EA	1700.00000	5100.00	3420.00000	10260.00	2000.00000	6000.00
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	160.000 LF	506.00000	80960.00	401.00000	64160.00	350.00000	56000.00
0060 0514 71 2 PLASTIC FILTER FABRIC (STABILIZATION	947.000 SY	5.00000	4735.00	4.10000	3882.70	5.00000	4735.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	540.000 LF	123.00000	66420.00	94.00000	50760.00	200.00000	108000.00
0070 0530 1 RIPRAP (SAND-CEMENT)	34.700 CY	960.00000	33312.00	583.00000	20230.10	700.00000	24290.00
0075 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	441.400 TN	108.00000	47671.20	145.00000	64003.00	90.00000	39726.00
0080 0530 74 BEDDING STONE	150.600 TN	130.00000	19578.00	90.00000	13554.00	90.00000	13554.00
SECTION 0001 TOTALS		$ 1,385,812.70		$ 1,198,546.26		$ 1,669,832.50	
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 40921515201	LUMP	231000.00000	231000.00	213000.00000	213000.00	244000.00000	244000.00
0090 0102 1 MAINTENANCE OF TRAFFIC 40921515201	170.000 LS	16500.00000	16500.00	265695.00000	265695.00	28211.50000	28211.50
0095 0102 60 WORK ZONE SIGNS	5966.000 ED	0.55000	3281.30	0.44000	2625.04	0.50000	2983.00
0100 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	80.000 ED	0.55000	44.00	0.47000	37.60	0.50000	40.00
0105 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	1020.000 ED	0.55000	561.00	0.47000	479.40	0.50000	510.00

CALL ORDER: 013 PROPOSAL ID: T1183 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0110 0104 4 MOWING	2.000 AC	250.00000	500.00	585.00000	1170.00	100.00000	200.00
0115 0104 11 TURBIDITY BARRIER FLOATING	420.000 LF	13.00000	5460.00	11.00000	4620.00	25.00000	10500.00
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	1540.000 LF	2.50000	3850.00	2.00000	3080.00	5.00000	7700.00
0125 0104 15 PREVENTION DEVICE SOIL TRACKING	2.000 EA	3000.00000	6000.00	1500.00000	3000.00	3500.00000	7000.00
0130 0110 1 1 CLEARING & GRUBBING 40921515201	1.000 LS	25000.00000	25000.00	61655.00000	61655.00	100000.00000	100000.00
0135 0120 1 EXCAVATION REGULAR	1039.000 CY	11.00000	11429.00	24.00000	24936.00	20.00000	20780.00
0140 0120 6 EMBANKMENT	2374.000 CY	27.00000	64098.00	34.00000	80716.00	40.00000	94960.00
0145 0160 4 STABILIZATION TYPE B	1937.000 SY	16.00000	30992.00	5.21000	10091.77	15.00000	29055.00
0150 0285701 BASE OPTIONAL (BASE GROUP 01)	591.000 SY	38.00000	22458.00	27.00000	15957.00	20.00000	11820.00
0155 0285707 BASE OPTIONAL (BASE GROUP 07)	1083.000 SY	49.00000	53067.00	37.00000	40071.00	35.00000	37905.00
0160 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	101.900 TN	300.00000	30570.00	400.00000	40760.00	500.00000	50950.00
0165 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	17.200 TN	450.00000	7740.00	700.00000	12040.00	750.00000	12900.00
0170 0400 1 11 CONC CLASS I(RETAINING WALLS)	50.000 CY	700.00000	35000.00	1280.00000	64000.00	1500.00000	75000.00
0175 0536 1 1 GUARDRAIL (ROADWAY)	475.000 LF	42.00000	19950.00	34.00000	16150.00	40.00000	19000.00
0180 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	4.000 EA	3200.00000	12800.00	2600.00000	10400.00	3000.00000	12000.00
0185 0570 5 FERTILIZER	0.100 TN	1500.00000	150.00	1150.00000	115.00	2000.00000	200.00
0190 0570 9 WATER FOR GRASS	26.000 MG	20.00000	520.00	55.00000	1430.00	65.00000	1690.00
0195 0575 1 SODDING	1078.000 SY	3.50000	3773.00	12.50000	13475.00	3.50000	3773.00

CALL ORDER: 013 PROPOSAL ID: T1183 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0200 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	634,743.30	$	935,503.81	$	821,177.50
SECTION 0003 SIGNING							
0205 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	9.000 AS	34.00000	306.00	40.00000	360.00	30.00000	270.00
0210 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	17.000 EA	11.00000	187.00	9.00000	153.00	10.00000	170.00
0215 0711 34 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (YELLOW)	180.000 LF	2.80000	504.00	2.33000	419.40	2.50000	450.00
0220 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	1400.000 LF	1.80000	2520.00	1.45000	2030.00	1.50000	2100.00
SECTION 0003 TOTALS		$	3,517.00	$	2,962.40	$	2,990.00
CONTRACT TOTALS		$	2,024,073.00	$	2,137,012.47	$	2,494,000.00

CALL ORDER: 013 PROPOSAL ID: T1183 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 40921515201	953.000 LS	165000.00000	165000.00				
0010 0400 2 10 CONC CLASS II (APPROACH SLABS)	85.600 CY	750.00000	64200.00				
0015 0400 4 4 CONC CLASS IV (SUPERSTRUCTURE)	391.100 CY	1300.00000	508430.00				
0020 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	121.000 CY	1500.00000	181500.00				
0025 0400 9 BRIDGE DECK GROOVING & PLANING (DECK 8. 5" & >)	808.000 SY	10.00000	8080.00				
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	170622.000 LB	1.10000	187684.20				
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	19567.000 LB	1.10000	21523.70				
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	16336.000 LB	1.10000	17969.60				
0045 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	1295.000 LF	125.00000	161875.00				
0050 0455137 TEST LOAD(DYNAMIC)	3.000 EA	3000.00000	9000.00				
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	160.000 LF	325.00000	52000.00				
0060 0514 71 2 PLASTIC FILTER FABRIC (STABILIZATION	947.000 SY	4.00000	3788.00				
0065 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	540.000 LF	90.00000	48600.00				
0070 0530 1 RIPRAP (SAND-CEMENT)	34.700 CY	800.00000	27760.00				

CALL ORDER: 013 PROPOSAL ID: T1183 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	441.400 TN	110.00000	48554.00				
0080 0530 74 BEDDING STONE	150.600 TN	110.00000	16566.00				
SECTION 0001 TOTALS		$	1,522,530.50	$		$	
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 40921515201	LUMP	259000.00000	259000.00				
0090 0102 1 MAINTENANCE OF TRAFFIC 40921515201	170.000 LS	62000.00000	62000.00				
0095 0102 60 WORK ZONE SIGNS	5966.000 ED	0.38000	2267.08				
0100 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	80.000 ED	0.40000	32.00				
0105 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	1020.000 ED	0.40000	408.00				
0110 0104 4 MOWING	2.000 AC	200.00000	400.00				
0115 0104 11 TURBIDITY BARRIER FLOATING	420.000 LF	13.00000	5460.00				
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	1540.000 LF	2.00000	3080.00				
0125 0104 15 PREVENTION DEVICE SOIL TRACKING	2.000 EA	2500.00000	5000.00				
0130 0110 1 1 CLEARING & GRUBBING 40921515201	1.000 LS	320000.00000	320000.00				
0135 0120 1 EXCAVATION REGULAR	1039.000 CY	20.00000	20780.00				
0140 0120 6 EMBANKMENT	2374.000 CY	50.00000	118700.00				
0145 0160 4 STABILIZATION TYPE B	1937.000 SY	25.00000	48425.00				
0150 0285701 BASE OPTIONAL (BASE GROUP 01)	591.000 SY	30.00000	17730.00				

CALL ORDER: 013 PROPOSAL ID: T1183 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0155 0285707 BASE OPTIONAL (BASE GROUP 07)	1083.000 SY	35.00000	37905.00				
0160 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	101.900 TN	300.00000	30570.00				
0165 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	17.200 TN	750.00000	12900.00				
0170 0400 1 11 CONC CLASS I(RETAINING WALLS)	50.000 CY	750.00000	37500.00				
0175 0536 1 1 GUARDRAIL (ROADWAY)	475.000 LF	30.00000	14250.00				
0180 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	4.000 EA	2300.00000	9200.00				
0185 0570 5 FERTILIZER	0.100 TN	1000.00000	100.00				
0190 0570 9 WATER FOR GRASS	26.000 MG	75.00000	1950.00				
0195 0575 1 SODDING	1078.000 SY	6.00000	6468.00				
0200 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00				
SECTION 0002 TOTALS		$	1,064,125.08	$		$	
SECTION 0003 SIGNING							
0205 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	9.000 AS	35.00000	315.00				
0210 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	17.000 EA	8.00000	136.00				
0215 0711 34 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (YELLOW)	180.000 LF	2.00000	360.00				
0220 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	1400.000 LF	1.25000	1750.00				
SECTION 0003 TOTALS		$	2,561.00	$		$	
CONTRACT TOTALS		$	2,589,216.58	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.