LBTHEAD VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T2161 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 02 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:510.
CONTRACT TIME : 510 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:181st.

The improvements under this contract consist of constructing a stone revetment and sheet pile seawall, silt fence, earthwork, guardrail, bedding stone, large revetment stone, filter fabric, pipe culvert, steel sheet piles, type A fencing and sod.

FINPROJ(S) : 20959625201 (*) F.A. NO. : 4881042P COUNTIES : DUVAL

LOCAL NAME(*) : SR 105(HECKSCHER DR) S.R. NO.(*) : SR A1A US NO.(*) :
PROJ LIMITS(*): FROM SEAWALL TO FT. GEORGE INLET

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 4,695,169.75	0.000%
2	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bi	$ 5,038,792.39	7.318%
3	TOWNSEND, W.R. CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 5,049,088.31	7.537%
4	WILKINSON & JENKINS CONSTRUCTION COMPANY, INC.	Responsive	Non-Winning Bi	$ 5,221,205.00	11.203%

CALL ORDER : 018 PROPOSAL ID : T2161 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 02 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:510.
CONTRACT TIME : 510 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:181st.

The improvements under this contract consist of constructing a stone revetment and sheet pile seawall, silt fence, earthwork, guardrail, bedding stone, large revetment stone, filter fabric, pipe culvert, steel sheet piles, type A fencing and sod.

FINPROJ(S) : 20959625201 (*) F.A. NO. : 4881042P COUNTIES : DUVAL

LOCAL NAME(*) : SR 105(HECKSCHER DR) S.R. NO.(*) : SR A1A US NO.(*) :
PROJ LIMITS(*): FROM SEAWALL TO FT. GEORGE INLET

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(3) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20959625201	LUMP	469000.00000	469000.00	136326.42000	136326.42	500000.00000	500000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20959625201	510.000 LS	200000.00000	200000.00	154773.67000	154773.67	18000.00000	18000.00
0015 0102 60 WORK ZONE SIGNS	5100.000 ED	0.30000	1530.00	0.37000	1887.00	0.28000	1428.00
0020 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	2305.000 LF	64.00000	147520.00	26.78000	61727.90	34.65000	79868.25
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	15300.000 ED	0.15000	2295.00	0.34000	5202.00	0.25000	3825.00
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	2040.000 ED	0.40000	816.00	0.68000	1387.20	0.42000	856.80
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	2040.000 ED	0.40000	816.00	0.77000	1570.80	0.42000	856.80
0045 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	12750.000 ED	0.25000	3187.50	0.30000	3825.00	0.26000	3315.00

CALL ORDER: 018 PROPOSAL ID: T2161 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(3) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0050 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000 LO	1000.00000	2000.00	2681.85000	5363.70	1000.00000	2000.00
0055 0104 4 MOWING	57.740 AC	100.00000	5774.00	284.85000	16447.24	105.00000	6062.70
0060 0104 13 1 SILT FENCE STAKED (TYPE III)	2019.000 LF	2.00000	4038.00	3.04000	6137.76	6.00000	12114.00
0065 0110 1 1 CLEARING & GRUBBING 20959625201	3.650 LS	500000.00000	500000.00	106819.33000	106819.33	10000.00000	10000.00
0070 0120 1 EXCAVATION REGULAR	24658.000 CY	9.00000	221922.00	13.85000	341513.30	10.53000	259648.74
0075 0120 6 EMBANKMENT	24339.000 CY	9.75000	237305.25	25.53000	621374.67	6.88000	167452.32
0090 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	185.500 TN	300.00000	55650.00	341.82000	63407.61	215.00000	39882.50
0095 0400 1 2 CONC CLASS I(ENDWALLS)	2.240 CY	1500.00000	3360.00	1573.10000	3523.74	1600.00000	3584.00
0100 0400 1 15 CONC CLASS I(MISCELLANEOUS)	10.000 CY	1500.00000	15000.00	720.42000	7204.20	630.00000	6300.00
0105 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	38.000 LF	250.00000	9500.00	280.31000	10651.78	225.00000	8550.00
0125 0455133 3 SHEET PILING STEEL (F&I)(PERMANENT)	13200.000 SF	55.00000	726000.00	47.58000	628056.00	46.00000	607200.00
0130 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	15887.000 SY	3.00000	47661.00	3.66000	58146.42	1.60000	25419.20
0135 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	24355.800 TN	65.00000	1583127.00	89.95000	2190804.21	115.00000	2800917.00
0140 0530 74 BEDDING STONE	3655.200 TN	65.00000	237588.00	115.61000	422577.67	75.25000	275053.80
0145 0536 1 1 GUARDRAIL (ROADWAY)	2175.000 LF	19.50000	42412.50	27.92000	60726.00	20.00000	43500.00
0150 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	2100.00000	4200.00	2990.92000	5981.84	2200.00000	4400.00
0155 0550 10110 FENCING, TYPE A(0.0 -5.0')STANDARD	750.000 LF	15.00000	11250.00	21.36000	16020.00	15.70000	11775.00
0160 0570 5 FERTILIZER	0.700 TN	425.00000	297.50	712.13000	498.49	500.00000	350.00

CALL ORDER: 018 PROPOSAL ID: T2161 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(2) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(3) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0165 0570 9 WATER FOR GRASS	102.000 MG	100.00000	10200.00	1.42000	144.84	136.00000	13872.00
0170 0575 1 SODDING	16438.000 SY	6.00000	98628.00	3.20000	52601.60	5.40000	88765.20
0175 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 20959625201	LUMP	54092.00000	54092.00	54092.00000	54092.00	54092.00000	54092.00
SECTION 0001 TOTALS			$ 4,695,169.75		$ 5,038,792.39		$ 5,049,088.31
SECTION 0002 SIGNING							
SECTION 0002 TOTALS			$		$		$
CONTRACT TOTALS			$ 4,695,169.75		$ 5,038,792.39		$ 5,049,088.31

CALL ORDER: 018 PROPOSAL ID: T2161 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILKINSON & JENKINS CONSTRU UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20959625201	LUMP	500000.00000	500000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 20959625201	510.000 LS	150000.00000	150000.00				
0015 0102 60 WORK ZONE SIGNS	5100.000 ED	0.35000	1785.00				
0020 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	2305.000 LF	37.00000	85285.00				
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	15300.000 ED	0.30000	4590.00				
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	2040.000 ED	0.75000	1530.00				
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	2040.000 ED	0.70000	1428.00				
0045 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	12750.000 ED	0.30000	3825.00				
0050 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000 LO	8000.00000	16000.00				
0055 0104 4 MOWING	57.740 AC	250.00000	14435.00				
0060 0104 13 1 SILT FENCE STAKED (TYPE III)	2019.000 LF	4.00000	8076.00				
0065 0110 1 1 CLEARING & GRUBBING 20959625201	3.650 LS	150000.00000	150000.00				
0070 0120 1 EXCAVATION REGULAR	24658.000 CY	9.00000	221922.00				
0075 0120 6 EMBANKMENT	24339.000 CY	9.00000	219051.00				
0090 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	185.500 TN	200.00000	37100.00				
0095 0400 1 2 CONC CLASS I(ENDWALLS)	2.240 CY	200.00000	448.00				

CALL ORDER: 018 PROPOSAL ID: T2161 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILKINSON & JENKINS CONSTRU UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0100 0400 1 15 CONC CLASS I(MISCELLANEOUS)	10.000 CY	200.00000	2000.00				
0105 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	38.000 LF	50.00000	1900.00				
0125 0455133 3 SHEET PILING STEEL (F&I)(PERMANENT)	13200.000 SF	100.00000	1320000.00				
0130 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	15887.000 SY	10.00000	158870.00				
0135 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	24355.800 TN	75.00000	1826685.00				
0140 0530 74 BEDDING STONE	3655.200 TN	75.00000	274140.00				
0145 0536 1 1 GUARDRAIL (ROADWAY)	2175.000 LF	40.00000	87000.00				
0150 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	8000.00000	16000.00				
0155 0550 10110 FENCING, TYPE A(0.0 -5.0')STANDARD	750.000 LF	20.00000	15000.00				
0160 0570 5 FERTILIZER	0.700 TN	750.00000	525.00				
0165 0570 9 WATER FOR GRASS	102.000 MG	2.00000	204.00				
0170 0575 1 SODDING	16438.000 SY	3.00000	49314.00				
0175 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 20959625201	LUMP	54092.00000	54092.00				
SECTION 0001 TOTALS		$	5,221,205.00	$		$	
SECTION 0002 SIGNING							
SECTION 0002 TOTALS		$		$		$	
CONTRACT TOTALS		$	5,221,205.00	$	0.00	$	

CALL ORDER: 018 PROPOSAL ID: T2161 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 02
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WILKINSON & JENKINS CONSTRU UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.