LBTHEAD VENDOR RANKING

CALL ORDER : 040 PROPOSAL ID : T4124 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:172.
CONTRACT TIME : 172 CALENDAR DAYS Special Start Time:4/9/07.
Acquisition Time:N/A.
The improvements under this contract consist of milling and resurfacing, signalization, and landscaping on SR 870.

FINPROJ(S) : 41143415201 (*) F.A. NO. : N/A COUNTIES : BROWARD

LOCAL NAME(*) : SR-870/COMMERCIAL S.R. NO.(*) : SR 870 US NO.(*) :
PROJ LIMITS(*): BLVD FROM E OF NE 19AV TO ICWW

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive	Winning bid	$ 2,591,893.26	0.000%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bi	$ 2,684,211.47	3.561%
3	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 2,796,337.88	7.887%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 2,838,268.00	9.505%
5	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bi	$ 3,089,439.86	19.196%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 3,197,797.40	23.376%
	WILLIAMS PAVING COMPANY, INC.	Irregular	Irregular bid		IRREGULAR

CALL ORDER : 040 PROPOSAL ID : T4124 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:172.
CONTRACT TIME : 172 CALENDAR DAYS Special Start Time:4/9/07.
Acquisition Time:N/A.
The improvements under this contract consist of milling and resurfacing, signalization, and landscaping on SR 870.

FINPROJ(S) : 41143415201 (*) F.A. NO. : N/A COUNTIES : BROWARD

LOCAL NAME(*) : SR-870/COMMERCIAL S.R. NO.(*) : SR 870 US NO.(*) :
PROJ LIMITS(*): BLVD FROM E OF NE 19AV TO ICWW

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41143415201	LUMP	108400.00000	108400.00	75740.00000	75740.00	256156.00000	256156.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41143415201	172.000 LS	51760.00000	51760.00	122000.00000	122000.00	135939.00000	135939.00
0015 0102 14 TRAFFIC CONTROL OFFICER	84.000 MH	45.00000	3780.00	44.00000	3696.00	52.60000	4418.40
0020 0102 60 WORK ZONE SIGNS	6102.000 ED	0.30000	1830.60	0.49000	2989.98	0.35000	2135.70
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	16970.000 ED	0.20000	3394.00	0.29000	4921.30	0.20000	3394.00
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	891.000 ED	0.40000	356.40	0.60000	534.60	0.45000	400.95
0035 0102 76 PANELS ARROW ADVANCE WARNING	1129.000 ED	8.10000	9144.90	8.00000	9032.00	7.60000	8580.40
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1526.000 ED	0.40000	610.40	0.40000	610.40	0.35000	534.10
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	38.000 ED	18.00000	684.00	22.00000	836.00	21.10000	801.80

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0050 0104 4 MOWING	9.000 AC	300.00000	2700.00	100.00000	900.00	360.00000	3240.00
0055 0104 16 ROCK BAGS	920.000 EA	10.00000	9200.00	1.00000	920.00	23.80000	21896.00
0060 0110 1 1 CLEARING & GRUBBING 41143415201	0.700 LS	38910.00000	38910.00	109267.00000	109267.00	10950.00000	10950.00
0065 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4409.000 SY	20.00000	88180.00	17.51000	77201.59	37.70000	166219.30
0070 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41143415201	LUMP	18660.00000	18660.00	59906.00000	59906.00	13857.00000	13857.00
0075 0285711 BASE OPTIONAL (BASE GROUP 11)	1817.000 SY	48.00000	87216.00	56.34000	102369.78	47.70000	86670.90
0080 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	56016.000 SY	2.90000	162446.40	3.25000	182052.00	3.55000	198856.80
0085 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	164.900 TN	133.00000	21931.70	223.00000	36772.70	115.00000	18963.50
0090 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	7287.000 TN	132.00000	961884.00	108.00000	786996.00	107.00000	779709.00
0095 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	4000.00000	4000.00	5810.00000	5810.00	3864.00000	3864.00
0100 0425 1475 INLETS (CURB) (TYPE 7) (PARTIAL)	1.000 EA	3260.00000	3260.00	3900.00000	3900.00	3574.00000	3574.00
0105 0425 1715 INLETS (GUTTER) (TYPE V) (PARTIAL)	1.000 EA	3140.00000	3140.00	3500.00000	3500.00	2883.00000	2883.00
0110 0425 5 MANHOLE (ADJUST)	13.000 EA	1310.00000	17030.00	607.00000	7891.00	757.00000	9841.00
0115 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	16.000 LF	97.00000	1552.00	709.00000	11344.00	344.00000	5504.00
0120 0431 1123 PIPE LINER(OPTIONAL MATERIAL)(15")	44.000 LF	454.00000	19976.00	471.00000	20724.00	468.00000	20592.00
0125 0431 1125 PIPE LINER(OPTIONAL MATERIAL)(18")	15.000 LF	514.00000	7710.00	471.00000	7065.00	468.00000	7020.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0130 0431 1129 PIPE LINER(OPTIONAL MATERIAL)(24")	40.000 LF	458.00000	18320.00	471.00000	18840.00	468.00000	18720.00
0135 0520 1 10 CURB & GUTTER CONC (TYPE F)	4025.000 LF	33.00000	132825.00	26.50000	106662.50	33.20000	133630.00
0140 0520 2 4 CURB CONC (TYPE D)	7192.000 LF	27.00000	194184.00	32.00000	230144.00	29.40000	211444.80
0145 0522 1 SIDEWALK CONC (4" THICK)	1360.000 SY	28.00000	38080.00	65.25000	88740.00	36.70000	49912.00
0150 0522 2 SIDEWALK CONC (6" THICK)	265.000 SY	38.00000	10070.00	62.00000	16430.00	48.70000	12905.50
0155 0570 5 FERTILIZER	0.100 TN	500.00000	50.00	2000.00000	200.00	600.00000	60.00
0160 0570 9 WATER FOR GRASS	13.700 MG	25.00000	342.50	50.00000	685.00	30.00000	411.00
0165 0575 1 1 SODDING (BAHIA)	2211.000 SY	6.60000	14592.60	2.90000	6411.90	2.10000	4643.10
0170 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1.529 NM	795.00000	1215.56	795.00000	1215.56	944.00000	1443.38
0175 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	462.000 LF	0.40000	184.80	0.35000	161.70	0.40000	184.80
0180 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	656.000 LF	0.30000	196.80	0.25000	164.00	0.30000	196.80
0185 0999 16 PARTNERING (DO NOT BID) 41143415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0190 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41143415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,093,817.66		$ 2,162,634.01		$ 2,255,552.23
SECTION 0002 SIGNING							
0195 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	30.000 AS	225.00000	6750.00	220.00000	6600.00	257.00000	7710.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0200 0700 40 2 SIGN SINGLE POST (12 - 25)	25.000 AS	968.00000	24200.00	900.00000	22500.00	1052.00000	26300.00
0205 0700 41 10 SIGN MULTI POST (50 OR LESS)	6.000 AS	5210.00000	31260.00	3000.00000	18000.00	3508.00000	21048.00
0210 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	44.000 AS	85.00000	3740.00	15.00000	660.00	17.50000	770.00
0215 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	912.00000	1824.00	250.00000	500.00	292.00000	584.00
0220 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	1.000 AS	185.00000	185.00	167.00000	167.00	195.00000	195.00
0225 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41143415201	LUMP	39120.00000	39120.00	39123.00000	39123.00	46445.00000	46445.00
SECTION 0002 TOTALS		$	107,079.00	$	87,550.00	$	103,052.00
SECTION 0003 SIGNALIZATION							
0251 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	388.000 LF	28.00000	10864.00	33.00000	12804.00	33.20000	12881.60
0252 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	197.000 LF	12.00000	2364.00	10.00000	1970.00	14.30000	2817.10
0253 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	2500.00000	2500.00	2665.00000	2665.00	2968.00000	2968.00
0254 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	35.000 LF	50.00000	1750.00	3.00000	105.00	59.40000	2079.00
0255 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	9.000 EA	600.00000	5400.00	657.00000	5913.00	712.00000	6408.00
0261 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	1.000 EA	2800.00000	2800.00	1483.00000	1483.00	3324.00000	3324.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0262 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	2800.00000	2800.00	1335.00000	1335.00	3324.00000	3324.00
0263 0639 2 1 ELECTRICAL SERVICE WIRE	77.000 LF	2.00000	154.00	2.00000	154.00	2.35000	180.95
0264 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	1.000 EA	2800.00000	2800.00	652.00000	652.00	3324.00000	3324.00
0265 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	31030.00000	31030.00	28761.00000	28761.00	36832.00000	36832.00
0266 0649416004 M/ARM (F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B6)2ND(0)POLE(Q4)	1.000 EA	34990.00000	34990.00	33163.00000	33163.00	41533.00000	41533.00
0310 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	12.000 AS	800.00000	9600.00	805.00000	9660.00	950.00000	11400.00
0315 0650 51411 SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)	2.000 AS	900.00000	1800.00	989.00000	1978.00	1068.00000	2136.00
0325 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	18.000 AS	750.00000	13500.00	1197.00000	21546.00	890.00000	16020.00
0330 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	2.000 AS	1130.00000	2260.00	2285.00000	4570.00	1337.00000	2674.00
0335 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	4.000 EA	150.00000	600.00	106.00000	424.00	178.00000	712.00
0340 0659102 SIGNAL HEAD AUXILIARIES (BACK PLATES 4 SECT)	2.000 EA	200.00000	400.00	141.00000	282.00	237.00000	474.00
0345 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	44.000 EA	5.00000	220.00	57.00000	2508.00	5.95000	261.80
0350 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	6.000 EA	850.00000	5100.00	853.00000	5118.00	1009.00000	6054.00
0356 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	60.000 EA	135.00000	8100.00	176.00000	10560.00	160.00000	9600.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0360 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	12.000 EA	5710.00000	68520.00	6197.00000	74364.00	6776.00000	81312.00
0361 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	9.000 EA	150.00000	1350.00	126.00000	1134.00	178.00000	1602.00
0362 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	13.000 EA	150.00000	1950.00	126.00000	1638.00	178.00000	2314.00
0363 0670 5131 CNTL ASSEM ACT SS F&I SPEC PRE(ONE)	1.000 AS	17500.00000	17500.00	19489.00000	19489.00	20775.00000	20775.00
0364 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	3.000 EA	400.00000	1200.00	332.00000	996.00	475.00000	1425.00
0365 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	1.000 EA	300.00000	300.00	2107.00000	2107.00	3561.00000	3561.00
0366 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	1.000 EA	600.00000	600.00	586.00000	586.00	712.00000	712.00
0395 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	50.00000	300.00	56.00000	336.00	59.40000	356.40
0400 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	50.00000	1000.00	56.00000	1120.00	59.40000	1188.00
0401 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	40.000 LF	200.00000	8000.00	334.00000	13360.00	237.00000	9480.00
0402 0690 50 CNTRL ASSEM REMOVE	1.000 EA	500.00000	500.00	223.00000	223.00	594.00000	594.00
0403 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	8.000 EA	25.00000	200.00	56.00000	448.00	29.70000	237.60
0404 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	25.00000	450.00	56.00000	1008.00	29.70000	534.60
0405 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	1580.00000	1580.00	334.00000	334.00	1870.00000	1870.00
0406 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	800.00000	800.00	1777.00000	1777.00	950.00000	950.00
0407 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	500.00000	500.00	1777.00000	1777.00	594.00000	594.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0408 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	4.000 EA	2800.00000	11200.00	2788.00000	11152.00	3324.00000	13296.00
0450 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	4.000 AS	50.00000	200.00	1333.00000	5332.00	59.40000	237.60
0451 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	450.00000	900.00	249.00000	498.00	534.00000	1068.00
0460 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	12.000 EA	1400.00000	16800.00	1556.00000	18672.00	1662.00000	19944.00
0465 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	1400.00000	16800.00	1392.00000	16704.00	1662.00000	19944.00
SECTION 0003 TOTALS		$	289,682.00	$	318,706.00	$	346,998.65
SECTION 0004 LANDSCAPE / PERIPHERAL							
0470 0162 5 FINISH SOIL LAYER(LANSCAPE OPERATIONS)	458.700 CY	58.00000	26604.60	35.80000	16421.46	30.00000	13761.00
0475 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41143415201	LUMP	21210.00000	21210.00	35600.00000	35600.00	11680.00000	11680.00
0480 0590 70 IRRIGATION SYSTEM 41143415201	LUMP	53500.00000	53500.00	63300.00000	63300.00	65294.00000	65294.00
SECTION 0004 TOTALS		$	101,314.60	$	115,321.46	$	90,735.00
CONTRACT TOTALS		$	2,591,893.26	$	2,684,211.47	$	2,796,337.88

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41143415201	LUMP	200000.00000	200000.00	290000.00000	290000.00	250000.00000	250000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41143415201	172.000 LS	260000.00000	260000.00	300000.00000	300000.00	168000.00000	168000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	84.000 MH	50.00000	4200.00	60.00000	5040.00	50.00000	4200.00
0020 0102 60 WORK ZONE SIGNS	6102.000 ED	0.25000	1525.50	0.30000	1830.60	0.32000	1952.64
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	16970.000 ED	0.20000	3394.00	0.30000	5091.00	0.17000	2884.90
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	891.000 ED	0.40000	356.40	0.50000	445.50	0.40000	356.40
0035 0102 76 PANELS ARROW ADVANCE WARNING	1129.000 ED	0.01000	11.29	7.00000	7903.00	7.00000	7903.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1526.000 ED	0.40000	610.40	0.50000	763.00	0.32000	488.32
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	38.000 ED	20.00000	760.00	20.00000	760.00	25.00000	950.00
0050 0104 4 MOWING	9.000 AC	80.00000	720.00	25.00000	225.00	100.00000	900.00
0055 0104 16 ROCK BAGS	920.000 EA	5.00000	4600.00	5.00000	4600.00	6.00000	5520.00
0060 0110 1 1 CLEARING & GRUBBING 41143415201	0.700 LS	75000.00000	75000.00	290000.00000	290000.00	29000.00000	29000.00
0065 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4409.000 SY	15.00000	66135.00	30.00000	132270.00	25.00000	110225.00
0070 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41143415201	LUMP	85000.00000	85000.00	75000.00000	75000.00	24000.00000	24000.00
0075 0285711 BASE OPTIONAL (BASE GROUP 11)	1817.000 SY	47.00000	85399.00	50.00000	90850.00	64.17000	116596.89
0080 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	56016.000 SY	6.00000	336096.00	4.00000	224064.00	4.35000	243669.60

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0085 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	164.900 TN	117.00000	19293.30	75.00000	12367.50	156.00000	25724.40
0090 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	7287.000 TN	117.00000	852579.00	75.00000	546525.00	131.00000	954597.00
0095 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	3800.00000	3800.00	5000.00000	5000.00	6015.00000	6015.00
0100 0425 1475 INLETS (CURB) (TYPE 7) (PARTIAL)	1.000 EA	4000.00000	4000.00	5000.00000	5000.00	7175.00000	7175.00
0105 0425 1715 INLETS (GUTTER) (TYPE V) (PARTIAL)	1.000 EA	2900.00000	2900.00	5000.00000	5000.00	5100.00000	5100.00
0110 0425 5 MANHOLE (ADJUST)	13.000 EA	500.00000	6500.00	500.00000	6500.00	1220.00000	15860.00
0115 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	16.000 LF	300.00000	4800.00	200.00000	3200.00	387.00000	6192.00
0120 0431 1123 PIPE LINER(OPTIONAL MATERIAL)(15")	44.000 LF	400.00000	17600.00	200.00000	8800.00	466.00000	20504.00
0125 0431 1125 PIPE LINER(OPTIONAL MATERIAL)(18")	15.000 LF	400.00000	6000.00	200.00000	3000.00	466.00000	6990.00
0130 0431 1129 PIPE LINER(OPTIONAL MATERIAL)(24")	40.000 LF	400.00000	16000.00	200.00000	8000.00	466.00000	18640.00
0135 0520 1 10 CURB & GUTTER CONC (TYPE F)	4025.000 LF	20.50000	82512.50	30.00000	120750.00	33.00000	132825.00
0140 0520 2 4 CURB CONC (TYPE D)	7192.000 LF	14.00000	100688.00	20.00000	143840.00	30.00000	215760.00
0145 0522 1 SIDEWALK CONC (4" THICK)	1360.000 SY	39.00000	53040.00	60.00000	81600.00	58.45000	79492.00
0150 0522 2 SIDEWALK CONC (6" THICK)	265.000 SY	43.00000	11395.00	100.00000	26500.00	57.30000	15184.50
0155 0570 5 FERTILIZER	0.100 TN	900.00000	90.00	500.00000	50.00	450.00000	45.00
0160 0570 9 WATER FOR GRASS	13.700 MG	150.00000	2055.00	20.00000	274.00	30.00000	411.00
0165 0575 1 1 SODDING (BAHIA)	2211.000 SY	1.35000	2984.85	3.00000	6633.00	4.50000	9949.50

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0170 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1.529 NM	795.00000	1215.56	795.00000	1215.56	990.00000	1513.71
0175 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	462.000 LF	0.35000	161.70	0.35000	161.70	0.18000	83.16
0180 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	656.000 LF	0.25000	164.00	0.25000	164.00	0.40000	262.40
0185 0999 16 PARTNERING (DO NOT BID) 41143415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0190 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41143415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	2,367,586.50	$	2,469,422.86	$	2,544,970.42
SECTION 0002 SIGNING							
0195 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	30.000 AS	198.00000	5940.00	220.00000	6600.00	255.00000	7650.00
0200 0700 40 2 SIGN SINGLE POST (12 - 25)	25.000 AS	710.00000	17750.00	900.00000	22500.00	1050.00000	26250.00
0205 0700 41 10 SIGN MULTI POST (50 OR LESS)	6.000 AS	2960.00000	17760.00	3000.00000	18000.00	3500.00000	21000.00
0210 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	44.000 AS	14.00000	616.00	15.00000	660.00	17.50000	770.00
0215 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	310.00000	620.00	250.00000	500.00	291.00000	582.00
0220 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	1.000 AS	70.00000	70.00	167.00000	167.00	195.00000	195.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0225 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41143415201	LUMP	39123.00000	39123.00	39123.00000	39123.00	65250.00000	65250.00
SECTION 0002 TOTALS		$	81,879.00	$	87,550.00	$	121,697.00
SECTION 0003 SIGNALIZATION							
0251 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	388.000 LF	28.00000	10864.00	33.00000	12804.00	38.45000	14918.60
0252 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	197.000 LF	12.00000	2364.00	10.00000	1970.00	11.65000	2295.05
0253 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	2500.00000	2500.00	2665.00000	2665.00	3105.00000	3105.00
0254 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	35.000 LF	50.00000	1750.00	3.00000	105.00	3.50000	122.50
0255 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	9.000 EA	600.00000	5400.00	657.00000	5913.00	765.00000	6885.00
0261 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	1.000 EA	2800.00000	2800.00	1483.00000	1483.00	1727.00000	1727.00
0262 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	2800.00000	2800.00	1335.00000	1335.00	1555.00000	1555.00
0263 0639 2 1 ELECTRICAL SERVICE WIRE	77.000 LF	2.00000	154.00	2.00000	154.00	2.33000	179.41
0264 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	1.000 EA	2800.00000	2800.00	652.00000	652.00	760.00000	760.00
0265 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	31025.00000	31025.00	28761.00000	28761.00	33500.00000	33500.00
0266 0649416004 M/ARM (F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B6)2ND(0)POLE(Q4)	1.000 EA	34985.00000	34985.00	33163.00000	33163.00	38650.00000	38650.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0310 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	12.000 AS	800.00000	9600.00	805.00000	9660.00	938.00000	11256.00
0315 0650 51411 SIGNAL TRAFFIC(F&I)(4 SECT 1 WAY)(STD)	2.000 AS	900.00000	1800.00	989.00000	1978.00	1152.00000	2304.00
0325 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	18.000 AS	750.00000	13500.00	1197.00000	21546.00	1395.00000	25110.00
0330 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	2.000 AS	1126.00000	2252.00	2285.00000	4570.00	2662.00000	5324.00
0335 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	4.000 EA	150.00000	600.00	106.00000	424.00	123.00000	492.00
0340 0659102 SIGNAL HEAD AUXILIARIES (BACK PLATES 4 SECT)	2.000 EA	200.00000	400.00	141.00000	282.00	164.00000	328.00
0345 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	44.000 EA	5.00000	220.00	57.00000	2508.00	66.40000	2921.60
0350 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	6.000 EA	850.00000	5100.00	853.00000	5118.00	993.00000	5958.00
0356 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	60.000 EA	135.00000	8100.00	176.00000	10560.00	205.00000	12300.00
0360 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	12.000 EA	5708.00000	68496.00	6197.00000	74364.00	7220.00000	86640.00
0361 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	9.000 EA	150.00000	1350.00	126.00000	1134.00	146.00000	1314.00
0362 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	13.000 EA	150.00000	1950.00	126.00000	1638.00	146.00000	1898.00
0363 0670 5131 CNTL ASSEM ACT SS F&I SPEC PRE(ONE)	1.000 AS	17500.00000	17500.00	19489.00000	19489.00	22705.00000	22705.00
0364 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	3.000 EA	400.00000	1200.00	332.00000	996.00	387.00000	1161.00

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0365 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	1.000 EA	3000.00000	3000.00	2107.00000	2107.00	2455.00000	2455.00
0366 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	1.000 EA	600.00000	600.00	586.00000	586.00	683.00000	683.00
0395 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	50.00000	300.00	56.00000	336.00	65.25000	391.50
0400 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	50.00000	1000.00	56.00000	1120.00	65.25000	1305.00
0401 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	40.000 LF	200.00000	8000.00	334.00000	13360.00	390.00000	15600.00
0402 0690 50 CNTRL ASSEM REMOVE	1.000 EA	500.00000	500.00	223.00000	223.00	260.00000	260.00
0403 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	8.000 EA	25.00000	200.00	56.00000	448.00	65.25000	522.00
0404 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	25.00000	450.00	56.00000	1008.00	65.25000	1174.50
0405 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	1575.00000	1575.00	334.00000	334.00	390.00000	390.00
0406 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	800.00000	800.00	1777.00000	1777.00	2070.00000	2070.00
0407 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	500.00000	500.00	1777.00000	1777.00	2070.00000	2070.00
0408 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	4.000 EA	2800.00000	11200.00	2788.00000	11152.00	3250.00000	13000.00
0450 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	4.000 AS	50.00000	200.00	1333.00000	5332.00	1552.00000	6208.00
0451 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	450.00000	900.00	249.00000	498.00	290.00000	580.00
0460 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	12.000 EA	1400.00000	16800.00	1556.00000	18672.00	1812.00000	21744.00
0465 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	1400.00000	16800.00	1392.00000	16704.00	1621.00000	19452.00
SECTION 0003 TOTALS		$	292,335.00	$	318,706.00	$	371,314.16
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 040 PROPOSAL ID: T4124 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0470 0162 5 FINISH SOIL LAYER(LANSCAPE OPERATIONS)	458.700 CY	25.00000	11467.50	30.00000	13761.00	52.45000	24058.82
0475 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41143415201	LUMP	10000.00000	10000.00	50000.00000	50000.00	32620.00000	32620.00
0480 0590 70 IRRIGATION SYSTEM 41143415201	LUMP	75000.00000	75000.00	150000.00000	150000.00	103137.00000	103137.00
SECTION 0004 TOTALS		$	96,467.50	$	213,761.00	$	159,815.82
CONTRACT TOTALS		$	2,838,268.00	$	3,089,439.86	$	3,197,797.40

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.