LBTHEAD VENDOR RANKING

CALL ORDER : 032 PROPOSAL ID : T7080 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 07 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:130.
CONTRACT TIME : 130 CALENDAR DAYS Special Start Time:10/18/06.
Acquisition Time:N/A.
The improvements under this contract consist of construction of a 12-foot wide Bike Path/Pedestrian Trail approximately 0.92 miles in length and includes paving, drainage, and signing and pavement marking in Pasco County.

FINPROJ(S) : 25808025201 (*) F.A. NO. : 8887075A COUNTIES : PASCO

LOCAL NAME(*) : DADE CITY S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): RAILS TO TRAILS

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GIBBS & REGISTER, INC.	Responsive	Winning bid	$ 677,900.00	0.000%
2	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 787,033.33	16.098%
3	CONE & GRAHAM, INC.	Responsive	Non-Winning Bi	$ 895,401.81	32.084%

CALL ORDER : 032 PROPOSAL ID : T7080 PROPOSAL DESC :
LETTING DATE : 06/21/06 10:30 A.M. DISTRICT : 07 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:130.
CONTRACT TIME : 130 CALENDAR DAYS Special Start Time:10/18/06.
Acquisition Time:N/A.
The improvements under this contract consist of construction of a 12-foot wide Bike Path/Pedestrian Trail approximately 0.92 miles in length and includes paving, drainage, and signing and pavement marking in Pasco County.

FINPROJ(S) : 25808025201 (*) F.A. NO. : 8887075A COUNTIES : PASCO

LOCAL NAME(*) : DADE CITY S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): RAILS TO TRAILS

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25808025201	LUMP	55000.00000	55000.00	71294.18000	71294.18	89000.00000	89000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25808025201	130.000 LS	4966.10000	4966.10	125000.00000	125000.00	45000.00000	45000.00
0015 0102 60 WORK ZONE SIGNS	4732.000 ED	0.40000	1892.80	0.50000	2366.00	0.40000	1892.80
0020 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	910.000 ED	3.00000	2730.00	0.30000	273.00	0.24000	218.40
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	2548.000 ED	0.50000	1274.00	0.60000	1528.80	0.50000	1274.00
0030 0104 4 MOWING	21.000 AC	60.00000	1260.00	87.00000	1827.00	125.00000	2625.00
0035 0104 12 TURBIDITY BARRIER STAKED	88.000 LF	4.00000	352.00	12.25000	1078.00	4.00000	352.00
0040 0104 13 1 SILT FENCE STAKED (TYPE III)	2229.000 LF	2.00000	4458.00	1.25000	2786.25	1.50000	3343.50
0045 0104 15 PREVENTION DEVICE SOIL TRACKING	5.000 EA	1200.00000	6000.00	1320.00000	6600.00	1000.00000	5000.00

CALL ORDER: 032 PROPOSAL ID: T7080 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0050 0109 71 2 FIELD OFFICE (600 SQ FT)	130.000 DA	60.00000	7800.00	135.00000	17550.00	90.00000	11700.00
0055 0110 1 1 CLEARING & GRUBBING 25808025201	4.830 LS	61000.00000	61000.00	76000.00000	76000.00	125000.00000	125000.00
0060 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	1.400 SY	500.00000	700.00	267.00000	373.80	150.00000	210.00
0065 0120 1 EXCAVATION REGULAR	3668.000 CY	12.00000	44016.00	10.00000	36680.00	15.00000	55020.00
0070 0120 6 EMBANKMENT	3851.000 CY	15.00000	57765.00	11.00000	42361.00	22.00000	84722.00
0075 0160 4 STABILIZATION TYPE B	8862.000 SY	9.00000	79758.00	4.00000	35448.00	9.00000	79758.00
0080 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	17028.000 SY	2.00000	34056.00	2.00000	34056.00	0.10000	1702.80
0085 0285702 BASE OPTIONAL (BASE GROUP 02)	7038.000 SY	14.00000	98532.00	11.00000	77418.00	13.00000	91494.00
0090 0334 1 11 SUPERPAVE ASPHALTIC CONC (TRAFFIC A)	367.100 TN	170.00000	62407.00	125.00000	45887.50	200.00000	73420.00
0095 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	400.00000	2000.00	662.00000	3310.00	500.00000	2500.00
0100 0425 5 1 MANHOLE (ADJUST) (UTILITY)	13.000 EA	700.00000	9100.00	400.00000	5200.00	3500.00000	45500.00
0105 0430172233 PIPE CULV(OPT MATL)(OTHER)(30"CD)	54.000 LF	140.00000	7560.00	120.00000	6480.00	130.00000	7020.00
0110 0430984633 MITERED END SECT(OPT/ELLIP/ARCH) (30" SD)	4.000 EA	2500.00000	10000.00	2300.00000	9200.00	1800.00000	7200.00
0115 0519 78 BOLLARDS	27.000 EA	300.00000	8100.00	1500.00000	40500.00	400.00000	10800.00
0120 0522 1 SIDEWALK CONC (4" THICK)	12.000 SY	80.00000	960.00	50.00000	600.00	50.00000	600.00
0125 0524 1 1 DITCH PAVT CONC (3")	257.000 SY	80.00000	20560.00	69.00000	17733.00	65.00000	16705.00
0130 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	5.000 EA	1500.00000	7500.00	700.00000	3500.00	650.00000	3250.00

CALL ORDER: 032 PROPOSAL ID: T7080 LETTING DATE: 06/21/06 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0135 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	5.800 TN	360.00000	2088.00	540.00000	3132.00	110.00000	638.00
0140 0570 5 FERTILIZER	0.700 TN	400.00000	280.00	520.00000	364.00	0.01000	0.01
0145 0570 9 WATER FOR GRASS	105.000 MG	1.00000	105.00	85.00000	8925.00	50.00000	5250.00
0150 0575 1 SODDING	17028.000 SY	1.70000	28947.60	2.75000	46827.00	3.75000	63855.00
0155 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 25808025201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	671,167.50	$	774,298.53	$	885,050.51
SECTION 0002 SIGNING							
0160 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	21.000 AS	200.00000	4200.00	235.00000	4935.00	190.00000	3990.00
0165 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	5.000 AS	25.00000	125.00	17.00000	85.00	14.00000	70.00
0170 0711 35121 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (12")	342.000 LF	3.00000	1026.00	6.40000	2188.80	5.20000	1778.40
0175 0711 36 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(6")	921.000 LF	1.50000	1381.50	6.00000	5526.00	4.90000	4512.90
SECTION 0002 TOTALS		$	6,732.50	$	12,734.80	$	10,351.30
CONTRACT TOTALS		$	677,900.00	$	787,033.33	$	895,401.81

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under chapter 120, Florida Statutes.