LBTHEAD VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T4110 PROPOSAL DESC :
LETTING DATE : 03/29/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:765.
CONTRACT TIME : 765 CALENDAR DAYS Special Start Time:06/05/06.
Acquisition Time:N/A.
The improvements under this contract consist of construction of a new four lane divided roadway section in the City of Pompano Beach.

FINPROJ(S) : 23062215201 F.A. NO. : 9040061C COUNTIES : BROWARD
23072515201 (*) 6839007U

LOCAL NAME(*) : ANDREWS AVE EXT S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): FROM S OF ATLANTIC BLVD TO S OF RR BR APPROACH

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DE MOYA GROUP INC. (THE)	Responsive	Winning bid	$ 28,478,352.19	0.000%
2	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bi	$ 28,993,820.39	1.810%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 29,537,737.86	3.720%
4	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bi	$ 31,570,101.12	10.856%
5	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bi	$ 32,115,249.77	12.770%
6	BERGERON LAND DEVELOPMENT,INC. AND BERGERON SAND & ROCK MIN	Responsive	Non-Winning Bi	$ 33,503,469.49	17.645%
7	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 34,654,142.15	21.685%

LBTHEAD TABULATION OF BIDS

CALL ORDER : 001 PROPOSAL ID : T4110 PROPOSAL DESC :
LETTING DATE : 03/29/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:765.
CONTRACT TIME : 765 CALENDAR DAYS Special Start Time:06/05/06.
Acquisition Time:N/A.
The improvements under this contract consist of construction of a new four lane divided roadway section in the City of Pompano Beach.

FINPROJ(S) : 23062215201 F.A. NO. : 9040061C COUNTIES : BROWARD
23072515201 (*) 6839007U

LOCAL NAME(*) : ANDREWS AVE EXT S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): FROM S OF ATLANTIC BLVD TO S OF RR BR APPROACH

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	(1) AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	(2) AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	(3) AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	1947.900 CY	750.00000	1460925.00	550.00000	1071345.00	748.00000	1457029.20
0010 0400 2 5 CONC CLASS II(SUBSTRUCTURE)	419.700 CY	850.00000	356745.00	800.00000	335760.00	836.00000	350869.20
0015 0400 2 10 CONC CLASS II (APPROACH SLABS)	504.400 CY	400.00000	201760.00	300.00000	151320.00	349.00000	176035.60
0021 0400 2 25 CONC CLASS II (MASS)(SUBSTRUCTURE)	1293.400 CY	700.00000	905380.00	650.00000	840710.00	578.00000	747585.20
0025 0400 9 BRIDGE DECK GROOVING & PLANING (DECK 8.5" & >)	5973.000 SY	7.00000	41811.00	6.00000	35838.00	5.50000	32851.50
0030 0400147 COMPOSITE NEOPRENE PADS	57.900 CF	1000.00000	57900.00	4400.00000	254760.00	1200.00000	69480.00
0035 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	486306.000 LB	1.14000	554388.84	0.80000	389044.80	0.74000	359866.44
0040 0415 1 5 REINF STEEL (SUBSTRUCTURE)	283756.000 LB	1.10000	312131.60	0.84000	238355.04	0.74000	209979.44

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0045 0415 1 9 REINF STEEL (APPROACH SLABS)	103174.000 LB	1.10000	113491.40	0.80000	82539.20	0.74000	76348.76
0050 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	11219.000 LF	30.00000	336570.00	90.00000	1009710.00	94.00000	1054586.00
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	272.000 LF	350.00000	95200.00	325.00000	88400.00	465.00000	126480.00
0060 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	589.000 SY	10.00000	5890.00	3.00000	1767.00	5.00000	2945.00
0065 0460 2 2 STRUCT STEEL (LOW ALLOY) 23062215201	3063593.000 LS	4400000.00000	4400000.00	5000000.00000	5000000.00	4910000.00000	4910000.00
0070 0460 2 13 STRUCT STEEL (BOLTS, NUTS, WASHERS & PLATES) 23062215201	86905.000 LS	200000.00000	200000.00	150000.00000	150000.00	150000.00000	150000.00
0075 0460 7 4 EXPANSION JOINT SEAL (STRIP ELAST)	231.000 LF	250.00000	57750.00	200.00000	46200.00	232.00000	53592.00
0080 0460 70 2 ALUMINUM RAILINGS (DOUBLE RAIL)	291.000 LF	32.00000	9312.00	35.00000	10185.00	31.00000	9021.00
0085 0460 70 3 ALUMINUM RAILINGS (TRIPLE RAIL)	3293.000 LF	36.00000	118548.00	40.00000	131720.00	40.00000	131720.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	1447.000 LF	90.00000	130230.00	90.00000	130230.00	151.00000	218497.00
0095 0521 5 3 CONCRETE TRAFFIC RAILING BARRIER BRIDGE(32" DBL)	720.000 LF	100.00000	72000.00	165.00000	118800.00	82.00000	59040.00
0100 0521 5 4 CONCRETE TRAFFIC RAILING BAR.BRDG(32" VERT FACE)	291.000 LF	125.00000	36375.00	259.00000	75369.00	123.00000	35793.00
0105 0521 6 1 CONCRETE PARAPET(PEDEST/BICYCLE)	3293.000 LF	108.00000	355644.00	130.00000	428090.00	72.30000	238083.90
0110 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	65088.000 SF	22.00000	1431936.00	25.00000	1627200.00	36.17000	2354232.96
SECTION 0001 TOTALS			$ 11,253,987.84		$ 12,217,343.04		$ 12,824,036.20
SECTION 0002 ROADWAY							

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0115 0101 1 MOBILIZATION 23072515201	LUMP	1400000.00000	1400000.00	1300000.00000	1300000.00	427000.00000	427000.00
0120 0101 1 MOBILIZATION 23062215201	LUMP	1400000.00000	1400000.00	1400000.00000	1400000.00	975000.00000	975000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 23062215201	765.000 LS	630000.00000	630000.00	300000.00000	300000.00	1970000.00000	1970000.00
0130 0102 1 MAINTENANCE OF TRAFFIC 23072515201	765.000 LS	630000.00000	630000.00	300000.00000	300000.00	325000.00000	325000.00
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	750.000 CY	1.00000	750.00	50.00000	37500.00	15.00000	11250.00
0140 0102 14 TRAFFIC CONTROL OFFICER	224.000 MH	60.00000	13440.00	50.00000	11200.00	55.00000	12320.00
0145 0102 60 WORK ZONE SIGNS	39755.000 ED	0.25000	9938.75	0.24000	9541.20	0.24000	9541.20
0150 0102 61 BUSINESS SIGNS	44.000 EA	50.00000	2200.00	72.00000	3168.00	66.00000	2904.00
0155 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1529.000 LF	35.00000	53515.00	16.00000	24464.00	24.00000	36696.00
0160 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2087.000 LF	15.00000	31305.00	6.00000	12522.00	6.30000	13148.10
0165 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	139621.000 ED	0.20000	27924.20	0.17000	23735.57	0.20000	27924.20
0170 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	15385.000 ED	0.45000	6923.25	0.44000	6769.40	0.44000	6769.40
0175 0102 76 PANELS ARROW ADVANCE WARNING	1821.000 ED	1.00000	1821.00	7.00000	12747.00	7.00000	12747.00
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8962.000 ED	0.25000	2240.50	0.24000	2150.88	0.24000	2150.88
0185 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	513.000 EA	3.50000	1795.50	4.00000	2052.00	3.90000	2000.70
0190 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	605.000 ED	0.30000	181.50	0.28000	169.40	4.00000	2420.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0195 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	16.000 LO	1000.00000	16000.00	1100.00000	17600.00	1100.00000	17600.00
0200 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1750.000 ED	18.00000	31500.00	20.00000	35000.00	19.00000	33250.00
0205 0104 4 MOWING	29.700 AC	200.00000	5940.00	1000.00000	29700.00	200.00000	5940.00
0210 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	300.000 EA	10.00000	3000.00	17.00000	5100.00	9.00000	2700.00
0215 0104 11 TURBIDITY BARRIER FLOATING	1067.000 LF	10.00000	10670.00	9.00000	9603.00	9.00000	9603.00
0220 0104 13 1 SILT FENCE STAKED (TYPE III)	4814.000 LF	2.00000	9628.00	0.90000	4332.60	6.50000	31291.00
0225 0104 15 PREVENTION DEVICE SOIL TRACKING	4.000 EA	2000.00000	8000.00	8000.00000	32000.00	1500.00000	6000.00
0230 0104 16 ROCK BAGS	860.000 EA	5.00000	4300.00	9.00000	7740.00	7.00000	6020.00
0235 0109 71 3 FIELD OFFICE (900 SQ FT)	805.000 DA	10.00000	8050.00	75.00000	60375.00	110.00000	88550.00
0240 0110 1 1 CLEARING & GRUBBING 23062215201	9.890 LS	900000.00000	900000.00	250000.00000	250000.00	225000.00000	225000.00
0245 0110 1 1 CLEARING & GRUBBING 23072515201	6.389 LS	900000.00000	900000.00	238500.00000	238500.00	60000.00000	60000.00
0250 0110 3 STRUCTURE REMOVAL OF EXISTING 23072515201	649.000 LS	5000.00000	5000.00	35000.00000	35000.00	25000.00000	25000.00
0255 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3823.000 SY	20.00000	76460.00	20.00000	76460.00	18.00000	68814.00
0260 0120 1 EXCAVATION REGULAR	30420.000 CY	10.00000	304200.00	10.00000	304200.00	8.00000	243360.00
0265 0120 5 EXCAVATION CHANNEL	390.000 CY	50.00000	19500.00	20.00000	7800.00	12.00000	4680.00
0270 0120 6 EMBANKMENT	107102.000 CY	19.00000	2034938.00	17.20000	1842154.40	17.00000	1820734.00
0275 0160 4 STABILIZATION TYPE B	41504.000 SY	0.25000	10376.00	2.55000	105835.20	3.25000	134888.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0280 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	16162.000 SY	0.10000	1616.20	1.50000	24243.00	1.50000	24243.00
0285 0285709 BASE OPTIONAL (BASE GROUP 09)	35204.000 SY	16.00000	563264.00	16.00000	563264.00	18.00000	633672.00
0290 0285711 BASE OPTIONAL (BASE GROUP 11)	22010.000 SY	19.00000	418190.00	42.00000	924420.00	40.00000	880400.00
0295 0285715 BASE OPTIONAL (BASE GROUP 15)	1335.000 SY	90.00000	120150.00	70.00000	93450.00	63.00000	84105.00
0300 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	13535.000 SY	4.50000	60907.50	3.00000	40605.00	3.00000	40605.00
0305 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	1887.000 SY	4.50000	8491.50	6.00000	11322.00	6.00000	11322.00
0310 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	14697.900 TN	96.00000	1410998.40	90.00000	1322811.00	99.00000	1455092.10
0315 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	4965.900 TN	108.00000	536317.20	110.00000	546249.00	120.00000	595908.00
0320 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	858.700 TN	125.00000	107337.50	117.00000	100467.90	128.00000	109913.60
0325 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	299.600 TN	150.00000	44940.00	135.00000	40446.00	180.00000	53928.00
0330 0400 1 2 CONC CLASS I(ENDWALLS)	3.120 CY	2000.00000	6240.00	950.00000	2964.00	1600.00000	4992.00
0335 0400 1 11 CONC CLASS I(RETAINING WALLS)	68.800 CY	800.00000	55040.00	650.00000	44720.00	600.00000	41280.00
0340 0400 2 1 CONC CLASS II(CULVERTS)	472.000 CY	400.00000	188800.00	1200.00000	566400.00	868.00000	409696.00
0345 0415 1 6 REINF STEEL (MISCELLANEOUS	98848.000 LB	0.01000	988.48	1.50000	148272.00	0.74000	73147.52
0350 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	9.000 EA	4000.00000	36000.00	3800.00000	34200.00	4800.00000	43200.00
0355 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	9.000 EA	4000.00000	36000.00	3900.00000	35100.00	4700.00000	42300.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0360 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	1.000 EA	6000.00000	6000.00	6500.00000	6500.00	7150.00000	7150.00
0365 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	1.000 EA	6000.00000	6000.00	6700.00000	6700.00	7100.00000	7100.00
0370 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	4.000 EA	4000.00000	16000.00	1700.00000	6800.00	3650.00000	14600.00
0375 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	6.000 EA	4000.00000	24000.00	3600.00000	21600.00	3600.00000	21600.00
0380 0425 1581 INLETS (DT BOT) (TYPE H) (<10')	1.000 EA	6000.00000	6000.00	7500.00000	7500.00	5000.00000	5000.00
0385 0425 1891 INLETS (BARRIER WALL) (<10')	5.000 EA	4000.00000	20000.00	3000.00000	15000.00	5900.00000	29500.00
0390 0425 1892 INLETS (BARRIER WALL) (>10')	1.000 EA	6000.00000	6000.00	5500.00000	5500.00	7150.00000	7150.00
0395 0425 2 41 MANHOLES (P-7) (<10')	10.000 EA	4000.00000	40000.00	3500.00000	35000.00	4800.00000	48000.00
0400 0425 2 42 MANHOLES (P-7) (>10')	7.000 EA	6000.00000	42000.00	3700.00000	25900.00	6600.00000	46200.00
0405 0425 2 43 MANHOLES (P-7) (PARTIAL)	1.000 EA	3000.00000	3000.00	1500.00000	1500.00	2550.00000	2550.00
0410 0425 2 71 MANHOLES (J-7) (<10')	3.000 EA	6000.00000	18000.00	5800.00000	17400.00	7400.00000	22200.00
0415 0425 2 72 MANHOLES (J-7) (>10')	5.000 EA	6000.00000	30000.00	9600.00000	48000.00	9550.00000	47750.00
0420 0425 2101 MANHOLES (SPECIAL) (<10')	1.000 EA	18000.00000	18000.00	8000.00000	8000.00	9400.00000	9400.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0425 0425 2102 MANHOLES (SPECIAL) (>10')	3.000 EA	18000.00000	54000.00	10500.00000	31500.00	10500.00000	31500.00
0430 0425 5 1 MANHOLE (ADJUST) (UTILITY)	10.000 EA	750.00000	7500.00	450.00000	4500.00	1200.00000	12000.00
0435 0425 6 VALVE BOXES (ADJUST)	13.000 EA	500.00000	6500.00	325.00000	4225.00	400.00000	5200.00
0440 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	227.000 LF	67.00000	15209.00	48.00000	10896.00	42.50000	9647.50
0445 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	1719.000 LF	71.00000	122049.00	60.00000	103140.00	50.00000	85950.00
0450 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	4770.000 LF	78.00000	372060.00	80.00000	381600.00	76.00000	362520.00
0455 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	937.000 LF	105.00000	98385.00	85.00000	79645.00	80.00000	74960.00
0460 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	147.000 LF	180.00000	26460.00	165.00000	24255.00	165.00000	24255.00
0465 0430172149 PIPE CULVERT(OPTIONAL MATERIAL)(ROUND)(96" CROSS DRAIN)	404.000 LF	1.00000	404.00	250.00000	101000.00	300.00000	121200.00
0470 0443 70 4 FRENCH DRAINS (24")	618.000 LF	160.00000	98880.00	100.00000	61800.00	112.00000	69216.00
0475 0455107 3 CASING (36" DIA)	110.000 LF	100.00000	11000.00	220.00000	24200.00	80.00000	8800.00
0480 0455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	32614.000 SF	0.01000	326.14	7.00000	228298.00	10.00000	326140.00
0485 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	133.000 SY	10.00000	1330.00	5.00000	665.00	9.00000	1197.00
0490 0515 2301 PEDESTRIAN/BICYCLE RAILING (ALUM ONLY(42" PICKET RAIL	674.000 LF	65.00000	43810.00	70.00000	47180.00	44.50000	29993.00
0495 0520 1 10 CURB & GUTTER CONC (TYPE F)	18070.000 LF	18.00000	325260.00	25.00000	451750.00	18.50000	334295.00
0500 0520 2 4 CURB CONC (TYPE D)	12.000 LF	50.00000	600.00	73.00000	876.00	122.00000	1464.00
0505 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	411.000 LF	50.00000	20550.00	48.00000	19728.00	44.00000	18084.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0510 0521 1 1 BARRIER WALL CONC (PRECAST)	688.000 LF	80.00000	55040.00	88.00000	60544.00	150.00000	103200.00
0515 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	1633.000 LF	150.00000	244950.00	112.00000	182896.00	140.00000	228620.00
0520 0522 1 SIDEWALK CONC (4" THICK)	7550.000 SY	28.00000	211400.00	45.00000	339750.00	32.00000	241600.00
0525 0522 2 SIDEWALK CONC (6" THICK)	249.000 SY	50.00000	12450.00	58.00000	14442.00	55.00000	13695.00
0530 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	64.000 TN	200.00000	12800.00	150.00000	9600.00	107.00000	6848.00
0535 0536 1 1 GUARDRAIL (ROADWAY)	1170.000 LF	14.80000	17316.00	17.00000	19890.00	22.00000	25740.00
0540 0536 2 GUARDRAIL (SHOP-BENT PANELS)	37.500 LF	18.60000	697.50	21.00000	787.50	31.00000	1162.50
0545 0536 7 GUARDRAIL POST SPECIAL	4.000 EA	160.00000	640.00	176.00000	704.00	213.00000	852.00
0550 0536 73 GUARDRAIL REMOVAL	1370.500 LF	5.00000	6852.50	6.00000	8223.00	3.75000	5139.38
0555 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	1.000 EA	2400.00000	2400.00	2700.00000	2700.00	2789.00000	2789.00
0560 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	3.000 EA	1100.00000	3300.00	1200.00000	3600.00	823.00000	2469.00
0565 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE (8" FILTER POINTS)	178.000 SY	100.00000	17800.00	50.00000	8900.00	97.00000	17266.00
0570 0556 1 6 JACK AND BORE CASING DIAMETER(36" TO <48")	110.000 LF	700.00000	77000.00	600.00000	66000.00	753.00000	82830.00
0575 0570 5 FERTILIZER	2.150 TN	500.00000	1075.00	550.00000	1182.50	500.00000	1075.00
0580 0570 9 WATER FOR GRASS	185.200 MG	20.00000	3704.00	33.00000	6111.60	30.00000	5556.00
0585 0575 1 SODDING	32182.000 SY	1.50000	48273.00	2.30000	74018.60	3.00000	96546.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0590 0710 5 1 GUIDE LINES (PAINT) (WHITE)	654.000 LF	0.45000	294.30	0.50000	327.00	0.50000	327.00
0595 0710 6 DIRECTIONAL ARROWS, PAINTED	22.000 EA	30.00000	660.00	33.00000	726.00	33.24000	731.28
0600 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	2.852 NM	800.00000	2281.60	900.00000	2566.80	886.00000	2526.87
0605 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3.080 NM	800.00000	2464.00	900.00000	2772.00	886.00000	2728.88
0610 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	611.000 LF	1.00000	611.00	1.10000	672.10	1.10000	672.10
0615 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	460.000 LF	1.50000	690.00	1.65000	759.00	1.66000	763.60
0620 0999 16 PARTNERING (DO NOT BID) 23072515201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0625 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	17.000 DA	3300.00000	56100.00	3300.00000	56100.00	3300.00000	56100.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23072515201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 14,528,999.52		$ 13,806,283.65		$ 13,963,964.81
SECTION 0003 SIGNING							
0635 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	64.000 AS	230.00000	14720.00	250.00000	16000.00	254.00000	16256.00
0640 0700 41 10 SIGN MULTI POST (50 OR LESS)	5.000 AS	3000.00000	15000.00	3300.00000	16500.00	3324.00000	16620.00
0645 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	32.000 AS	12.00000	384.00	13.00000	416.00	13.30000	425.60

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0650 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	400.00000	400.00	440.00000	440.00	443.00000	443.00
0655 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	15.000 EA	120.00000	1800.00	132.00000	1980.00	133.00000	1995.00
0660 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23062215201	LUMP	38100.00000	38100.00	42000.00000	42000.00	42212.00000	42212.00
0665 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23072515201	LUMP	31500.00000	31500.00	35000.00000	35000.00	34900.00000	34900.00
0670 0711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	1216.000 LF	2.45000	2979.20	2.70000	3283.20	2.71000	3295.36
0675 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	913.000 LF	2.45000	2236.85	2.70000	2465.10	2.71000	2474.23
0680 0711 36 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(8")	1216.000 LF	2.80000	3404.80	3.10000	3769.60	3.10000	3769.60
0685 0711 36181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(18")	650.000 LF	5.00000	3250.00	5.50000	3575.00	5.54000	3601.00
SECTION 0003 TOTALS		$	113,774.85	$	125,428.90	$	125,991.79
SECTION 0004 LIGHTING							
0690 0400 1 15 CONC CLASS I(MISCELLANEOUS)	6.540 CY	336.00000	2197.44	770.00000	5035.80	372.00000	2432.88
0695 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	30113.000 LF	0.90000	27101.70	1.50000	45169.50	1.00000	30113.00
0700 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	4200.000 LF	9.00000	37800.00	6.50000	27300.00	9.98000	41916.00
0705 0715 2332 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (1")	477.000 LF	20.00000	9540.00	12.50000	5962.50	22.16000	10570.32

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0710 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	7709.00000	7709.00	9500.00000	9500.00	8541.00000	8541.00
0715 0715 11126 LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)	9.000 EA	871.00000	7839.00	760.00000	6840.00	965.00000	8685.00
0720 0715 14 11 PULL BOX (F&I) (ROADSIDE)	15.000 EA	608.00000	9120.00	420.00000	6300.00	674.00000	10110.00
0725 0715 14 12 PULL BOX (F&I) (SIDEWALK)	14.000 EA	757.00000	10598.00	420.00000	5880.00	839.00000	11746.00
0730 0715 14 14 PULL BOX (F&I) (SURFACE MOUNT)	9.000 EA	166.00000	1494.00	185.00000	1665.00	184.00000	1656.00
0735 0715 37 1 PHOTO ELECTRIC CONTROL ASSEMBLY (F&I)	1.000 EA	637.00000	637.00	700.00000	700.00	706.00000	706.00
0740 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	22.000 EA	1184.00000	26048.00	500.00000	11000.00	1312.00000	28864.00
0745 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	15.000 EA	1184.00000	17760.00	500.00000	7500.00	1312.00000	19680.00
0750 0715513150 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(50')	11.000 EA	3436.00000	37796.00	3400.00000	37400.00	3807.00000	41877.00
0755 0715540000 LIGHT POLE COMP(RELOCATE)	3.000 EA	1635.00000	4905.00	2500.00000	7500.00	1811.00000	5433.00
0760 0715550000 LIGHT POLE COMP(REMOVE)	11.000 EA	302.00000	3322.00	380.00000	4180.00	335.00000	3685.00
0765 0715575150 LIGHT POLE COMP(F&I W/VIB DPR)(S ARM BRIDGE)(50')	4.000 EA	3451.00000	13804.00	3500.00000	14000.00	3824.00000	15296.00
0770 0715636406 LIGHT POLE COMPLETE(ALUM STD)F&I(50')(POLE LC6) (ARM 15') (ARM LC6)	19.000 EA	3881.00000	73739.00	5200.00000	98800.00	4300.00000	81700.00
SECTION 0004 TOTALS		$	291,410.14	$	294,732.80	$	323,011.20
SECTION 0005 SIGNALIZATION							

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0775 0400 1 15 CONC CLASS I(MISCELLANEOUS)	3.590 CY	336.00000	1206.24	1000.00000	3590.00	372.00000	1335.48
0780 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	684.000 LF	22.00000	15048.00	17.00000	11628.00	24.40000	16689.60
0785 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	13586.000 LF	7.60000	103253.60	8.00000	108688.00	8.40000	114122.40
0790 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	2566.000 LF	31.00000	79546.00	29.00000	74414.00	34.35000	88142.10
0795 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	2499.00000	9996.00	3700.00000	14800.00	2769.00000	11076.00
0800 0632 8112 CABLE (INTERCONNECT)(F&I) (UNDER-GRND)	5100.000 LF	2.20000	11220.00	2.30000	11730.00	2.44000	12444.00
0805 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	30.000 LF	2.20000	66.00	2.30000	69.00	2.44000	73.20
0810 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	59.000 EA	608.00000	35872.00	490.00000	28910.00	674.00000	39766.00
0815 0635 1 13 PULL & JUNCTION BOXES (F&I)(MOUNTED JUNCT BOX)	1.000 EA	166.00000	166.00	3700.00000	3700.00	184.00000	184.00
0820 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	10.000 EA	1348.00000	13480.00	1300.00000	13000.00	1493.00000	14930.00
0825 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	4.000 AS	855.00000	3420.00	1500.00000	6000.00	947.00000	3788.00
0830 0639 2 1 ELECTRICAL SERVICE WIRE	1568.000 LF	1.00000	1568.00	1.50000	2352.00	1.11000	1740.48
0835 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	4.000 EA	660.00000	2640.00	600.00000	2400.00	731.00000	2924.00
0840 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	4.000 EA	18806.00000	75224.00	25000.00000	100000.00	20836.00000	83344.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0845 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	22512.00000	22512.00	32000.00000	32000.00	24942.00000	24942.00
0850 0649440 M/ARM (FURNISH & INSTALL/HIGH LOADING)SPECIAL DESIGN	6.000 EA	23499.00000	140994.00	35000.00000	210000.00	26035.00000	156210.00
0855 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	1.000 EA	16719.00000	16719.00	23000.00000	23000.00	18523.00000	18523.00
0860 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	1.000 EA	18626.00000	18626.00	22000.00000	22000.00	20636.00000	20636.00
0865 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	1.000 EA	23462.00000	23462.00	34000.00000	34000.00	25994.00000	25994.00
0870 0649717006 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C7) (2ND NO)POLE(R6)	2.000 EA	24039.00000	48078.00	31000.00000	62000.00	26634.00000	53268.00
0875 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	39.000 AS	791.00000	30849.00	730.00000	28470.00	876.00000	34164.00
0880 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	2.000 AS	1276.00000	2552.00	1100.00000	2200.00	1414.00000	2828.00
0885 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	26.000 AS	873.00000	22698.00	700.00000	18200.00	967.00000	25142.00
0890 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	20.000 EA	95.00000	1900.00	86.00000	1720.00	105.00000	2100.00
0895 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	6.000 EA	789.00000	4734.00	1000.00000	6000.00	874.00000	5244.00
0900 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	1.000 EA	167.00000	167.00	190.00000	190.00	185.00000	185.00
0905 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	84.000 EA	127.00000	10668.00	190.00000	15960.00	141.00000	11844.00
0910 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	16.000 EA	5265.00000	84240.00	6200.00000	99200.00	5833.00000	93328.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0915 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	25.000 EA	119.00000	2975.00	175.00000	4375.00	132.00000	3300.00
0920 0665 12 DETECTOR PEDESTRIAN (F&I)(DETECTOR STA WITH POST)	1.000 EA	591.00000	591.00	470.00000	470.00	655.00000	655.00
0925 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	4.000 AS	17564.00000	70256.00	18000.00000	72000.00	19460.00000	77840.00
0930 0678 1110 CNTRL ACCESS (F&I) (TYPE 4 TIME SWITCH)	4.000 EA	676.00000	2704.00	810.00000	3240.00	749.00000	2996.00
0935 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	4.000 EA	319.00000	1276.00	510.00000	2040.00	353.00000	1412.00
0940 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	4.000 EA	2111.00000	8444.00	2800.00000	11200.00	2339.00000	9356.00
0945 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	4.000 EA	579.00000	2316.00	600.00000	2400.00	641.00000	2564.00
0950 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	51.00000	408.00	64.00000	512.00	56.50000	452.00
0955 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	80.000 LF	302.00000	24160.00	82.00000	6560.00	335.00000	26800.00
0960 0690 50 CNTRL ASSEM REMOVE	1.000 EA	201.00000	201.00	510.00000	510.00	223.00000	223.00
0965 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	51.00000	204.00	65.00000	260.00	56.50000	226.00
0970 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	302.00000	302.00	1000.00000	1000.00	335.00000	335.00
0975 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	1205.00000	1205.00	2000.00000	2000.00	1335.00000	1335.00
0980 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	1205.00000	1205.00	2000.00000	2000.00	1335.00000	1335.00
0985 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	15.000 EA	1909.00000	28635.00	2400.00000	36000.00	2115.00000	31725.00
0990 0700 48 18 SIGN PANELS (F & I) (15 OR <)	42.000 EA	189.00000	7938.00	110.00000	4620.00	209.00000	8778.00
SECTION 0005 TOTALS		$	933,724.84	$	1,085,408.00	$	1,034,299.26
SECTION 0006 LANDSCAPE / PERIPHERAL							

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0995 0526 1 2 PAVERS, ARCHITECTURAL(SIDEWALK)	544.000 SY	60.00000	32640.00	110.00000	59840.00	54.00000	29376.00
1000 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 23062215201	LUMP	100000.00000	100000.00	65000.00000	65000.00	60000.00000	60000.00
1005 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 23072515201	LUMP	100000.00000	100000.00	50000.00000	50000.00	46000.00000	46000.00
1010 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 23062215201	LUMP	100000.00000	100000.00	175000.00000	175000.00	160000.00000	160000.00
1015 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 23072515201	LUMP	100000.00000	100000.00	108000.00000	108000.00	99000.00000	99000.00
1020 0590 70 IRRIGATION SYSTEM 23062215201	LUMP	100000.00000	100000.00	120000.00000	120000.00	110000.00000	110000.00
1025 0590 70 IRRIGATION SYSTEM 23072515201	LUMP	100000.00000	100000.00	108000.00000	108000.00	99000.00000	99000.00
SECTION 0006 TOTALS		$	632,640.00	$	685,840.00	$	603,376.00
SECTION 0007 UTILITIES							
1030 1010 3 PIPE(PLUG & PLACE OUT OF SERVICE)(9" OR MORE)	574.000 LF	30.00000	17220.00	60.00000	34440.00	52.60000	30192.40
1035 1020 1 PIPE (REMOVAL)(18" OR LESS)	3171.000 LF	20.00000	63420.00	19.00000	60249.00	16.70000	52955.70
1040 1020 2 PIPE (REMOVAL)(20" OR MORE)	585.000 LF	45.00000	26325.00	75.00000	43875.00	25.10000	14683.50
1045 1060111 11 UTILITY STRUCT(F&I)STD(REG LINE)(PRECAST)(0-6')	4.000 EA	5000.00000	20000.00	5600.00000	22400.00	6000.00000	24000.00
1050 1060600 UTILITY STRUCT(REMOVE)	19.000 EA	750.00000	14250.00	750.00000	14250.00	1300.00000	24700.00
1055 1070111208 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(6")	3.000 EA	1500.00000	4500.00	950.00000	2850.00	1200.00000	3600.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1060 1070111209 VALVE ASSEMBLY GATE (F&I)(CI)(250 PSI)(8")	1.000 EA	2000.00000	2000.00	1300.00000	1300.00	1700.00000	1700.00
1065 1070111211 VALVE ASSEMBLY GATE (F&I)(CI)(250 PSI)(12")	4.000 EA	2500.00000	10000.00	2100.00000	8400.00	2500.00000	10000.00
1070 1070114217 VALVE ASSEMBLY(PLUG)(F&I)(CAST IRON)(250 PSI)(30")	2.000 EA	18000.00000	36000.00	30000.00000	60000.00	18000.00000	36000.00
1075 1070118205 VALVE ASSEMBLY(F&I)(CAST IRON)(AIR RELEASE ASSEMBLY) (250PSI)(2")	3.000 EA	1500.00000	4500.00	1800.00000	5400.00	1500.00000	4500.00
1080 1090133 08 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(PUSH-ON JOINT)(6")	18.000 LF	100.00000	1800.00	40.00000	720.00	70.00000	1260.00
1085 1090133 09 PIPE(PVC)(CLASS 150)(F&I)(PUSH-ON JOINT)(8")	202.000 LF	100.00000	20200.00	42.00000	8484.00	40.00000	8080.00
1090 1090138 08 PIPE(PVC)(SDR 35)(FURNISH & INSTALL)(PUSH-ON)(6")	159.000 LF	100.00000	15900.00	30.00000	4770.00	41.00000	6519.00
1095 1090153 08 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(RESTRAINED)(6")	58.000 LF	100.00000	5800.00	42.00000	2436.00	85.00000	4930.00
1100 1090153 09 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(RESTRAINED)(8")	199.000 LF	100.00000	19900.00	50.00000	9950.00	57.00000	11343.00
1105 1100112317 PIPE(CAST/DUCTILE IRON)(EPOXY)(F&I)(PUSHON)CLASS 52(30")	301.000 LF	300.00000	90300.00	200.00000	60200.00	165.00000	49665.00
1110 1100151311 PIPE(CI/DI)(CEMENT)(F&I)(MECHANICAL)(CLASS 52)(12")	276.000 LF	125.00000	34500.00	140.00000	38640.00	75.00000	20700.00
1115 1100152317 PIPE(CI/DI)(EPOXY)(F&I)(MECHANICAL)(CLASS 52)(30")	742.000 LF	300.00000	222600.00	260.00000	192920.00	225.00000	166950.00
1120 1510120 FITTINGS SANITARY SEWER(F&I)	4.350 TN	10000.00000	43500.00	12000.00000	52200.00	15000.00000	65250.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1125 1610140 FITTINGS WATER(FURNISH&INSTALL)(DI-CEMENT LINED)	1.600 TN	10000.00000	16000.00	9500.00000	15200.00	10000.00000	16000.00
1130 1644133 08 FIRE HYDRANT(TRAFFIC)(FURNISH & INSTALL)(6")	1.000 EA	4000.00000	4000.00	3600.00000	3600.00	3000.00000	3000.00
1135 1694111 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(12")	46.000 EA	150.00000	6900.00	750.00000	34500.00	405.00000	18630.00
1140 1694117 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(30")	68.000 EA	650.00000	44200.00	1500.00000	102000.00	1300.00000	88400.00
SECTION 0007 TOTALS			$ 723,815.00		$ 778,784.00		$ 663,058.60
CONTRACT TOTALS			$ 28,478,352.19		$ 28,993,820.39		$ 29,537,737.86

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	1947.900 CY	901.39000	1755817.58	600.00000	1168740.00	945.00000	1840765.50
0010 0400 2 5 CONC CLASS II(SUBSTRUCTURE)	419.700 CY	856.81000	359603.16	1000.00000	419700.00	810.00000	339957.00
0015 0400 2 10 CONC CLASS II (APPROACH SLABS)	504.400 CY	577.46000	291270.82	450.00000	226980.00	518.40000	261480.96
0021 0400 2 25 CONC CLASS II (MASS)(SUBSTRUCTURE)	1293.400 CY	643.92000	832846.13	1000.00000	1293400.00	972.00000	1257184.80
0025 0400 9 BRIDGE DECK GROOVING & PLANING (DECK 8.5" & >)	5973.000 SY	5.54000	33090.42	10.00000	59730.00	8.42000	50292.66
0030 0400147 COMPOSITE NEOPRENE PADS	57.900 CF	1134.08000	65663.23	4000.00000	231600.00	5184.00000	300153.60
0035 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	486306.000 LB	0.84000	408497.04	1.00000	486306.00	0.97000	471716.82
0040 0415 1 5 REINF STEEL (SUBSTRUCTURE)	283756.000 LB	0.93000	263893.08	1.00000	283756.00	0.97000	275243.32
0045 0415 1 9 REINF STEEL (APPROACH SLABS)	103174.000 LB	0.83000	85634.42	1.00000	103174.00	0.97000	100078.78
0050 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	11219.000 LF	136.34000	1529598.46	100.00000	1121900.00	113.40000	1272234.60
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	272.000 LF	206.70000	56222.40	500.00000	136000.00	367.20000	99878.40
0060 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	589.000 SY	2.90000	1708.10	60.00000	35340.00	2.16000	1272.24
0065 0460 2 2 STRUCT STEEL (LOW ALLOY) 23062215201	3063593.000 LS	5314203.27000	5314203.27	3900000.00000	3900000.00	6929764.92000	6929764.92
0070 0460 2 13 STRUCT STEEL (BOLTS, NUTS, WASHERS & PLATES) 23062215201	86905.000 LS	146618.81000	146618.81	150000.00000	150000.00	240274.08000	240274.08

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0075 0460 7 4 EXPANSION JOINT SEAL (STRIP ELAST)	231.000 LF	182.94000	42259.14	250.00000	57750.00	313.20000	72349.20
0080 0460 70 2 ALUMINUM RAILINGS (DOUBLE RAIL)	291.000 LF	31.08000	9044.28	30.00000	8730.00	34.56000	10056.96
0085 0460 70 3 ALUMINUM RAILINGS (TRIPLE RAIL)	3293.000 LF	40.95000	134848.35	37.00000	121841.00	38.88000	128031.84
0090 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	1447.000 LF	68.10000	98540.70	100.00000	144700.00	168.13000	243284.11
0095 0521 5 3 CONCRETE TRAFFIC RAILING BARRIER BRIDGE(32" DBL)	720.000 LF	78.11000	56239.20	98.00000	70560.00	130.80000	94176.00
0100 0521 5 4 CONCRETE TRAFFIC RAILING BAR.BRDG(32" VERT FACE)	291.000 LF	83.27000	24231.57	150.00000	43650.00	118.80000	34570.80
0105 0521 6 1 CONCRETE PARAPET(PEDEST/BICYCLE)	3293.000 LF	57.73000	190104.89	120.00000	395160.00	149.83000	493390.19
0110 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	65088.000 SF	33.73000	2195418.24	30.00000	1952640.00	38.66000	2516302.08
SECTION 0001 TOTALS			$ 13,895,353.29		$ 12,411,657.00		$ 17,032,458.86
SECTION 0002 ROADWAY							
0115 0101 1 MOBILIZATION 23072515201	LUMP	1878046.13000	1878046.13	1500000.00000	1500000.00	1591935.62000	1591935.62
0120 0101 1 MOBILIZATION 23062215201	LUMP	1633366.89000	1633366.89	1500000.00000	1500000.00	849598.20000	849598.20
0125 0102 1 MAINTENANCE OF TRAFFIC 23062215201	765.000 LS	801576.43000	801576.43	300000.00000	300000.00	592599.35000	592599.35
0130 0102 1 MAINTENANCE OF TRAFFIC 23072515201	765.000 LS	637332.65000	637332.65	200000.00000	200000.00	40260.52000	40260.52
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	750.000 CY	62.05000	46537.50	55.00000	41250.00	44.44000	33330.00
0140 0102 14 TRAFFIC CONTROL OFFICER	224.000 MH	39.57000	8863.68	100.00000	22400.00	51.03000	11430.72

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0145 0102 60 WORK ZONE SIGNS	39755.000 ED	0.25000	9938.75	0.25000	9938.75	0.27000	10733.85
0150 0102 61 BUSINESS SIGNS	44.000 EA	73.48000	3233.12	40.00000	1760.00	29.16000	1283.04
0155 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1529.000 LF	23.83000	36436.07	24.00000	36696.00	39.41000	60257.89
0160 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2087.000 LF	8.32000	17363.84	10.00000	20870.00	8.99000	18762.13
0165 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	139621.000 ED	0.17000	23735.57	0.18000	25131.78	0.18000	25131.78
0170 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	15385.000 ED	0.45000	6923.25	0.35000	5384.75	0.32000	4923.20
0175 0102 76 PANELS ARROW ADVANCE WARNING	1821.000 ED	7.24000	13184.04	8.00000	14568.00	8.64000	15733.44
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8962.000 ED	0.25000	2240.50	0.35000	3136.70	0.38000	3405.56
0185 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	513.000 EA	3.96000	2031.48	4.00000	2052.00	3.78000	1939.14
0190 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	605.000 ED	0.28000	169.40	0.15000	90.75	0.17000	102.85
0195 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	16.000 LO	1130.52000	18088.32	1200.00000	19200.00	1053.00000	16848.00
0200 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1750.000 ED	20.35000	35612.50	20.00000	35000.00	17.82000	31185.00
0205 0104 4 MOWING	29.700 AC	38.04000	1129.79	200.00000	5940.00	918.00000	27264.60
0210 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	300.000 EA	6.50000	1950.00	30.00000	9000.00	13.37000	4011.00
0215 0104 11 TURBIDITY BARRIER FLOATING	1067.000 LF	9.04000	9645.68	30.00000	32010.00	7.56000	8066.52

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0220 0104 13 1 SILT FENCE STAKED (TYPE III)	4814.000 LF	0.90000	4332.60	10.00000	48140.00	3.28000	15789.92
0225 0104 15 PREVENTION DEVICE SOIL TRACKING	4.000 EA	2091.46000	8365.84	15000.00000	60000.00	493.75000	1975.00
0230 0104 16 ROCK BAGS	860.000 EA	9.61000	8264.60	15.00000	12900.00	3.06000	2631.60
0235 0109 71 3 FIELD OFFICE (900 SQ FT)	805.000 DA	83.96000	67587.80	100.00000	80500.00	82.01000	66018.05
0240 0110 1 1 CLEARING & GRUBBING 23062215201	9.890 LS	116925.64000	116925.64	150000.00000	150000.00	71116.08000	71116.08
0245 0110 1 1 CLEARING & GRUBBING 23072515201	6.389 LS	153761.96000	153761.96	200000.00000	200000.00	1.09000	1.09
0250 0110 3 STRUCTURE REMOVAL OF EXISTING 23072515201	649.000 LS	89679.16000	89679.16	25000.00000	25000.00	36710.57000	36710.57
0255 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3823.000 SY	15.68000	59944.64	15.00000	57345.00	13.63000	52107.49
0260 0120 1 EXCAVATION REGULAR	30420.000 CY	4.44000	135064.80	8.00000	243360.00	2.94000	89434.80
0265 0120 5 EXCAVATION CHANNEL	390.000 CY	24.44000	9531.60	30.00000	11700.00	17.96000	7004.40
0270 0120 6 EMBANKMENT	107102.000 CY	13.36000	1430882.72	25.00000	2677550.00	21.25000	2275917.50
0275 0160 4 STABILIZATION TYPE B	41504.000 SY	7.64000	317090.56	8.00000	332032.00	3.77000	156470.08
0280 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	16162.000 SY	2.23000	36041.26	0.01000	161.62	5.50000	88891.00
0285 0285709 BASE OPTIONAL (BASE GROUP 09)	35204.000 SY	20.23000	712176.92	16.00000	563264.00	15.34000	540029.36
0290 0285711 BASE OPTIONAL (BASE GROUP 11)	22010.000 SY	18.38000	404543.80	40.00000	880400.00	39.36000	866313.60
0295 0285715 BASE OPTIONAL (BASE GROUP 15)	1335.000 SY	59.27000	79125.45	70.00000	93450.00	49.14000	65601.90
0300 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	13535.000 SY	3.39000	45883.65	3.00000	40605.00	3.24000	43853.40
0305 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	1887.000 SY	6.78000	12793.86	6.00000	11322.00	6.48000	12227.76

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0310 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	14697.900 TN	101.75000	1495511.33	100.00000	1469790.00	97.20000	1428635.88
0315 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	4965.900 TN	78.40000	389326.56	115.00000	571078.50	118.80000	589948.92
0320 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	858.700 TN	132.27000	113580.25	120.00000	103044.00	126.36000	108505.33
0325 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	299.600 TN	152.62000	45724.95	150.00000	44940.00	145.80000	43681.68
0330 0400 1 2 CONC CLASS I(ENDWALLS)	3.120 CY	620.82000	1936.96	2000.00000	6240.00	1033.33000	3223.99
0335 0400 1 11 CONC CLASS I(RETAINING WALLS)	68.800 CY	437.42000	30094.50	1841.00000	126660.80	702.00000	48297.60
0340 0400 2 1 CONC CLASS II(CULVERTS)	472.000 CY	660.84000	311916.48	1128.00000	532416.00	1305.26000	616082.72
0345 0415 1 6 REINF STEEL (MISCELLANEOUS	98848.000 LB	1.00000	98848.00	1.00000	98848.00	1.63000	161122.24
0350 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	9.000 EA	3058.55000	27526.95	8806.00000	79254.00	4133.34000	37200.06
0355 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	9.000 EA	3401.40000	30612.60	8935.00000	80415.00	4242.11000	38178.99
0360 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	1.000 EA	5987.34000	5987.34	11000.00000	11000.00	7070.18000	7070.18
0365 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	1.000 EA	4822.00000	4822.00	11000.00000	11000.00	7287.73000	7287.73
0370 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	4.000 EA	2690.10000	10760.40	6242.00000	24968.00	1849.13000	7396.52
0375 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	6.000 EA	3132.00000	18792.00	6323.00000	37938.00	3915.80000	23494.80
0380 0425 1581 INLETS (DT BOT) (TYPE H) (<10')	1.000 EA	4413.25000	4413.25	6168.00000	6168.00	8157.91000	8157.91

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0385 0425 1891 INLETS (BARRIER WALL) (<10')	5.000 EA	4216.00000	21080.00	9620.00000	48100.00	3263.16000	16315.80
0390 0425 1892 INLETS (BARRIER WALL) (>10')	1.000 EA	4382.00000	4382.00	11000.00000	11000.00	5982.46000	5982.46
0395 0425 2 41 MANHOLES (P-7) (<10')	10.000 EA	2510.50000	25105.00	7973.00000	79730.00	3807.02000	38070.20
0400 0425 2 42 MANHOLES (P-7) (>10')	7.000 EA	3200.00000	22400.00	8447.00000	59129.00	4024.57000	28171.99
0405 0425 2 43 MANHOLES (P-7) (PARTIAL)	1.000 EA	1841.00000	1841.00	7179.00000	7179.00	1631.58000	1631.58
0410 0425 2 71 MANHOLES (J-7) (<10')	3.000 EA	4165.00000	12495.00	9435.00000	28305.00	6308.78000	18926.34
0415 0425 2 72 MANHOLES (J-7) (>10')	5.000 EA	6420.00000	32100.00	12000.00000	60000.00	10442.12000	52210.60
0420 0425 2101 MANHOLES (SPECIAL) (<10')	1.000 EA	6215.00000	6215.00	13000.00000	13000.00	8701.77000	8701.77
0425 0425 2102 MANHOLES (SPECIAL) (>10')	3.000 EA	7473.00000	22419.00	16000.00000	48000.00	11421.07000	34263.21
0430 0425 5 1 MANHOLE (ADJUST) (UTILITY)	10.000 EA	681.00000	6810.00	2407.00000	24070.00	489.47000	4894.70
0435 0425 6 VALVE BOXES (ADJUST)	13.000 EA	680.00000	8840.00	1108.00000	14404.00	353.51000	4595.63
0440 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	227.000 LF	70.00000	15890.00	60.00000	13620.00	52.21000	11851.67
0445 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	1719.000 LF	79.70000	137004.30	73.00000	125487.00	65.26000	112181.94
0450 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	4770.000 LF	112.15000	534955.50	99.00000	472230.00	87.02000	415085.40

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0455 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	937.000 LF	122.50000	114782.50	158.00000	148046.00	92.46000	86635.02
0460 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	147.000 LF	207.00000	30429.00	265.00000	38955.00	179.47000	26382.09
0465 0430172149 PIPE CULVERT(OPTIONAL MATERIAL)(ROUND)(96" CROSS DRAIN)	404.000 LF	4.62000	1866.48	0.01000	4.04	271.93000	109859.72
0470 0443 70 4 FRENCH DRAINS (24")	618.000 LF	173.00000	106914.00	244.00000	150792.00	108.00000	66744.00
0475 0455107 3 CASING (36" DIA)	110.000 LF	226.10000	24871.00	0.01000	1.10	239.30000	26323.00
0480 0455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	32614.000 SF	15.45000	503886.30	32.00000	1043648.00	7.61000	248192.54
0485 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	133.000 SY	11.00000	1463.00	24.00000	3192.00	4.99000	663.67
0490 0515 2301 PEDESTRIAN/BICYCLE RAILING (ALUM ONLY(42" PICKET RAIL	674.000 LF	46.00000	31004.00	41.00000	27634.00	70.20000	47314.80
0495 0520 1 10 CURB & GUTTER CONC (TYPE F)	18070.000 LF	18.50000	334295.00	28.00000	505960.00	13.50000	243945.00
0500 0520 2 4 CURB CONC (TYPE D)	12.000 LF	22.85000	274.20	113.00000	1356.00	11.34000	136.08
0505 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	411.000 LF	32.90000	13521.90	105.00000	43155.00	31.51000	12950.61
0510 0521 1 1 BARRIER WALL CONC (PRECAST)	688.000 LF	69.00000	47472.00	296.00000	203648.00	111.08000	76423.04
0515 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	1633.000 LF	209.00000	341297.00	179.00000	292307.00	122.26000	199650.58
0520 0522 1 SIDEWALK CONC (4" THICK)	7550.000 SY	27.10000	204605.00	65.00000	490750.00	30.43000	229746.50
0525 0522 2 SIDEWALK CONC (6" THICK)	249.000 SY	28.22000	7026.78	107.00000	26643.00	44.95000	11192.55
0530 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	64.000 TN	77.75000	4976.00	271.00000	17344.00	162.00000	10368.00

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	(4) AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	(5) AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	(6) AMOUNT
0535 0536 1 1 GUARDRAIL (ROADWAY)	1170.000 LF	21.50000	25155.00	20.00000	23400.00	80.68000	94395.60
0540 0536 2 GUARDRAIL (SHOP-BENT PANELS)	37.500 LF	25.10000	941.25	28.00000	1050.00	84.24000	3159.00
0545 0536 7 GUARDRAIL POST SPECIAL	4.000 EA	165.25000	661.00	195.00000	780.00	388.80000	1555.20
0550 0536 73 GUARDRAIL REMOVAL	1370.500 LF	2.28000	3124.74	3.00000	4111.50	4.75000	6509.88
0555 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	1.000 EA	2474.60000	2474.60	2556.00000	2556.00	3499.20000	3499.20
0560 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	3.000 EA	611.85000	1835.55	755.00000	2265.00	907.20000	2721.60
0565 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE (8" FILTER POINTS)	178.000 SY	50.87000	9054.86	72.00000	12816.00	41.04000	7305.12
0570 0556 1 6 JACK AND BORE CASING DIAMETER(36" TO <48")	110.000 LF	678.30000	74613.00	497.00000	54670.00	652.63000	71789.30
0575 0570 5 FERTILIZER	2.150 TN	226.10000	486.12	500.00000	1075.00	540.00000	1161.00
0580 0570 9 WATER FOR GRASS	185.200 MG	28.25000	5231.90	30.00000	5556.00	32.40000	6000.48
0585 0575 1 SODDING	32182.000 SY	1.75000	56318.50	2.00000	64364.00	2.27000	73053.14
0590 0710 5 1 GUIDE LINES (PAINT) (WHITE)	654.000 LF	0.51000	333.54	0.50000	327.00	0.81000	529.74
0595 0710 6 DIRECTIONAL ARROWS, PAINTED	22.000 EA	33.92000	746.24	32.00000	704.00	37.80000	831.60
0600 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	2.852 NM	904.41000	2579.38	857.00000	2444.16	917.36000	2616.31
0605 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3.080 NM	904.41000	2785.58	857.00000	2639.56	918.00000	2827.44

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0610 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	611.000 LF	1.12000	684.32	1.00000	611.00	0.92000	562.12
0615 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	460.000 LF	1.70000	782.00	2.00000	920.00	1.84000	846.40
0620 0999 16 PARTNERING (DO NOT BID) 23072515201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0625 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	17.000 DA	3300.00000	56100.00	3300.00000	56100.00	3300.00000	56100.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23072515201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 14,489,384.56		$ 16,865,997.01		$ 13,510,054.18
SECTION 0003 SIGNING							
0635 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	64.000 AS	260.00000	16640.00	235.00000	15040.00	369.36000	23639.04
0640 0700 41 10 SIGN MULTI POST (50 OR LESS)	5.000 AS	3391.55000	16957.75	3200.00000	16000.00	3673.08000	18365.40
0645 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	32.000 AS	13.60000	435.20	12.00000	384.00	55.08000	1762.56
0650 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	452.20000	452.20	400.00000	400.00	434.16000	434.16
0655 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	15.000 EA	135.65000	2034.75	125.00000	1875.00	142.56000	2138.40
0660 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23062215201	LUMP	35611.30000	35611.30	45000.00000	45000.00	36977.04000	36977.04
0665 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23072515201	LUMP	43072.75000	43072.75	34000.00000	34000.00	31639.68000	31639.68

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0670 0711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	1216.000 LF	2.75000	3344.00	3.00000	3648.00	5.51000	6700.16
0675 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	913.000 LF	2.78000	2538.14	3.00000	2739.00	5.51000	5030.63
0680 0711 36 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(8")	1216.000 LF	3.17000	3854.72	3.00000	3648.00	8.75000	10640.00
0685 0711 36181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(18")	650.000 LF	5.65000	3672.50	5.00000	3250.00	13.50000	8775.00
SECTION 0003 TOTALS		$	128,613.31	$	125,984.00	$	146,102.07
SECTION 0004 LIGHTING							
0690 0400 1 15 CONC CLASS I(MISCELLANEOUS)	6.540 CY	1894.40000	12389.38	400.00000	2616.00	362.88000	2373.24
0695 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	30113.000 LF	1.04000	31317.52	1.00000	30113.00	0.97000	29209.61
0700 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	4200.000 LF	6.62000	27804.00	9.00000	37800.00	9.72000	40824.00
0705 0715 2332 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (1")	477.000 LF	22.23000	10603.71	20.00000	9540.00	21.60000	10303.20
0710 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	10202.92000	10202.92	8000.00000	8000.00	8325.72000	8325.72
0715 0715 11126 LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)	9.000 EA	964.61000	8681.49	900.00000	8100.00	940.68000	8466.12
0720 0715 14 11 PULL BOX (F&I) (ROADSIDE)	15.000 EA	483.30000	7249.50	700.00000	10500.00	656.64000	9849.60
0725 0715 14 12 PULL BOX (F&I) (SIDEWALK)	14.000 EA	483.30000	6766.20	800.00000	11200.00	817.56000	11445.84

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0730 0715 14 14 PULL BOX (F&I) (SURFACE MOUNT)	9.000 EA	350.74000	3156.66	200.00000	1800.00	179.28000	1613.52
0735 0715 37 1 PHOTO ELECTRIC CONTROL ASSEMBLY (F&I)	1.000 EA	339.16000	339.16	650.00000	650.00	687.96000	687.96
0740 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	22.000 EA	1251.48000	27532.56	1200.00000	26400.00	1278.72000	28131.84
0745 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	15.000 EA	1251.48000	18772.20	1250.00000	18750.00	1278.72000	19180.80
0750 0715513150 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(50')	11.000 EA	3934.75000	43282.25	3500.00000	38500.00	3710.88000	40819.68
0755 0715540000 LIGHT POLE COMP(RELOCATE)	3.000 EA	2278.56000	6835.68	1800.00000	5400.00	1765.80000	5297.40
0760 0715550000 LIGHT POLE COMP(REMOVE)	11.000 EA	968.29000	10651.19	320.00000	3520.00	326.16000	3587.76
0765 0715575150 LIGHT POLE COMP(F&I W/VIB DPR)(S ARM BRIDGE)(50')	4.000 EA	3102.71000	12410.84	3500.00000	14000.00	3727.08000	14908.32
0770 0715636406 LIGHT POLE COMPLETE(ALUM STD)F&I(50')(POLE LC6) (ARM 15') (ARM LC6)	19.000 EA	4016.45000	76312.55	4000.00000	76000.00	4191.48000	79638.12
SECTION 0004 TOTALS		$	314,307.81	$	302,889.00	$	314,662.73
SECTION 0005 SIGNALIZATION							
0775 0400 1 15 CONC CLASS I(MISCELLANEOUS)	3.590 CY	486.08000	1745.03	400.00000	1436.00	362.88000	1302.74
0780 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	684.000 LF	18.09000	12373.56	22.00000	15048.00	23.76000	16251.84
0785 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	13586.000 LF	6.62000	89939.32	7.00000	95102.00	8.21000	111541.06
0790 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	2566.000 LF	29.11000	74696.26	31.00000	79546.00	33.48000	85909.68

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0795 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	5313.43000	21253.72	3000.00000	12000.00	2698.92000	10795.68
0800 0632 8112 CABLE (INTERCONNECT)(F&I) (UNDER-GRND)	5100.000 LF	3.00000	15300.00	2.00000	10200.00	2.38000	12138.00
0805 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	30.000 LF	3.00000	90.00	2.00000	60.00	2.38000	71.40
0810 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	59.000 EA	405.29000	23912.11	625.00000	36875.00	656.64000	38741.76
0815 0635 1 13 PULL & JUNCTION BOXES (F&I)(MOUNTED JUNCT BOX)	1.000 EA	235.15000	235.15	180.00000	180.00	179.28000	179.28
0820 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	10.000 EA	1267.03000	12670.30	1400.00000	14000.00	1455.84000	14558.40
0825 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	4.000 AS	2216.38000	8865.52	1000.00000	4000.00	923.40000	3693.60
0830 0639 2 1 ELECTRICAL SERVICE WIRE	1568.000 LF	2.54000	3982.72	1.00000	1568.00	1.08000	1693.44
0835 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	4.000 EA	334.07000	1336.28	700.00000	2800.00	712.80000	2851.20
0840 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	4.000 EA	23164.31000	92657.24	21000.00000	84000.00	20310.48000	81241.92
0845 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	30410.93000	30410.93	25000.00000	25000.00	27552.96000	27552.96
0850 0649440 M/ARM (FURNISH & INSTALL/HIGH LOADING)SPECIAL DESIGN	6.000 EA	33305.05000	199830.30	26000.00000	156000.00	25378.92000	152273.52
0855 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	1.000 EA	18088.28000	18088.28	18000.00000	18000.00	18056.52000	18056.52

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0860 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	1.000 EA	22316.42000	22316.42	20000.00000	20000.00	20116.08000	20116.08
0865 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	1.000 EA	31790.72000	31790.72	25000.00000	25000.00	25338.96000	25338.96
0870 0649717006 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C7) (2ND NO)POLE(R6)	2.000 EA	43824.52000	87649.04	25000.00000	50000.00	25962.12000	51924.24
0875 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	39.000 AS	610.76000	23819.64	900.00000	35100.00	854.28000	33316.92
0880 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	2.000 AS	819.63000	1639.26	1300.00000	2600.00	1378.08000	2756.16
0885 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	26.000 AS	604.83000	15725.58	900.00000	23400.00	942.84000	24513.84
0890 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	20.000 EA	120.40000	2408.00	100.00000	2000.00	102.60000	2052.00
0895 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	6.000 EA	1967.10000	11802.60	800.00000	4800.00	852.12000	5112.72
0900 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	1.000 EA	164.49000	164.49	170.00000	170.00	180.36000	180.36
0905 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	84.000 EA	141.31000	11870.04	130.00000	10920.00	137.16000	11521.44
0910 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	16.000 EA	6121.75000	97948.00	5500.00000	88000.00	5686.20000	90979.20
0915 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	25.000 EA	137.92000	3448.00	120.00000	3000.00	128.52000	3213.00
0920 0665 12 DETECTOR PEDESTRIAN (F&I)(DETECTOR STA WITH POST)	1.000 EA	2105.00000	2105.00	600.00000	600.00	638.28000	638.28
0925 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	4.000 AS	17788.70000	71154.80	20000.00000	80000.00	18969.12000	75876.48

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
0930 0678 1110 CNTRL ACCESS (F&I) (TYPE 4 TIME SWITCH)	4.000 EA	819.63000	3278.52	700.00000	2800.00	730.08000	2920.32
0935 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	4.000 EA	395.68000	1582.72	325.00000	1300.00	344.52000	1378.08
0940 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	4.000 EA	2645.41000	10581.64	2200.00000	8800.00	2279.88000	9119.52
0945 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	4.000 EA	531.34000	2125.36	600.00000	2400.00	625.32000	2501.28
0950 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	29.11000	232.88	55.00000	440.00	55.08000	440.64
0955 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	80.000 LF	96.83000	7746.40	300.00000	24000.00	326.16000	26092.80
0960 0690 50 CNTRL ASSEM REMOVE	1.000 EA	617.26000	617.26	200.00000	200.00	217.08000	217.08
0965 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	115.31000	461.24	50.00000	200.00	55.08000	220.32
0970 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	350.50000	350.50	300.00000	300.00	326.16000	326.16
0975 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	367.42000	367.42	1300.00000	1300.00	1301.40000	1301.40
0980 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	248.80000	248.80	1300.00000	1300.00	1301.40000	1301.40
0985 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	15.000 EA	2311.90000	34678.50	2000.00000	30000.00	2061.72000	30925.80
0990 0700 48 18 SIGN PANELS (F & I) (15 OR <)	42.000 EA	701.50000	29463.00	200.00000	8400.00	204.12000	8573.04
SECTION 0005 TOTALS		$	1,082,962.55	$	982,845.00	$	1,011,710.52
SECTION 0006 LANDSCAPE / PERIPHERAL							
0995 0526 1 2 PAVERS, ARCHITECTURAL(SIDEWALK)	544.000 SY	37.70000	20508.80	80.00000	43520.00	43.59000	23712.96

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
1000 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 23062215201	LUMP	94662.99000	94662.99	65000.00000	65000.00	64534.32000	64534.32
1005 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 23072515201	LUMP	31960.20000	31960.20	48000.00000	48000.00	49520.11000	49520.11
1010 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 23062215201	LUMP	185616.30000	185616.30	165000.00000	165000.00	171387.34000	171387.34
1015 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 23072515201	LUMP	97389.00000	97389.00	104000.00000	104000.00	106858.71000	106858.71
1020 0590 70 IRRIGATION SYSTEM 23062215201	LUMP	116104.00000	116104.00	115000.00000	115000.00	106613.82000	106613.82
1025 0590 70 IRRIGATION SYSTEM 23072515201	LUMP	105534.00000	105534.00	100000.00000	100000.00	118745.44000	118745.44
SECTION 0006 TOTALS		$	651,775.29	$	640,520.00	$	641,372.70
SECTION 0007 UTILITIES							
1030 1010 3 PIPE(PLUG & PLACE OUT OF SERVICE)(9" OR MORE)	574.000 LF	16.10000	9241.40	38.00000	21812.00	65.26000	37459.24
1035 1020 1 PIPE (REMOVAL)(18" OR LESS)	3171.000 LF	23.85000	75628.35	31.00000	98301.00	20.67000	65544.57
1040 1020 2 PIPE (REMOVAL)(20" OR MORE)	585.000 LF	46.95000	27465.75	61.00000	35685.00	81.58000	47724.30
1045 1060111 11 UTILITY STRUCT(F&I)STD(REG LINE)(PRECAST)(0-6')	4.000 EA	9189.25000	36757.00	8345.00000	33380.00	6091.24000	24364.96
1050 1060600 UTILITY STRUCT(REMOVE)	19.000 EA	1539.20000	29244.80	1834.00000	34846.00	815.79000	15500.01
1055 1070111208 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(6")	3.000 EA	1665.85000	4997.55	1578.00000	4734.00	1033.33000	3099.99
1060 1070111209 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(8")	1.000 EA	1936.80000	1936.80	1744.00000	1744.00	1414.04000	1414.04

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
1065 1070111211 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(12")	4.000 EA	2672.80000	10691.20	3065.00000	12260.00	2284.21000	9136.84
1070 1070114217 VALVE ASSEMBLY(PLUG)(F&I)(CAST IRON)(250 PSI)(30")	2.000 EA	27047.85000	54095.70	9765.00000	19530.00	32631.62000	65263.24
1075 1070118205 VALVE ASSEMBLY(F&I)(CAST IRON)(AIR RELEASE ASSEMBLY) (250PSI)(2")	3.000 EA	3376.80000	10130.40	2281.00000	6843.00	1957.90000	5873.70
1080 1090133 08 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(PUSH-ON JOINT)(6")	18.000 LF	86.44000	1555.92	115.00000	2070.00	43.51000	783.18
1085 1090133 09 PIPE(PVC)(CLASS 150)(F&I)(PUSH-ON JOINT)(8")	202.000 LF	114.00000	23028.00	122.00000	24644.00	45.68000	9227.36
1090 1090138 08 PIPE(PVC)(SDR 35)(FURNISH & INSTALL)(PUSH-ON)(6")	159.000 LF	147.00000	23373.00	116.00000	18444.00	32.63000	5188.17
1095 1090153 08 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(RESTRAINED)(6")	58.000 LF	100.00000	5800.00	125.00000	7250.00	45.68000	2649.44
1100 1090153 09 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(RESTRAINED)(8")	199.000 LF	114.00000	22686.00	129.00000	25671.00	54.39000	10823.61
1105 1100112317 PIPE(CAST/DUCTILE IRON)(EPOXY)(F&I)(PUSHON)CLASS 52(30")	301.000 LF	230.50000	69380.50	199.00000	59899.00	217.54000	65479.54
1110 1100151311 PIPE(CI/DI)(CEMENT)(F&I)(MECHANICAL)(CLASS 52)(12")	276.000 LF	114.70000	31657.20	170.00000	46920.00	152.28000	42029.28
1115 1100152317 PIPE(CI/DI)(EPOXY)(F&I)(MECHANICAL)(CLASS 52)(30")	742.000 LF	266.10000	197446.20	213.78000	158624.76	282.81000	209845.02
1120 1510120 FITTINGS SANITARY SEWER(F&I)	4.350 TN	17633.10000	76703.99	21000.00000	91350.00	13052.65000	56779.03
1125 1610140 FITTINGS WATER(FURNISH&INSTALL)(DI-CEMENT LINED)	1.600 TN	16897.00000	27035.20	36000.00000	57600.00	10333.34000	16533.34

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT,INC. UNIT PRICE	 AMOUNT
1130 1644133 08 FIRE HYDRANT(TRAFFIC)(FURNISH & INSTALL)(6")	1.000 EA	4945.35000	4945.35	4026.00000	4026.00	3915.79000	3915.79
1135 1694111 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(12")	46.000 EA	944.30000	43437.80	108.00000	4968.00	815.79000	37526.34
1140 1694117 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(30")	68.000 EA	3242.15000	220466.20	217.00000	14756.00	1631.58000	110947.44
SECTION 0007 TOTALS			$ 1,007,704.31		$ 785,357.76		$ 847,108.43
CONTRACT TOTALS			$ 31,570,101.12		$ 32,115,249.77		$ 33,503,469.49

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	1947.900 CY	1100.00000	2142690.00				
0010 0400 2 5 CONC CLASS II(SUBSTRUCTURE)	419.700 CY	1200.00000	503640.00				
0015 0400 2 10 CONC CLASS II (APPROACH SLABS)	504.400 CY	400.00000	201760.00				
0021 0400 2 25 CONC CLASS II (MASS)(SUBSTRUCTURE)	1293.400 CY	1000.00000	1293400.00				
0025 0400 9 BRIDGE DECK GROOVING & PLANING (DECK 8.5" & >)	5973.000 SY	3.50000	20905.50				
0030 0400147 COMPOSITE NEOPRENE PADS	57.900 CF	1000.00000	57900.00				
0035 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	486306.000 LB	1.00000	486306.00				
0040 0415 1 5 REINF STEEL (SUBSTRUCTURE)	283756.000 LB	1.00000	283756.00				
0045 0415 1 9 REINF STEEL (APPROACH SLABS)	103174.000 LB	1.00000	103174.00				
0050 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	11219.000 LF	150.00000	1682850.00				
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	272.000 LF	300.00000	81600.00				
0060 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	589.000 SY	20.00000	11780.00				
0065 0460 2 2 STRUCT STEEL (LOW ALLOY) 23062215201	3063593.000 LS	5463000.00000	5463000.00				
0070 0460 2 13 STRUCT STEEL (BOLTS, NUTS, WASHERS & PLATES) 23062215201	86905.000 LS	300000.00000	300000.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0460 7 4 EXPANSION JOINT SEAL (STRIP ELAST)	231.000 LF	250.00000	57750.00				
0080 0460 70 2 ALUMINUM RAILINGS (DOUBLE RAIL)	291.000 LF	40.00000	11640.00				
0085 0460 70 3 ALUMINUM RAILINGS (TRIPLE RAIL)	3293.000 LF	60.00000	197580.00				
0090 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	1447.000 LF	100.00000	144700.00				
0095 0521 5 3 CONCRETE TRAFFIC RAILING BARRIER BRIDGE(32" DBL)	720.000 LF	110.00000	79200.00				
0100 0521 5 4 CONCRETE TRAFFIC RAILING BAR.BRDG(32" VERT FACE)	291.000 LF	130.00000	37830.00				
0105 0521 6 1 CONCRETE PARAPET(PEDEST/BICYCLE)	3293.000 LF	80.00000	263440.00				
0110 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	65088.000 SF	35.00000	2278080.00				
SECTION 0001 TOTALS			$ 15,702,981.50		$		$
SECTION 0002 ROADWAY							
0115 0101 1 MOBILIZATION 23072515201	LUMP	500000.00000	500000.00				
0120 0101 1 MOBILIZATION 23062215201	LUMP	3000000.00000	3000000.00				
0125 0102 1 MAINTENANCE OF TRAFFIC 23062215201	765.000 LS	700000.00000	700000.00				
0130 0102 1 MAINTENANCE OF TRAFFIC 23072515201	765.000 LS	300000.00000	300000.00				
0135 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	750.000 CY	25.00000	18750.00				
0140 0102 14 TRAFFIC CONTROL OFFICER	224.000 MH	35.00000	7840.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0145 0102 60 WORK ZONE SIGNS	39755.000 ED	0.30000	11926.50				
0150 0102 61 BUSINESS SIGNS	44.000 EA	50.00000	2200.00				
0155 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1529.000 LF	14.00000	21406.00				
0160 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2087.000 LF	5.50000	11478.50				
0165 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	139621.000 ED	0.20000	27924.20				
0170 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	15385.000 ED	0.40000	6154.00				
0175 0102 76 PANELS ARROW ADVANCE WARNING	1821.000 ED	10.00000	18210.00				
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8962.000 ED	0.35000	3136.70				
0185 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	513.000 EA	3.00000	1539.00				
0190 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	605.000 ED	0.15000	90.75				
0195 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	16.000 LO	1000.00000	16000.00				
0200 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1750.000 ED	20.00000	35000.00				
0205 0104 4 MOWING	29.700 AC	500.00000	14850.00				
0210 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	300.000 EA	10.00000	3000.00				
0215 0104 11 TURBIDITY BARRIER FLOATING	1067.000 LF	8.00000	8536.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0220 0104 13 1 SILT FENCE STAKED (TYPE III)	4814.000 LF	2.00000	9628.00				
0225 0104 15 PREVENTION DEVICE SOIL TRACKING	4.000 EA	3500.00000	14000.00				
0230 0104 16 ROCK BAGS	860.000 EA	8.00000	6880.00				
0235 0109 71 3 FIELD OFFICE (900 SQ FT)	805.000 DA	80.00000	64400.00				
0240 0110 1 1 CLEARING & GRUBBING 23062215201	9.890 LS	500000.00000	500000.00				
0245 0110 1 1 CLEARING & GRUBBING 23072515201	6.389 LS	200000.00000	200000.00				
0250 0110 3 STRUCTURE REMOVAL OF EXISTING 23072515201	649.000 LS	50000.00000	50000.00				
0255 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3823.000 SY	12.00000	45876.00				
0260 0120 1 EXCAVATION REGULAR	30420.000 CY	7.25000	220545.00				
0265 0120 5 EXCAVATION CHANNEL	390.000 CY	40.00000	15600.00				
0270 0120 6 EMBANKMENT	107102.000 CY	15.75000	1686856.50				
0275 0160 4 STABILIZATION TYPE B	41504.000 SY	2.75000	114136.00				
0280 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	16162.000 SY	2.50000	40405.00				
0285 0285709 BASE OPTIONAL (BASE GROUP 09)	35204.000 SY	19.00000	668876.00				
0290 0285711 BASE OPTIONAL (BASE GROUP 11)	22010.000 SY	38.25000	841882.50				
0295 0285715 BASE OPTIONAL (BASE GROUP 15)	1335.000 SY	70.00000	93450.00				
0300 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	13535.000 SY	3.70000	50079.50				
0305 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	1887.000 SY	5.20000	9812.40				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	14697.900 TN	104.00000	1528581.60				
0315 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	4965.900 TN	135.00000	670396.50				
0320 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	858.700 TN	142.00000	121935.40				
0325 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	299.600 TN	145.00000	43442.00				
0330 0400 1 2 CONC CLASS I(ENDWALLS)	3.120 CY	1065.00000	3322.80				
0335 0400 1 11 CONC CLASS I(RETAINING WALLS)	68.800 CY	740.00000	50912.00				
0340 0400 2 1 CONC CLASS II(CULVERTS)	472.000 CY	1200.00000	566400.00				
0345 0415 1 6 REINF STEEL (MISCELLANEOUS	98848.000 LB	1.00000	98848.00				
0350 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	9.000 EA	3825.00000	34425.00				
0355 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	9.000 EA	3930.00000	35370.00				
0360 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	1.000 EA	6560.00000	6560.00				
0365 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	1.000 EA	6750.00000	6750.00				
0370 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	4.000 EA	1710.00000	6840.00				
0375 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	6.000 EA	3600.00000	21600.00				
0380 0425 1581 INLETS (DT BOT) (TYPE H) (<10')	1.000 EA	7560.00000	7560.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0385 0425 1891 INLETS (BARRIER WALL) (<10')	5.000 EA	3030.00000	15150.00				
0390 0425 1892 INLETS (BARRIER WALL) (>10')	1.000 EA	5550.00000	5550.00				
0395 0425 2 41 MANHOLES (P-7) (<10')	10.000 EA	3530.00000	35300.00				
0400 0425 2 42 MANHOLES (P-7) (>10')	7.000 EA	3730.00000	26110.00				
0405 0425 2 43 MANHOLES (P-7) (PARTIAL)	1.000 EA	1520.00000	1520.00				
0410 0425 2 71 MANHOLES (J-7) (<10')	3.000 EA	5850.00000	17550.00				
0415 0425 2 72 MANHOLES (J-7) (>10')	5.000 EA	9675.00000	48375.00				
0420 0425 2101 MANHOLES (SPECIAL) (<10')	1.000 EA	8070.00000	8070.00				
0425 0425 2102 MANHOLES (SPECIAL) (>10')	3.000 EA	10600.00000	31800.00				
0430 0425 5 1 MANHOLE (ADJUST) (UTILITY)	10.000 EA	7650.00000	76500.00				
0435 0425 6 VALVE BOXES (ADJUST)	13.000 EA	330.00000	4290.00				
0440 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	227.000 LF	49.00000	11123.00				
0445 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	1719.000 LF	52.00000	89388.00				
0450 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	4770.000 LF	81.00000	386370.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0455 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	937.000 LF	86.00000	80582.00				
0460 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	147.000 LF	167.00000	24549.00				
0465 0430172149 PIPE CULVERT(OPTIONAL MATERIAL)(ROUND)(96" CROSS DRAIN)	404.000 LF	252.00000	101808.00				
0470 0443 70 4 FRENCH DRAINS (24")	618.000 LF	101.00000	62418.00				
0475 0455107 3 CASING (36" DIA)	110.000 LF	222.00000	24420.00				
0480 0455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	32614.000 SF	10.00000	326140.00				
0485 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	133.000 SY	1.00000	133.00				
0490 0515 2301 PEDESTRIAN/BICYCLE RAILING (ALUM ONLY(42" PICKET RAIL	674.000 LF	60.00000	40440.00				
0495 0520 1 10 CURB & GUTTER CONC (TYPE F)	18070.000 LF	21.00000	379470.00				
0500 0520 2 4 CURB CONC (TYPE D)	12.000 LF	50.00000	600.00				
0505 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	411.000 LF	30.00000	12330.00				
0510 0521 1 1 BARRIER WALL CONC (PRECAST)	688.000 LF	60.00000	41280.00				
0515 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	1633.000 LF	250.00000	408250.00				
0520 0522 1 SIDEWALK CONC (4" THICK)	7550.000 SY	42.00000	317100.00				
0525 0522 2 SIDEWALK CONC (6" THICK)	249.000 SY	60.00000	14940.00				
0530 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	64.000 TN	200.00000	12800.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0535 0536 1 1 GUARDRAIL (ROADWAY)	1170.000 LF	25.00000	29250.00				
0540 0536 2 GUARDRAIL (SHOP-BENT PANELS)	37.500 LF	40.00000	1500.00				
0545 0536 7 GUARDRAIL POST SPECIAL	4.000 EA	200.00000	800.00				
0550 0536 73 GUARDRAIL REMOVAL	1370.500 LF	4.00000	5482.00				
0555 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	1.000 EA	3000.00000	3000.00				
0560 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	3.000 EA	800.00000	2400.00				
0565 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE (8" FILTER POINTS)	178.000 SY	75.00000	13350.00				
0570 0556 1 6 JACK AND BORE CASING DIAMETER(36" TO <48")	110.000 LF	608.00000	66880.00				
0575 0570 5 FERTILIZER	2.150 TN	180.00000	387.00				
0580 0570 9 WATER FOR GRASS	185.200 MG	12.00000	2222.40				
0585 0575 1 SODDING	32182.000 SY	2.50000	80455.00				
0590 0710 5 1 GUIDE LINES (PAINT) (WHITE)	654.000 LF	1.00000	654.00				
0595 0710 6 DIRECTIONAL ARROWS, PAINTED	22.000 EA	30.00000	660.00				
0600 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	2.852 NM	1000.00000	2852.00				
0605 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3.080 NM	1000.00000	3080.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	611.000 LF	1.00000	611.00				
0615 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	460.000 LF	1.50000	690.00				
0620 0999 16 PARTNERING (DO NOT BID) 23072515201	LUMP	6000.00000	6000.00				
0625 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	17.000 DA	3300.00000	56100.00				
0630 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23072515201	LUMP	150000.00000	150000.00				
SECTION 0002 TOTALS			$ 15,574,141.25		$		$
SECTION 0003 SIGNING							
0635 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	64.000 AS	250.00000	16000.00				
0640 0700 41 10 SIGN MULTI POST (50 OR LESS)	5.000 AS	3500.00000	17500.00				
0645 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	32.000 AS	50.00000	1600.00				
0650 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	500.00000	500.00				
0655 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	15.000 EA	100.00000	1500.00				
0660 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23062215201	LUMP	40000.00000	40000.00				
0665 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23072515201	LUMP	32000.00000	32000.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 0711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	1216.000 LF	2.50000	3040.00				
0675 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	913.000 LF	2.50000	2282.50				
0680 0711 36 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(8")	1216.000 LF	3.00000	3648.00				
0685 0711 36181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(18")	650.000 LF	5.00000	3250.00				
SECTION 0003 TOTALS		$	121,320.50	$		$	
SECTION 0004 LIGHTING							
0690 0400 1 15 CONC CLASS I(MISCELLANEOUS)	6.540 CY	3000.00000	19620.00				
0695 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	30113.000 LF	1.50000	45169.50				
0700 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	4200.000 LF	6.50000	27300.00				
0705 0715 2332 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (1")	477.000 LF	13.00000	6201.00				
0710 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	10000.00000	10000.00				
0715 0715 11126 LUMINAIRE (F&I)(UNDERDECK PENDANT HUNG)	9.000 EA	770.00000	6930.00				
0720 0715 14 11 PULL BOX (F&I) (ROADSIDE)	15.000 EA	430.00000	6450.00				
0725 0715 14 12 PULL BOX (F&I) (SIDEWALK)	14.000 EA	430.00000	6020.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 0715 14 14 PULL BOX (F&I) (SURFACE MOUNT)	9.000 EA	190.00000	1710.00				
0735 0715 37 1 PHOTO ELECTRIC CONTROL ASSEMBLY (F&I)	1.000 EA	710.00000	710.00				
0740 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	22.000 EA	514.00000	11308.00				
0745 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	15.000 EA	514.00000	7710.00				
0750 0715513150 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(50')	11.000 EA	3500.00000	38500.00				
0755 0715540000 LIGHT POLE COMP(RELOCATE)	3.000 EA	2530.00000	7590.00				
0760 0715550000 LIGHT POLE COMP(REMOVE)	11.000 EA	400.00000	4400.00				
0765 0715575150 LIGHT POLE COMP(F&I W/VIB DPR)(S ARM BRIDGE)(50')	4.000 EA	3580.00000	14320.00				
0770 0715636406 LIGHT POLE COMPLETE(ALUM STD)F&I(50')(POLE LC6) (ARM 15') (ARM LC6)	19.000 EA	5250.00000	99750.00				
SECTION 0004 TOTALS		$	313,688.50	$		$	
SECTION 0005 SIGNALIZATION							
0775 0400 1 15 CONC CLASS I(MISCELLANEOUS)	3.590 CY	1060.00000	3805.40				
0780 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	684.000 LF	17.20000	11764.80				
0785 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	13586.000 LF	8.00000	108688.00				
0790 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	2566.000 LF	28.50000	73131.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0795 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	3770.00000	15080.00				
0800 0632 8112 CABLE (INTERCONNECT)(F&I) (UNDER-GRND)	5100.000 LF	2.40000	12240.00				
0805 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	30.000 LF	2.40000	72.00				
0810 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	59.000 EA	500.00000	29500.00				
0815 0635 1 13 PULL & JUNCTION BOXES (F&I)(MOUNTED JUNCT BOX)	1.000 EA	4000.00000	4000.00				
0820 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	10.000 EA	1300.00000	13000.00				
0825 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	4.000 AS	1500.00000	6000.00				
0830 0639 2 1 ELECTRICAL SERVICE WIRE	1568.000 LF	1.50000	2352.00				
0835 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	4.000 EA	600.00000	2400.00				
0840 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	4.000 EA	25000.00000	100000.00				
0845 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	31900.00000	31900.00				
0850 0649440 M/ARM (FURNISH & INSTALL/HIGH LOADING)SPECIAL DESIGN	6.000 EA	35300.00000	211800.00				
0855 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	1.000 EA	23400.00000	23400.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	1.000 EA	22000.00000	22000.00				
0865 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	1.000 EA	34300.00000	34300.00				
0870 0649717006 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C7) (2ND NO)POLE(R6)	2.000 EA	30800.00000	61600.00				
0875 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	39.000 AS	750.00000	29250.00				
0880 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	2.000 AS	1200.00000	2400.00				
0885 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	26.000 AS	710.00000	18460.00				
0890 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	20.000 EA	100.00000	2000.00				
0895 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	6.000 EA	1000.00000	6000.00				
0900 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	1.000 EA	200.00000	200.00				
0905 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	84.000 EA	200.00000	16800.00				
0910 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	16.000 EA	6310.00000	100960.00				
0915 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	25.000 EA	200.00000	5000.00				
0920 0665 12 DETECTOR PEDESTRIAN (F&I)(DETECTOR STA WITH POST)	1.000 EA	500.00000	500.00				
0925 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	4.000 AS	19000.00000	76000.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0930 0678 1110 CNTRL ACCESS (F&I) (TYPE 4 TIME SWITCH)	4.000 EA	1000.00000	4000.00				
0935 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	4.000 EA	520.00000	2080.00				
0940 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	4.000 EA	2900.00000	11600.00				
0945 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	4.000 EA	600.00000	2400.00				
0950 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	65.00000	520.00				
0955 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	80.000 LF	85.00000	6800.00				
0960 0690 50 CNTRL ASSEM REMOVE	1.000 EA	520.00000	520.00				
0965 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	65.00000	260.00				
0970 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	1050.00000	1050.00				
0975 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	2100.00000	2100.00				
0980 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	2100.00000	2100.00				
0985 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	15.000 EA	2400.00000	36000.00				
0990 0700 48 18 SIGN PANELS (F & I) (15 OR <)	42.000 EA	112.00000	4704.00				
SECTION 0005 TOTALS		$	1,098,737.20	$		$	
SECTION 0006 LANDSCAPE / PERIPHERAL							
0995 0526 1 2 PAVERS, ARCHITECTURAL(SIDEWALK)	544.000 SY	100.00000	54400.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1000 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 23062215201	LUMP	300000.00000	300000.00				
1005 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 23072515201	LUMP	200000.00000	200000.00				
1010 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 23062215201	LUMP	100000.00000	100000.00				
1015 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 23072515201	LUMP	250000.00000	250000.00				
1020 0590 70 IRRIGATION SYSTEM 23062215201	LUMP	100000.00000	100000.00				
1025 0590 70 IRRIGATION SYSTEM 23072515201	LUMP	50000.00000	50000.00				
SECTION 0006 TOTALS		$	1,054,400.00	$		$	
SECTION 0007 UTILITIES							
1030 1010 3 PIPE(PLUG & PLACE OUT OF SERVICE)(9" OR MORE)	574.000 LF	61.00000	35014.00				
1035 1020 1 PIPE (REMOVAL)(18" OR LESS)	3171.000 LF	20.00000	63420.00				
1040 1020 2 PIPE (REMOVAL)(20" OR MORE)	585.000 LF	76.00000	44460.00				
1045 1060111 11 UTILITY STRUCT(F&I)STD(REG LINE)(PRECAST)(0-6')	4.000 EA	5670.00000	22680.00				
1050 1060600 UTILITY STRUCT(REMOVE)	19.000 EA	756.00000	14364.00				
1055 1070111208 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(6")	3.000 EA	958.00000	2874.00				
1060 1070111209 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(8")	1.000 EA	1311.00000	1311.00				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1065 1070111211 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(12")	4.000 EA	2115.00000	8460.00				
1070 1070114217 VALVE ASSEMBLY(PLUG)(F&I)(CAST IRON)(250 PSI)(30")	2.000 EA	30240.00000	60480.00				
1075 1070118205 VALVE ASSEMBLY(F&I)(CAST IRON)(AIR RELEASE ASSEMBLY) (250PSI)(2")	3.000 EA	1815.00000	5445.00				
1080 1090133 08 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(PUSH-ON JOINT)(6")	18.000 LF	41.00000	738.00				
1085 1090133 09 PIPE(PVC)(CLASS 150)(F&I)(PUSH-ON JOINT)(8")	202.000 LF	43.00000	8686.00				
1090 1090138 08 PIPE(PVC)(SDR 35)(FURNISH & INSTALL)(PUSH-ON)(6")	159.000 LF	31.00000	4929.00				
1095 1090153 08 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(RESTRAINED)(6")	58.000 LF	43.00000	2494.00				
1100 1090153 09 PIPE(PVC)(CLASS 150)(FURNISH & INSTALL)(RESTRAINED)(8")	199.000 LF	51.00000	10149.00				
1105 1100112317 PIPE(CAST/DUCTILE IRON)(EPOXY)(F&I)(PUSHON)CLASS 52(30")	301.000 LF	202.00000	60802.00				
1110 1100151311 PIPE(CI/DI)(CEMENT)(F&I)(MECHANICAL)(CLASS 52)(12")	276.000 LF	144.00000	39744.00				
1115 1100152317 PIPE(CI/DI)(EPOXY)(F&I)(MECHANICAL)(CLASS 52)(30")	742.000 LF	261.00000	193662.00				
1120 1510120 FITTINGS SANITARY SEWER(F&I)	4.350 TN	12096.00000	52617.60				
1125 1610140 FITTINGS WATER(FURNISH&INSTALL)(DI-CEMENT LINED)	1.600 TN	9576.00000	15321.60				

CALL ORDER: 001 PROPOSAL ID: T4110 LETTING DATE: 03/29/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1130 1644133 08 FIRE HYDRANT(TRAFFIC)(FURNISH & INSTALL)(6")	1.000 EA	3630.00000	3630.00				
1135 1694111 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(12")	46.000 EA	756.00000	34776.00				
1140 1694117 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(30")	68.000 EA	1512.00000	102816.00				
SECTION 0007 TOTALS		$	788,873.20	$		$	
CONTRACT TOTALS		$	34,654,142.15	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.