VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T5223 PROPOSAL DESC :
LETTING DATE : 12/05/07 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of construction
SET-ASIDE : U/R CODE : of parking lane, drainage improvements and pavement markings
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS) on SR A1A.

FINPROJ(S) : 42269115201 (*) F.A. NO. : 4932038P COUNTIES : BREVARD

LOCAL NAME : SR A1A (COCOA BEACH) ROAD NAME : SR A1A
PROJ LIMITS : ON STREET PARKING FROM 1ST STREET TO 3RD STREET

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | GIBBS & REGISTER, INC. | Responsive | Winning bid | $ 628,216.00 | 0.00% |
| 2 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bi | $ 664,668.95 | 5.80% |
| 3 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bi | $ 847,856.00 | 34.96% |
| 4 | P & S PAVING, INC. | Responsive | Non-Winning Bi | $ 851,725.70 | 35.57% |
| 5 | V.A. PAVING, INC. | Responsive | Non-Winning Bi | $ 887,469.10 | 41.26% |
| 6 | APAC-SOUTHEAST, INC. | Responsive | Non-Winning Bi | $ 919,160.56 | 46.31% |

CALL ORDER : 008 PROPOSAL ID : T5223 PROPOSAL DESC :
LETTING DATE : 12/05/07 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of construction
SET-ASIDE : U/R CODE : of parking lane, drainage improvements and pavement markings
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS) on SR A1A.

FINPROJ(S) : 42269115201 (*) F.A. NO. : 4932038P COUNTIES : BREVARD

LOCAL NAME : SR A1A (COCOA BEACH) ROAD NAME : SR A1A
PROJ LIMITS : ON STREET PARKING FROM 1ST STREET TO 3RD STREET

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>GIBBS & REGISTER, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42269115201 | LUMP | 99313.50000 | 99313.50 | 8740.00000 | 8740.00 | 76800.00000 | 76800.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42269115201 | 70.000 LS | 33000.00000 | 33000.00 | 77600.00000 | 77600.00 | 155000.00000 | 155000.00 |
| 0015 0102 60<br>WORK ZONE SIGNS | 1260.000 ED | 0.50000 | 630.00 | 0.40000 | 504.00 | 0.50000 | 630.00 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 910.000 ED | 0.25000 | 227.50 | 0.30000 | 273.00 | 0.30000 | 273.00 |
| 0025 0102 76<br>ADVANCE WARNING ARROW PANEL | 35.000 ED | 12.00000 | 420.00 | 16.80000 | 588.00 | 13.00000 | 455.00 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 630.000 ED | 0.50000 | 315.00 | 0.60000 | 378.00 | 0.60000 | 378.00 |
| 0035 0104 10 2<br>SYNTHETIC BALES | 52.000 LF | 15.00000 | 780.00 | 9.55000 | 496.60 | 17.00000 | 884.00 |
| 0040 0104 16<br>ROCK BAGS | 160.000 EA | 9.00000 | 1440.00 | 8.95000 | 1432.00 | 11.00000 | 1760.00 |
| 0045 0110 1 1<br>CLEARING & GRUBBING 42269115201 | 0.900 LS | 26000.00000 | 26000.00 | 7670.00000 | 7670.00 | 56340.00000 | 56340.00 |
| 0050 0120 1<br>REGULAR EXCAVATION | 573.000 CY | 17.00000 | 9741.00 | 28.20000 | 16158.60 | 29.00000 | 16617.00 |
| 0055 0120 6<br>EMBANKMENT | 30.000 CY | 13.00000 | 390.00 | 66.35000 | 1990.50 | 54.00000 | 1620.00 |
| 0060 0160 4<br>STABILIZATION TYPE B | 1393.000 SY | 6.00000 | 8358.00 | 8.55000 | 11910.15 | 12.00000 | 16716.00 |
| 0065 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 1060.000 SY | 18.00000 | 19080.00 | 43.55000 | 46163.00 | 29.00000 | 30740.00 |

CALL ORDER: 008 PROPOSAL ID: T5223 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>GIBBS & REGISTER, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0070 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 116.600 TN | 195.00000 | 22737.00 | 153.00000 | 17839.80 | 160.00000 | 18656.00 |
| 0075 0400 1 15<br>CONCRETE CLASS I, MISCELLANEOUS | 5.000 CY | 710.00000 | 3550.00 | 561.00000 | 2805.00 | 1110.00000 | 5550.00 |
| 0080 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 8.000 EA | 2200.00000 | 17600.00 | 5380.00000 | 43040.00 | 5328.00000 | 42624.00 |
| 0085 0425 1541<br>INLETS, DT BOT, TYPE D, <10' | 1.000 EA | 4500.00000 | 4500.00 | 7290.00000 | 7290.00 | 7215.00000 | 7215.00 |
| 0090 0425 2 71<br>MANHOLES, J-7, <10' | 3.000 EA | 4700.00000 | 14100.00 | 7290.00000 | 21870.00 | 7215.00000 | 21645.00 |
| 0095 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 1.000 EA | 500.00000 | 500.00 | 673.00000 | 673.00 | 665.00000 | 665.00 |
| 0100 0425 10<br>YARD DRAIN | 1.000 EA | 750.00000 | 750.00 | 1680.00000 | 1680.00 | 1665.00000 | 1665.00 |
| 0105 0430171101<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER | 255.000 LF | 82.00000 | 20910.00 | 84.10000 | 21445.50 | 83.00000 | 21165.00 |
| 0110 0430171102<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER | 132.000 LF | 84.00000 | 11088.00 | 101.00000 | 13332.00 | 100.00000 | 13200.00 |
| 0115 0430171201<br>PIPE CULV, OPTIONAL MATERIAL, OTHER - ELIP / ARCH, 0-24"SS | 612.000 LF | 72.00000 | 44064.00 | 72.85000 | 44584.20 | 72.00000 | 44064.00 |
| 0120 0430721429<br>PIPE SLOTTED OR PERFORATED CULV, OPTIONAL, 24" SS | 708.000 LF | 94.00000 | 66552.00 | 101.00000 | 71508.00 | 100.00000 | 70800.00 |
| 0125 0443 71 1<br>BALLAST ROCK, FRENCH DRAIN AGGREGATE | 261.000 CY | 77.00000 | 20097.00 | 78.50000 | 20488.50 | 78.00000 | 20358.00 |
| 0130 0514 71 1<br>PLASTIC FILTER FABRIC, SUBSURFACE | 997.000 SY | 5.00000 | 4985.00 | 6.25000 | 6231.25 | 6.00000 | 5982.00 |
| 0135 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1736.000 LF | 26.00000 | 45136.00 | 25.50000 | 44268.00 | 27.00000 | 46872.00 |
| 0140 0520 2 4<br>CONCRETE CURB, TYPE D | 264.000 LF | 21.00000 | 5544.00 | 23.00000 | 6072.00 | 22.00000 | 5808.00 |
| 0145 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 34.000 SY | 116.00000 | 3944.00 | 110.00000 | 3740.00 | 51.00000 | 1734.00 |
| 0150 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 508.000 SY | 50.00000 | 25400.00 | 54.70000 | 27787.60 | 54.00000 | 27432.00 |

CALL ORDER: 008 PROPOSAL ID: T5223 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) GIBBS & REGISTER, INC.<br>UNIT PRICE | <br>AMOUNT | (2) RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0155 0523 1 1<br>PATTERNED / TEXTURED PAVEMENT, ASPHALT | 1041.000 SY | 66.00000 | 68706.00 | 81.05000 | 84373.05 | 72.00000 | 74952.00 |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 1420.000 SY | 3.00000 | 4260.00 | 5.90000 | 8378.00 | 9.50000 | 13490.00 |
| 0165 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 1430.000 SF | 1.00000 | 1430.00 | 0.60000 | 858.00 | 1.00000 | 1430.00 |
| 0170 0711 11221<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" | 1668.000 LF | 1.00000 | 1668.00 | 0.90000 | 1501.20 | 2.00000 | 3336.00 |
| 0175 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42269115201 | LUMP | 41000.00000 | 41000.00 | 41000.00000 | 41000.00 | 41000.00000 | 41000.00 |
| SECTION 0001 TOTALS | | | $ 628,216.00 | | $ 664,668.95 | | $ 847,856.00 |
| CONTRACT TOTALS | | | $ 628,216.00 | | $ 664,668.95 | | $ 847,856.00 |

CALL ORDER: 008 PROPOSAL ID: T5223 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>P & S PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>V.A. PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42269115201 | LUMP | 75000.00000 | 75000.00 | 42500.00000 | 42500.00 | 91350.26000 | 91350.26 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42269115201 | 70.000 LS | 65000.00000 | 65000.00 | 80000.00000 | 80000.00 | 95798.81000 | 95798.81 |
| 0015 0102 60<br>WORK ZONE SIGNS | 1260.000 ED | 1.00000 | 1260.00 | 0.50000 | 630.00 | 0.47000 | 592.20 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 910.000 ED | 0.75000 | 682.50 | 0.30000 | 273.00 | 0.26000 | 236.60 |
| 0025 0102 76<br>ADVANCE WARNING ARROW PANEL | 35.000 ED | 15.00000 | 525.00 | 10.00000 | 350.00 | 15.75000 | 551.25 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 630.000 ED | 1.00000 | 630.00 | 0.50000 | 315.00 | 0.53000 | 333.90 |
| 0035 0104 10 2<br>SYNTHETIC BALES | 52.000 LF | 17.00000 | 884.00 | 17.00000 | 884.00 | 18.53000 | 963.56 |
| 0040 0104 16<br>ROCK BAGS | 160.000 EA | 8.50000 | 1360.00 | 20.00000 | 3200.00 | 15.44000 | 2470.40 |
| 0045 0110 1 1<br>CLEARING & GRUBBING 42269115201 | 0.900 LS | 91700.00000 | 91700.00 | 30000.00000 | 30000.00 | 36866.51000 | 36866.51 |
| 0050 0120 1<br>REGULAR EXCAVATION | 573.000 CY | 32.00000 | 18336.00 | 20.00000 | 11460.00 | 37.95000 | 21745.35 |
| 0055 0120 6<br>EMBANKMENT | 30.000 CY | 17.00000 | 510.00 | 250.00000 | 7500.00 | 431.63000 | 12948.90 |
| 0060 0160 4<br>STABILIZATION TYPE B | 1393.000 SY | 9.00000 | 12537.00 | 13.50000 | 18805.50 | 37.64000 | 52432.52 |
| 0065 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 1060.000 SY | 17.50000 | 18550.00 | 50.00000 | 53000.00 | 43.34000 | 45940.40 |
| 0070 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 116.600 TN | 105.00000 | 12243.00 | 225.00000 | 26235.00 | 388.14000 | 45257.12 |
| 0075 0400 1 15<br>CONCRETE CLASS I, MISCELLANEOUS | 5.000 CY | 300.00000 | 1500.00 | 350.00000 | 1750.00 | 252.00000 | 1260.00 |
| 0080 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 8.000 EA | 3500.00000 | 28000.00 | 5722.00000 | 45776.00 | 5040.00000 | 40320.00 |
| 0085 0425 1541<br>INLETS, DT BOT, TYPE D, <10' | 1.000 EA | 9400.00000 | 9400.00 | 7000.00000 | 7000.00 | 6825.00000 | 6825.00 |

CALL ORDER: 008 PROPOSAL ID: T5223 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>P & S PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>V.A. PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0090 0425 2 71<br>MANHOLES, J-7, <10' | 3.000 EA | 10000.00000 | 30000.00 | 6800.00000 | 20400.00 | 6825.00000 | 20475.00 |
| 0095 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 1.000 EA | 850.00000 | 850.00 | 750.00000 | 750.00 | 630.00000 | 630.00 |
| 0100 0425 10<br>YARD DRAIN | 1.000 EA | 2200.00000 | 2200.00 | 2500.00000 | 2500.00 | 1575.00000 | 1575.00 |
| 0105 0430171101<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER | 255.000 LF | 83.00000 | 21165.00 | 170.00000 | 43350.00 | 78.75000 | 20081.25 |
| 0110 0430171102<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER | 132.000 LF | 210.00000 | 27720.00 | 175.00000 | 23100.00 | 94.50000 | 12474.00 |
| 0115 0430171201<br>PIPE CULV, OPTIONAL MATERIAL, OTHER - ELIP / ARCH, 0-24"SS | 612.000 LF | 83.00000 | 50796.00 | 171.00000 | 104652.00 | 68.25000 | 41769.00 |
| 0120 0430721429<br>PIPE SLOTTED OR PERFORATED CULV, OPTIONAL, 24" SS | 708.000 LF | 220.00000 | 155760.00 | 200.10000 | 141670.80 | 94.50000 | 66906.00 |
| 0125 0443 71 1<br>BALLAST ROCK, FRENCH DRAIN AGGREGATE | 261.000 CY | 94.00000 | 24534.00 | 95.00000 | 24795.00 | 73.50000 | 19183.50 |
| 0130 0514 71 1<br>PLASTIC FILTER FABRIC, SUBSURFACE | 997.000 SY | 5.50000 | 5483.50 | 3.00000 | 2991.00 | 0.06000 | 59.82 |
| 0135 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1736.000 LF | 16.00000 | 27776.00 | 44.00000 | 76384.00 | 25.54000 | 44337.44 |
| 0140 0520 2 4<br>CONCRETE CURB, TYPE D | 264.000 LF | 13.00000 | 3432.00 | 48.00000 | 12672.00 | 30.48000 | 8046.72 |
| 0145 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 34.000 SY | 100.00000 | 3400.00 | 84.00000 | 2856.00 | 180.09000 | 6123.06 |
| 0150 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 508.000 SY | 55.00000 | 27940.00 | 48.60000 | 24688.80 | 57.48000 | 29199.84 |
| 0155 0523 1 1<br>PATTERNED / TEXTURED PAVEMENT, ASPHALT | 1041.000 SY | 75.00000 | 78075.00 | 18.00000 | 18738.00 | 131.25000 | 136631.25 |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 1420.000 SY | 6.00000 | 8520.00 | 3.50000 | 4970.00 | 6.00000 | 8520.00 |
| 0165 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 1430.000 SF | 1.25000 | 1787.50 | 4.50000 | 6435.00 | 3.15000 | 4504.50 |
| 0170 0711 11221<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" | 1668.000 LF | 1.90000 | 3169.20 | 3.50000 | 5838.00 | 1.05000 | 1751.40 |

CALL ORDER: 008 PROPOSAL ID: T5223 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (4) P & S PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (5) V.A. PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (6) APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0175 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42269115201 | LUMP | 41000.00000 | 41000.00 | 41000.00000 | 41000.00 | 41000.00000 | 41000.00 |
| SECTION 0001 TOTALS | | | $ 851,725.70 | | $ 887,469.10 | | $ 919,160.56 |
| CONTRACT TOTALS | | | $ 851,725.70 | | $ 887,469.10 | | $ 919,160.56 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.