VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T5226 PROPOSAL DESC :
LETTING DATE : 12/05/07 10:30 A.M. DISTRICT : 05 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) resurfacing on SR 93.

FINPROJ(S) : 41693915201 (*) F.A. NO. : 0751152I COUNTIES : SUMTER

LOCAL NAME : I-75 ROAD NAME : SR 93 I 75
PROJ LIMITS : FROM SR 91 (S SR 44) TO MARION CO LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$ 7,833,580.20	0.00%
2	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bi	$ 7,984,910.65	1.93%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bi	$ 8,045,045.45	2.69%
4	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bi	$ 8,145,000.00	3.97%
5	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 8,389,999.99	7.10%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bi	$ 9,238,186.74	17.93%

CALL ORDER : 003
LETTING DATE : 12/05/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5226
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
Electronic Bidding is required for this project.
The improvements under this contract consist of milling and resurfacing on SR 93.

FINPROJ(S) : 41693915201 (*)
F.A. NO. : 0751152I
COUNTIES : SUMTER

LOCAL NAME : I-75
ROAD NAME : SR 93 I 75
PROJ LIMITS : FROM SR 91 (S SR 44) TO MARION CO LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41693915201	LUMP	360000.00000	360000.00	335000.00000	335000.00	351909.85000	351909.85
0010 0102 1 MAINTENANCE OF TRAFFIC 41693915201	180.000 LS	170000.00000	170000.00	140000.00000	140000.00	257000.00000	257000.00
0012 0102 2 1 SPECIAL DETOUR 1	LUMP	205000.00000	205000.00	307000.00000	307000.00	208000.00000	208000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	1440.000 MH	40.00000	57600.00	56.00000	80640.00	45.00000	64800.00
0020 0102 60 WORK ZONE SIGNS	6480.000 ED	0.35000	2268.00	0.35000	2268.00	0.26000	1684.80
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4320.000 ED	0.40000	1728.00	0.25000	1080.00	0.21000	907.20
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	360.000 ED	1.00000	360.00	1.00000	360.00	0.35000	126.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	360.000 ED	15.00000	5400.00	8.00000	2880.00	8.15000	2934.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3600.000 ED	1.00000	3600.00	0.40000	1440.00	0.45000	1620.00
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	18948.000 EA	0.25000	4737.00	0.25000	4737.00	0.20000	3789.60
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	360.000 ED	30.00000	10800.00	19.00000	6840.00	18.50000	6660.00
0055 0102150 1 PORTABLE REGULATORY, SIGN	360.000 ED	35.00000	12600.00	12.00000	4320.00	10.00000	3600.00

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0060 0102150 2 RADAR SPEED DISPLAY UNIT	360.000 ED	35.00000	12600.00	12.00000	4320.00	10.00000	3600.00
0065 0104 10 2 SYNTHETIC BALES	80.000 LF	25.00000	2000.00	12.00000	960.00	25.00000	2000.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	504.000 LF	2.00000	1008.00	1.50000	756.00	2.00000	1008.00
0075 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41693915201	LUMP	3500.00000	3500.00	1000.00000	1000.00	3500.00000	3500.00
0080 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	29338.000 SY	1.55000	45473.90	2.00000	58676.00	1.55000	45473.90
0085 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	217129.000 SY	1.55000	336549.95	2.35000	510253.15	1.55000	336549.95
0090 0327 70 20 MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	119132.000 SY	1.55000	184654.60	2.65000	315699.80	1.55000	184654.60
0095 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4068.000 TN	78.00000	317304.00	78.00000	317304.00	81.45000	331338.60
0100 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	46655.400 TN	88.00000	4105675.20	84.00000	3919053.60	88.00000	4105675.20
0105 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	13923.800 TN	102.00000	1420227.60	102.00000	1420227.60	112.80000	1570604.64
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	30.000 TN	125.00000	3750.00	250.00000	7500.00	125.00000	3750.00
0115 0400 2 15 CONCRETE CLASS II, MISCELLANEOUS	42.000 CY	700.00000	29400.00	450.00000	18900.00	700.00000	29400.00
0120 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	2916.000 LB	1.50000	4374.00	2.00000	5832.00	1.50000	4374.00
0125 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	1.000 EA	3500.00000	3500.00	5000.00000	5000.00	3500.00000	3500.00
0130 0430612033 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 30"	1.000 EA	4500.00000	4500.00	7000.00000	7000.00	4500.00000	4500.00
0135 0536 1 1 GUARDRAIL -ROADWAY	425.000 LF	17.00000	7225.00	16.50000	7012.50	15.98000	6791.50

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0140 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	262.500 LF	39.00000	10237.50	37.00000	9712.50	36.39000	9552.38
0145 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	6.000 EA	1900.00000	11400.00	1900.00000	11400.00	1800.73000	10804.38
0150 0536 73 GUARDRAIL REMOVAL	406.000 LF	2.00000	812.00	2.00000	812.00	1.77000	718.62
0155 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1750.00000	10500.00	1700.00000	10200.00	1642.84000	9857.04
0160 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	650.00000	1300.00	650.00000	1300.00	600.91000	1201.82
0165 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	4.100 PM	1400.00000	5740.00	1900.00000	7790.00	1400.00000	5740.00
0170 0570 1 2 PERFORMANCE TURF, SOD	155.000 SY	5.00000	775.00	5.00000	775.00	5.00000	775.00
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	31.189 NM	1050.00000	32748.45	1000.00000	31189.00	1000.03000	31189.94
0180 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	9580.000 LF	0.35000	3353.00	0.30000	2874.00	0.30000	2874.00
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	63.900 GM	400.00000	25560.00	375.00000	23962.50	375.00000	23962.50
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	30.800 NM	1050.00000	32340.00	1000.00000	30800.00	1000.00000	30800.00
0195 0714 1513 MOTORIST AID CALL BOX, RELOCATE, ROADSIDE CALL TERMINAL, VOICE RADIO	12.000 AS	800.00000	9600.00	500.00000	6000.00	1300.06000	15600.72
0200 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41693915201	LUMP	99000.00000	99000.00	99000.00000	99000.00	99000.00000	99000.00
SECTION 0001 TOTALS			$ 7,559,201.20		$ 7,721,874.65		$ 7,781,828.24
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	(1) AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	(2) AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	(3) AMOUNT
0205 0705 71 DELINEATOR- TUBULAR, FLEXIBLE	144.000 EA	60.00000	8640.00	70.00000	10080.00	51.52000	7418.88
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41693915201	LUMP	220000.00000	220000.00	210000.00000	210000.00	210000.00000	210000.00
0215 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	3.000 EA	250.00000	750.00	200.00000	600.00	200.00000	600.00
SECTION 0002 TOTALS		$	229,390.00	$	220,680.00	$	218,018.88
SECTION 0003 SIGNALIZATION							
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	497.000 LF	7.00000	3479.00	6.00000	2982.00	5.76000	2862.72
0225 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	393.000 LF	20.00000	7860.00	18.00000	7074.00	15.35000	6032.55
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	300.00000	1800.00	300.00000	1800.00	343.44000	2060.64
0235 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	850.00000	5100.00	800.00000	4800.00	1106.06000	6636.36
0240 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	550.00000	550.00	500.00000	500.00	424.24000	424.24
0245 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1100.00000	6600.00	1100.00000	6600.00	1141.41000	6848.46
0250 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	950.00000	11400.00	900.00000	10800.00	979.80000	11757.60
0255 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	3200.00000	6400.00	3100.00000	6200.00	3474.75000	6949.50
0260 0746 74111 TMS CABINET, MODIFY, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	1800.00000	1800.00	1600.00000	1600.00	1626.26000	1626.26
SECTION 0003 TOTALS		$	44,989.00	$	42,356.00	$	45,198.33
CONTRACT TOTALS		$	7,833,580.20	$	7,984,910.65	$	8,045,045.45

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41693915201	LUMP	400000.00000	400000.00	482193.94000	482193.94	390000.00000	390000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41693915201	180.000 LS	212000.00000	212000.00	150000.00000	150000.00	230000.00000	230000.00
0012 0102 2 1 SPECIAL DETOUR 1	LUMP	273484.00000	273484.00	200000.00000	200000.00	360000.00000	360000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	1440.000 MH	15.00000	21600.00	38.00000	54720.00	48.00000	69120.00
0020 0102 60 WORK ZONE SIGNS	6480.000 ED	0.35000	2268.00	0.35000	2268.00	0.34000	2203.20
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4320.000 ED	0.25000	1080.00	0.25000	1080.00	0.25000	1080.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	360.000 ED	0.50000	180.00	0.10000	36.00	1.00000	360.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	360.000 ED	8.00000	2880.00	8.70000	3132.00	9.00000	3240.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3600.000 ED	0.40000	1440.00	0.55000	1980.00	0.50000	1800.00
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	18948.000 EA	0.25000	4737.00	3.20000	60633.60	0.25000	4737.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	360.000 ED	21.00000	7560.00	18.00000	6480.00	21.00000	7560.00
0055 0102150 1 PORTABLE REGULATORY, SIGN	360.000 ED	10.00000	3600.00	12.00000	4320.00	15.00000	5400.00
0060 0102150 2 RADAR SPEED DISPLAY UNIT	360.000 ED	10.00000	3600.00	18.00000	6480.00	15.00000	5400.00
0065 0104 10 2 SYNTHETIC BALES	80.000 LF	23.00000	1840.00	10.00000	800.00	18.00000	1440.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	504.000 LF	6.00000	3024.00	1.20000	604.80	4.40000	2217.60
0075 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41693915201	LUMP	5000.00000	5000.00	5800.00000	5800.00	3500.00000	3500.00

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0080 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	29338.000 SY	1.50000	44007.00	1.70000	49874.60	3.11000	91241.18
0085 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	217129.000 SY	1.30000	282267.70	2.00000	434258.00	1.85000	401688.65
0090 0327 70 20 MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	119132.000 SY	1.50000	178698.00	2.30000	274003.60	1.88000	223968.16
0095 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4068.000 TN	82.00000	333576.00	82.00000	333576.00	82.00000	333576.00
0100 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	46655.400 TN	90.00000	4198986.00	91.00000	4245641.40	100.50000	4688867.70
0105 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	13923.800 TN	110.00000	1531618.00	103.00000	1434151.40	127.00000	1768322.60
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	30.000 TN	170.00000	5100.00	175.00000	5250.00	300.00000	9000.00
0115 0400 2 15 CONCRETE CLASS II, MISCELLANEOUS	42.000 CY	850.00000	35700.00	710.00000	29820.00	865.00000	36330.00
0120 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	2916.000 LB	5.00000	14580.00	2.20000	6415.20	1.75000	5103.00
0125 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	1.000 EA	3500.00000	3500.00	3000.00000	3000.00	6150.00000	6150.00
0130 0430612033 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 30"	1.000 EA	5800.00000	5800.00	5000.00000	5000.00	10250.00000	10250.00
0135 0536 1 1 GUARDRAIL -ROADWAY	425.000 LF	18.00000	7650.00	17.00000	7225.00	18.50000	7862.50
0140 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	262.500 LF	41.00000	10762.50	39.00000	10237.50	42.00000	11025.00
0145 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	6.000 EA	2000.00000	12000.00	1980.00000	11880.00	2075.00000	12450.00
0150 0536 73 GUARDRAIL REMOVAL	406.000 LF	2.00000	812.00	2.00000	812.00	5.00000	2030.00
0155 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1800.00000	10800.00	1800.00000	10800.00	1900.00000	11400.00

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0160 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	700.00000	1400.00	650.00000	1300.00	700.00000	1400.00
0165 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	4.100 PM	2700.00000	11070.00	2000.00000	8200.00	1670.00000	6847.00
0170 0570 1 2 PERFORMANCE TURF, SOD	155.000 SY	9.00000	1395.00	250.00000	38750.00	63.00000	9765.00
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	31.189 NM	1200.00000	37426.80	1050.00000	32748.45	1150.00000	35867.35
0180 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	9580.000 LF	0.35000	3353.00	0.40000	3832.00	0.36000	3448.80
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	63.900 GM	420.00000	26838.00	420.00000	26838.00	432.00000	27604.80
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	30.800 NM	1100.00000	33880.00	1050.00000	32340.00	1150.00000	35420.00
0195 0714 1513 MOTORIST AID CALL BOX, RELOCATE, ROADSIDE CALL TERMINAL, VOICE RADIO	12.000 AS	1100.00000	13200.00	1900.00000	22800.00	975.00000	11700.00
0200 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41693915201	LUMP	99000.00000	99000.00	99000.00000	99000.00	99000.00000	99000.00
SECTION 0001 TOTALS			$ 7,847,713.00		$ 8,108,281.49		$ 8,938,375.54
SECTION 0002 SIGNING							
0205 0705 71 DELINEATOR- TUBULAR, FLEXIBLE	144.000 EA	60.00000	8640.00	50.00000	7200.00	65.00000	9360.00
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41693915201	LUMP	248000.00000	248000.00	235000.00000	235000.00	242000.00000	242000.00
0215 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	3.000 EA	230.00000	690.00	600.00000	1800.00	230.00000	690.00
SECTION 0002 TOTALS			$ 257,330.00		$ 244,000.00		$ 252,050.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 003 PROPOSAL ID: T5226 LETTING DATE: 12/05/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	497.000 LF	6.00000	2982.00	6.50000	3230.50	7.00000	3479.00
0225 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	393.000 LF	15.00000	5895.00	16.00000	6288.00	20.40000	8017.20
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	260.00000	1560.00	320.00000	1920.00	330.00000	1980.00
0235 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	850.00000	5100.00	750.00000	4500.00	920.00000	5520.00
0240 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	300.00000	300.00	220.00000	220.00	575.00000	575.00
0245 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1000.00000	6000.00	900.00000	5400.00	1190.00000	7140.00
0250 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	960.00000	11520.00	855.00000	10260.00	1035.00000	12420.00
0255 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	2600.00000	5200.00	2200.00000	4400.00	3400.00000	6800.00
0260 0746 74111 TMS CABINET, MODIFY, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	1400.00000	1400.00	1500.00000	1500.00	1830.00000	1830.00
SECTION 0003 TOTALS		$	39,957.00	$	37,718.50	$	47,761.20
CONTRACT TOTALS		$	8,145,000.00	$	8,389,999.99	$	9,238,186.74

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.