VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T4168 PROPOSAL DESC :
LETTING DATE : 02/21/07 10:30 A.M. DISTRICT : 04 Push Button Contract
SET-ASIDE : U/R CODE : There are No Contract Plans for this Project.
CONTRACT TIME : 365 CALENDAR DAYS Notice to Proceed will be issued 7 days after Contract Execution.

A Bid Location Submittal Form is required from Prospective Bidders by February 16. 2007.

The improvements under this contract consist of miscellaneous lighting repairs on various state roads except SR A1A in Broward County due to damages occurred by Hurricanes.

FINPROJ(S) : 42052615203 (*) F.A. NO. : E061030E COUNTIES : BROWARD

LOCAL NAME : HURRICANE WILMA ROAD NAME :
PROJ LIMITS : COUNTYWIDE

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | AMERICAN LIGHTING AND SIGNALIZATION, INC. | Responsive | Winning bid | $ 1,249,000.00 | 0.00% |
| 2 | HORSEPOWER ELECTRIC, INC. | Responsive | Non-Winning Bi | $ 1,309,309.00 | 4.82% |
| 3 | WORLD FIBER TECHNOLOGIES, INC. | Responsive | Non-Winning Bi | $ 2,418,954.49 | 93.67% |
| 4 | SIGNAL TECHNOLOGY AND INSTALLATION CORP. | Responsive | Non-Winning Bi | $ 2,688,974.00 | 115 % |

**Push Button Contract**
**Award at**
**Budgetary Ceiling:**
**$1,800,000.00**

CALL ORDER : 001
LETTING DATE : 02/21/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 365 CALENDAR DAYS

PROPOSAL ID : T4168
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
Push Button Contract
There are No Contract Plans for this Project.
Notice to Proceed will be issued 7 days after Contract Execution.

A Bid Location Submittal Form is required from Prospective Bidders by February 16. 2007.

The improvements under this contract consist of miscellaneous lighting repairs on various state roads except SR A1A in Broward County due to damages occurred by Hurricanes.

FINPROJ(S) : 42052615203 (*)
F.A. NO. : E061030E
COUNTIES : BROWARD

LOCAL NAME : HURRICANE WILMA
PROJ LIMITS : COUNTYWIDE
ROAD NAME :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (2) HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | (3) WORLD FIBER TECHNOLOGIES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 50.000 CY | 50.00000 | 2500.00 | 10.00000 | 500.00 | 72.17000 | 3608.50 |
| 0010 0121 70<br>FLOWABLE FILL | 50.000 CY | 50.00000 | 2500.00 | 10.00000 | 500.00 | 327.41000 | 16370.50 |
| 0015 0400135<br>CRACKS INJECT & SEAL | 100.000 LF | 10.00000 | 1000.00 | 10.00000 | 1000.00 | 30.13000 | 3013.00 |
| 0020 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID) | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 56,000.00 | | $ 52,000.00 | | $ 72,992.00 |
| SECTION 0002 LIGHTING | | | | | | | |
| 0025 0715 1113<br>CONDUCTORS (F&I)(INSULATED) (NO 6) | 1000.000 LF | 4.00000 | 4000.00 | 3.00000 | 3000.00 | 1.27000 | 1270.00 |
| 0030 0715 1114<br>CONDUCTORS (F&I)(INSULATED) (NO 4) | 1000.000 LF | 4.00000 | 4000.00 | 3.00000 | 3000.00 | 1.64000 | 1640.00 |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (2) HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | (3) WORLD FIBER TECHNOLOGIES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0035 0715 1115<br>CONDUCTORS (F&I)(INSULATED) (NO 2) | 1000.000 LF | 4.00000 | 4000.00 | 3.00000 | 3000.00 | 1.98000 | 1980.00 |
| 0040 0715 1300<br>CONDUCTORS (REMOVE) | 3000.000 LF | 0.10000 | 300.00 | 0.10000 | 300.00 | 0.55000 | 1650.00 |
| 0045 0715 2114<br>CONDUIT (F&I UNDERGROUND) (PVC SCH 40)(1 1/2") | 100.000 LF | 4.00000 | 400.00 | 8.00000 | 800.00 | 6.28000 | 628.00 |
| 0050 0715 2115<br>CONDUIT (F&I UNDERGROUND) (PVC SCH 40) ( 2") | 100.000 LF | 30.00000 | 3000.00 | 8.00000 | 800.00 | 6.43000 | 643.00 |
| 0055 0715 2214<br>CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40)(1 1/2") | 100.000 LF | 10.00000 | 1000.00 | 8.00000 | 800.00 | 10.02000 | 1002.00 |
| 0060 0715 2215<br>CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) ( 2") | 100.000 LF | 30.00000 | 3000.00 | 8.00000 | 800.00 | 10.13000 | 1013.00 |
| 0065 0715 5 11<br>LUMINAIRE & BRACKET ARM (F&I) (ALUMINUM) | 803.000 EA | 625.00000 | 501875.00 | 650.00000 | 521950.00 | 852.23000 | 684340.69 |
| 0070 0715 5 12<br>LUMINAIRE & BRACKET ARM (F&I) (GALV STEEL) | 5.000 EA | 1500.00000 | 7500.00 | 1200.00000 | 6000.00 | 1373.30000 | 6866.50 |
| 0075 0715 5 50<br>LUMINAIRE & BRACKET ARM (REMOVE) | 50.000 EA | 100.00000 | 5000.00 | 100.00000 | 5000.00 | 71.93000 | 3596.50 |
| 0080 0715 10 4<br>LIGHT POLE FOUNDATION(STRAIGHTEN EXISTING FOUNDATION) | 868.000 EA | 25.00000 | 21700.00 | 10.00000 | 8680.00 | 292.12000 | 253560.16 |
| 0085 0715 11111<br>LUMINAIRE (F&I)(ROADWAY COBRA HEAD) | 277.000 EA | 300.00000 | 83100.00 | 300.00000 | 83100.00 | 527.88000 | 146222.76 |
| 0090 0715 11112<br>LUMINAIRE (F&I)(ROADWAY HIGH MAST) | 15.000 EA | 1000.00000 | 15000.00 | 800.00000 | 12000.00 | 948.84000 | 14232.60 |
| 0095 0715 11511<br>LUMINAIRE (REMOVE)(ROADWAY COBRA HEAD) | 10.000 EA | 100.00000 | 1000.00 | 50.00000 | 500.00 | 144.94000 | 1449.40 |
| 0100 0715 11512<br>LUMINAIRE (REMOVE)(ROADWAY HIGH MAST) | 5.000 EA | 25.00000 | 125.00 | 25.00000 | 125.00 | 140.10000 | 700.50 |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (2) HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | (3) WORLD FIBER TECHNOLOGIES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0105 0715 14 11<br>PULL BOX (F&I)<br>(ROADSIDE) | 20.000 EA | 75.00000 | 1500.00 | 90.00000 | 1800.00 | 857.86000 | 17157.20 |
| 0110 0715 14 12<br>PULL BOX (F&I)<br>(SIDEWALK) | 20.000 EA | 75.00000 | 1500.00 | 100.00000 | 2000.00 | 679.94000 | 13598.80 |
| 0115 0715 14 51<br>PULL BOX (REMOVE)<br>(ROADSIDE) | 20.000 EA | 25.00000 | 500.00 | 15.00000 | 300.00 | 87.82000 | 1756.40 |
| 0120 0715 14 52<br>PULL BOX (REMOVE)<br>(SIDEWALK) | 20.000 EA | 25.00000 | 500.00 | 100.00000 | 2000.00 | 362.14000 | 7242.80 |
| 0125 0715 14 61<br>PULL BOX (F&I COVER ONLY)<br>(ROADSIDE) | 100.000 EA | 10.00000 | 1000.00 | 10.00000 | 1000.00 | 170.81000 | 17081.00 |
| 0130 0715 14 62<br>PULL BOX (F&I COVER ONLY)<br>SIDEWALK) | 100.000 EA | 10.00000 | 1000.00 | 10.00000 | 1000.00 | 170.81000 | 17081.00 |
| 0135 0715 21 1<br>LUMINAIRE STARTER BOARD | 5.000 EA | 80.00000 | 400.00 | 75.00000 | 375.00 | 136.32000 | 681.60 |
| 0140 0715 26 2<br>QUICK DISCONNECT PLUG (PLUG POLE BASE,<br>HIGH MAST) | 10.000 EA | 50.00000 | 500.00 | 156.90000 | 1569.00 | 273.73000 | 2737.30 |
| 0145 0715 36 12<br>LIGHT POLE FRANGIBLE BASE<br>(F&I)(TRANSFMR BASE ) | 83.000 EA | 200.00000 | 16600.00 | 375.00000 | 31125.00 | 385.27000 | 31977.41 |
| 0150 0715 36 14<br>LIGHT POLE FRANGIBLE BASE (F&I)(DOOR<br>ASSEMBLY) | 100.000 EA | 25.00000 | 2500.00 | 25.00000 | 2500.00 | 68.97000 | 6897.00 |
| 0155 0715 41302<br>LIGHT POLE, ALUMINUM, F&I, 40-49', CASE<br>NUMBER-02 | 4.000 EA | 5000.00000 | 20000.00 | 4500.00000 | 18000.00 | 5318.39000 | 21273.56 |
| 0160 0715 41304<br>LIGHT POLE, ALUMINUM, F&I, 40-49',<br>CASE 04 | 4.000 EA | 5500.00000 | 22000.00 | 4500.00000 | 18000.00 | 5705.39000 | 22821.56 |
| 0165 0715 41406<br>LIGHT POLE, ALUMINUM, F&I, 50' &<br>GREATER , CASE NUMBER-06 | 4.000 EA | 6000.00000 | 24000.00 | 4500.00000 | 18000.00 | 5705.39000 | 22821.56 |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (2) HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | (3) WORLD FIBER TECHNOLOGIES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0170 0715191 80<br>LIGHT POLE COMP HIGH MAST (F&I)( 80') | 5.000 EA | 10000.00000 | 50000.00 | 20000.00000 | 100000.00 | 54456.33000 | 272281.65 |
| 0175 0715196 80<br>LIGHT POLE COMP HIGH MAST (REW)( 80') | 5.000 EA | 2000.00000 | 10000.00 | 7000.00000 | 35000.00 | 11215.85000 | 56079.25 |
| 0180 0715196100<br>LIGHT POLE COMPLETE HIGH MAST (REWORK)(100') | 5.000 EA | 4000.00000 | 20000.00 | 7000.00000 | 35000.00 | 12616.88000 | 63084.40 |
| 0185 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL) | 25.000 EA | 400.00000 | 10000.00 | 1100.00000 | 27500.00 | 1088.46000 | 27211.50 |
| 0190 0715500 2<br>POLE CABLE DISTRIBUTION SYSTEM (HIGH MAST) | 5.000 EA | 100.00000 | 500.00 | 250.00000 | 1250.00 | 3042.16000 | 15210.80 |
| 0195 0715511245<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-GALV)(45') | 2.000 EA | 6000.00000 | 12000.00 | 4500.00000 | 9000.00 | 6685.38000 | 13370.76 |
| 0200 0715511340<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-CONC)(40') | 10.000 EA | 2750.00000 | 27500.00 | 3000.00000 | 30000.00 | 4022.84000 | 40228.40 |
| 0205 0715511350<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-CONC)(50') | 11.000 EA | 3500.00000 | 38500.00 | 3500.00000 | 38500.00 | 4170.85000 | 45879.35 |
| 0210 0715511540<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-WOOD)(40') | 30.000 EA | 1300.00000 | 39000.00 | 292.50000 | 8775.00 | 2600.48000 | 78014.40 |
| 0215 0715511550<br>LIGHT POLE COMPLETE(F&I)(SGL ARM SHLDR MNT)(WOOD)(50') | 6.000 EA | 1600.00000 | 9600.00 | 500.00000 | 3000.00 | 3733.11000 | 22398.66 |
| 0220 0999715201<br>HURRICANE REPAIRS (LAMP-HPS) | 100.000 EA | 25.00000 | 2500.00 | 38.00000 | 3800.00 | 58.63000 | 5863.00 |
| 0225 0999715204<br>HURRICANE REPAIRS (LAMP-INCANDESCENT) | 20.000 EA | 10.00000 | 200.00 | 9.50000 | 190.00 | 58.66000 | 1173.20 |
| 0230 0999715205<br>HURRICANE REPAIRS, LAMP, HPS HIGH MAST | 50.000 EA | 100.00000 | 5000.00 | 300.00000 | 15000.00 | 156.68000 | 7834.00 |
| 0235 0999715251<br>HURRICANE REPAIRS (FUSE-POLE BASE)(F&I | 50.000 EA | 5.00000 | 250.00 | 15.00000 | 750.00 | 51.32000 | 2566.00 |
| 0240 0999715301<br>HURRICANE REPAIRS (ROUTINE LIGHTING MAINT.- SHOULDER SINGLE ARM) | 461.000 LO | 100.00000 | 46100.00 | 70.00000 | 32270.00 | 100.97000 | 46547.17 |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (2) HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | (3) WORLD FIBER TECHNOLOGIES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0999715302<br>HURRICANE REPAIRS (ROUTINE LIGHTING MAINT. SHOULDER DOUBLE ARM WALL) | 50.000 LO | 75.00000 | 3750.00 | 40.00000 | 2000.00 | 174.80000 | 8740.00 |
| 0250 0999715303<br>HURRICANE REPAIRS (ROUTINE LIGHTING MAINT. MEDIAN DOUBLE ARM WALL) | 100.000 LO | 200.00000 | 20000.00 | 80.00000 | 8000.00 | 548.15000 | 54815.00 |
| 0255 0999715401<br>HURRICANE REPAIRS (DIAGNOSTIC WORK -SHOULDER SINGLE ARM) | 100.000 LO | 200.00000 | 20000.00 | 250.00000 | 25000.00 | 295.28000 | 29528.00 |
| 0260 0999715402<br>HURRICANE REPAIRS (DIAGNOSTIC WORK -SHOULDER DOUBLE ARM) | 100.000 LO | 100.00000 | 10000.00 | 80.00000 | 8000.00 | 442.92000 | 44292.00 |
| 0265 0999715403<br>HURRICANE REPAIRS (DIAGNOSTIC WORK - MEDIAN DOUBLE ARM WALL MTD) | 100.000 LO | 200.00000 | 20000.00 | 250.00000 | 25000.00 | 521.00000 | 52100.00 |
| 0270 0999715406<br>HURRICANE REPAIRS (DIAGNOSTIC WORK - HIGH MAST GROUND) | 5.000 LO | 1000.00000 | 5000.00 | 3500.00000 | 17500.00 | 1120.82000 | 5604.10 |
| 0275 0999715601<br>HURRICANE REPAIRS (LIGHT POLE LEVELING(ALUM / STEEL, CONCRETE FOUNDATION) | 50.000 EA | 300.00000 | 15000.00 | 400.00000 | 20000.00 | 1022.14000 | 51107.00 |
| 0280 0999715602<br>HURRICANE REPAIRS (LIGHT POLE LEVELING - CONCRETE DIRECT BURIED) | 50.000 EA | 300.00000 | 15000.00 | 650.00000 | 32500.00 | 398.73000 | 19936.50 |
| 0285 0999715700<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, IMPOTTED BALLAST ASSEMBLY | 5.000 EA | 500.00000 | 2500.00 | 1000.00000 | 5000.00 | 537.16000 | 2685.80 |
| 0290 0999715710<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, LOWERING CABLE | 5.000 EA | 1000.00000 | 5000.00 | 100.00000 | 500.00 | 1118.98000 | 5594.90 |
| 0295 0999715720<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, POWER CABLE | 5.000 EA | 200.00000 | 1000.00 | 100.00000 | 500.00 | 418.47000 | 2092.35 |
| 0300 0999715730<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, WINCH | 5.000 EA | 800.00000 | 4000.00 | 100.00000 | 500.00 | 1002.92000 | 5014.60 |
| 0305 0999715740<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, LUMINAIRE SUPPORT RING | 5.000 EA | 1500.00000 | 7500.00 | 100.00000 | 500.00 | 2322.55000 | 11612.75 |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (2) HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | (3) WORLD FIBER TECHNOLOGIES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 0999715750<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I,<br>PULLEY ASSEMBLY | 5.000 EA | 1500.00000 | 7500.00 | 100.00000 | 500.00 | 2100.73000 | 10503.65 |
| 0315 0999715760<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I,<br>COMPLETE LOWERING ASSEMBLY | 5.000 EA | 7000.00000 | 35000.00 | 4000.00000 | 20000.00 | 7061.55000 | 35307.75 |
| 0320 0999715773<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I,<br>SHIELD, 180 DEGREES | 5.000 EA | 270.00000 | 1350.00 | 250.00000 | 1250.00 | 325.33000 | 1626.65 |
| 0325 0999715780<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I,<br>BALLAST ASSEMBLY | 5.000 EA | 450.00000 | 2250.00 | 600.00000 | 3000.00 | 747.32000 | 3736.60 |
| SECTION 0002 TOTALS | | | $ 1,193,000.00 | | $ 1,257,309.00 | | $ 2,345,962.49 |
| CONTRACT TOTALS | | | $ 1,249,000.00 | | $ 1,309,309.00 | | $ 2,418,954.49 |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>SIGNAL TECHNOLOGY AND INSTA<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY<br>MAINTENANCE | 50.000 CY | 97.00000 | 4850.00 | | | | |
| 0010 0121 70<br>FLOWABLE FILL | 50.000 CY | 342.00000 | 17100.00 | | | | |
| 0015 0400135<br>CRACKS INJECT & SEAL | 100.000 LF | 64.00000 | 6400.00 | | | | |
| 0020 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID) | LUMP | 50000.00000 | 50000.00 | | | | |
| SECTION 0001 TOTALS | | $ | 78,350.00 | $ | | $ | |
| SECTION 0002 LIGHTING | | | | | | | |
| 0025 0715 1113<br>CONDUCTORS (F&I)(INSULATED)<br>(NO 6) | 1000.000 LF | 3.00000 | 3000.00 | | | | |
| 0030 0715 1114<br>CONDUCTORS (F&I)(INSULATED)<br>(NO 4) | 1000.000 LF | 4.25000 | 4250.00 | | | | |
| 0035 0715 1115<br>CONDUCTORS (F&I)(INSULATED)<br>(NO 2) | 1000.000 LF | 6.00000 | 6000.00 | | | | |
| 0040 0715 1300<br>CONDUCTORS (REMOVE) | 3000.000 LF | 1.00000 | 3000.00 | | | | |
| 0045 0715 2114<br>CONDUIT (F&I UNDERGROUND) (PVC SCH<br>40)(1 1/2") | 100.000 LF | 12.00000 | 1200.00 | | | | |
| 0050 0715 2115<br>CONDUIT (F&I UNDERGROUND) (PVC SCH<br>40) ( 2") | 100.000 LF | 13.00000 | 1300.00 | | | | |
| 0055 0715 2214<br>CONDUIT (F&I UNDERPAVEMENT) (PVC SCH<br>40)(1 1/2") | 100.000 LF | 40.00000 | 4000.00 | | | | |
| 0060 0715 2215<br>CONDUIT (F&I UNDERPAVEMENT) (PVC SCH<br>40) ( 2") | 100.000 LF | 40.00000 | 4000.00 | | | | |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>SIGNAL TECHNOLOGY AND INSTA<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0715 5 11<br>LUMINAIRE & BRACKET ARM (F&I)<br>(ALUMINUM) | 803.000 EA | 1120.00000 | 899360.00 | | | | |
| 0070 0715 5 12<br>LUMINAIRE & BRACKET ARM (F&I)<br>(GALV STEEL) | 5.000 EA | 1800.00000 | 9000.00 | | | | |
| 0075 0715 5 50<br>LUMINAIRE & BRACKET ARM (REMOVE) | 50.000 EA | 180.00000 | 9000.00 | | | | |
| 0080 0715 10 4<br>LIGHT POLE FOUNDATION(STRAIGHTEN<br>EXISTING FOUNDATION) | 868.000 EA | 458.00000 | 397544.00 | | | | |
| 0085 0715 11111<br>LUMINAIRE (F&I)(ROADWAY COBRA<br>HEAD) | 277.000 EA | 615.00000 | 170355.00 | | | | |
| 0090 0715 11112<br>LUMINAIRE (F&I)(ROADWAY HIGH<br>MAST) | 15.000 EA | 2150.00000 | 32250.00 | | | | |
| 0095 0715 11511<br>LUMINAIRE (REMOVE)(ROADWAY COBRA<br>HEAD) | 10.000 EA | 180.00000 | 1800.00 | | | | |
| 0100 0715 11512<br>LUMINAIRE (REMOVE)(ROADWAY HIGH<br>MAST) | 5.000 EA | 550.00000 | 2750.00 | | | | |
| 0105 0715 14 11<br>PULL BOX (F&I)<br>(ROADSIDE) | 20.000 EA | 620.00000 | 12400.00 | | | | |
| 0110 0715 14 12<br>PULL BOX (F&I)<br>(SIDEWALK) | 20.000 EA | 780.00000 | 15600.00 | | | | |
| 0115 0715 14 51<br>PULL BOX (REMOVE)<br>(ROADSIDE) | 20.000 EA | 180.00000 | 3600.00 | | | | |
| 0120 0715 14 52<br>PULL BOX (REMOVE)<br>(SIDEWALK) | 20.000 EA | 225.00000 | 4500.00 | | | | |
| 0125 0715 14 61<br>PULL BOX (F&I COVER ONLY)<br>(ROADSIDE) | 100.000 EA | 135.00000 | 13500.00 | | | | |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>SIGNAL TECHNOLOGY AND INSTA<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0130 0715 14 62<br>PULL BOX (F&I COVER ONLY)<br>SIDEWALK) | 100.000 EA | 135.00000 | 13500.00 | | | | |
| 0135 0715 21 1<br>LUMINAIRE STARTER BOARD | 5.000 EA | 160.00000 | 800.00 | | | | |
| 0140 0715 26 2<br>QUICK DISCONNECT PLUG (PLUG POLE BASE,<br>HIGH MAST) | 10.000 EA | 290.00000 | 2900.00 | | | | |
| 0145 0715 36 12<br>LIGHT POLE FRANGIBLE BASE<br>(F&I)(TRANSFMR BASE ) | 83.000 EA | 900.00000 | 74700.00 | | | | |
| 0150 0715 36 14<br>LIGHT POLE FRANGIBLE BASE (F&I)(DOOR<br>ASSEMBLY) | 100.000 EA | 145.00000 | 14500.00 | | | | |
| 0155 0715 41302<br>LIGHT POLE, ALUMINUM, F&I, 40-49', CASE<br>NUMBER-02 | 4.000 EA | 7000.00000 | 28000.00 | | | | |
| 0160 0715 41304<br>LIGHT POLE, ALUMINUM, F&I, 40-49',<br>CASE 04 | 4.000 EA | 7450.00000 | 29800.00 | | | | |
| 0165 0715 41406<br>LIGHT POLE, ALUMINUM, F&I, 50' &<br>GREATER , CASE NUMBER-06 | 4.000 EA | 7900.00000 | 31600.00 | | | | |
| 0170 0715191 80<br>LIGHT POLE COMP HIGH MAST (F&I)( 80') | 5.000 EA | 55500.00000 | 277500.00 | | | | |
| 0175 0715196 80<br>LIGHT POLE COMP HIGH MAST (REW)( 80') | 5.000 EA | 5000.00000 | 25000.00 | | | | |
| 0180 0715196100<br>LIGHT POLE COMPLETE HIGH MAST<br>(REWORK)(100') | 5.000 EA | 5000.00000 | 25000.00 | | | | |
| 0185 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM<br>(CONVENTIONAL) | 25.000 EA | 630.00000 | 15750.00 | | | | |
| 0190 0715500 2<br>POLE CABLE DISTRIBUTION SYSTEM<br>(HIGH MAST) | 5.000 EA | 2500.00000 | 12500.00 | | | | |
| 0195 0715511245<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR<br>MNT-GALV)(45') | 2.000 EA | 7500.00000 | 15000.00 | | | | |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>SIGNAL TECHNOLOGY AND INSTA<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0200 0715511340<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-CONC)(40') | 10.000 EA | 1950.00000 | 19500.00 | | | | |
| 0205 0715511350<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-CONC)(50') | 11.000 EA | 2500.00000 | 27500.00 | | | | |
| 0210 0715511540<br>LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-WOOD)(40') | 30.000 EA | 1650.00000 | 49500.00 | | | | |
| 0215 0715511550<br>LIGHT POLE COMPLETE(F&I)(SGL ARM SHLDR MNT)(WOOD)(50') | 6.000 EA | 1800.00000 | 10800.00 | | | | |
| 0220 0999715201<br>HURRICANE REPAIRS (LAMP-HPS) | 100.000 EA | 100.00000 | 10000.00 | | | | |
| 0225 0999715204<br>HURRICANE REPAIRS (LAMP-INCANDESCENT) | 20.000 EA | 100.00000 | 2000.00 | | | | |
| 0230 0999715205<br>HURRICANE REPAIRS, LAMP, HPS HIGH MAST | 50.000 EA | 250.00000 | 12500.00 | | | | |
| 0235 0999715251<br>HURRICANE REPAIRS (FUSE-POLE BASE)(F&I | 50.000 EA | 95.00000 | 4750.00 | | | | |
| 0240 0999715301<br>HURRICANE REPAIRS (ROUTINE LIGHTING MAINT.- SHOULDER SINGLE ARM) | 461.000 LO | 140.00000 | 64540.00 | | | | |
| 0245 0999715302<br>HURRICANE REPAIRS (ROUTINE LIGHTING MAINT. SHOULDER DOUBLE ARM WALL) | 50.000 LO | 140.00000 | 7000.00 | | | | |
| 0250 0999715303<br>HURRICANE REPAIRS (ROUTINE LIGHTING MAINT. MEDIAN DOUBLE ARM WALL) | 100.000 LO | 190.00000 | 19000.00 | | | | |
| 0255 0999715401<br>HURRICANE REPAIRS (DIAGNOSTIC WORK -SHOULDER SINGLE ARM) | 100.000 LO | 130.00000 | 13000.00 | | | | |
| 0260 0999715402<br>HURRICANE REPAIRS (DIAGNOSTIC WORK -SHOULDER DOUBLE ARM) | 100.000 LO | 230.00000 | 23000.00 | | | | |
| 0265 0999715403<br>HURRICANE REPAIRS (DIAGNOSTIC WORK - MEDIAN DOUBLE ARM WALL MTD) | 100.000 LO | 375.00000 | 37500.00 | | | | |

CALL ORDER: 001 PROPOSAL ID: T4168 LETTING DATE: 02/21/07 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>SIGNAL TECHNOLOGY AND INSTA<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0270 0999715406<br>HURRICANE REPAIRS (DIAGNOSTIC WORK - HIGH MAST GROUND) | 5.000 LO | 745.00000 | 3725.00 | | | | |
| 0275 0999715601<br>HURRICANE REPAIRS (LIGHT POLE LEVELING(ALUM / STEEL, CONCRETE FOUNDATION) | 50.000 EA | 280.00000 | 14000.00 | | | | |
| 0280 0999715602<br>HURRICANE REPAIRS (LIGHT POLE LEVELING - CONCRETE DIRECT BURIED) | 50.000 EA | 280.00000 | 14000.00 | | | | |
| 0285 0999715700<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, IMPOTTED BALLAST ASSEMBLY | 5.000 EA | 950.00000 | 4750.00 | | | | |
| 0290 0999715710<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, LOWERING CABLE | 5.000 EA | 950.00000 | 4750.00 | | | | |
| 0295 0999715720<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, POWER CABLE | 5.000 EA | 1900.00000 | 9500.00 | | | | |
| 0300 0999715730<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, WINCH | 5.000 EA | 2300.00000 | 11500.00 | | | | |
| 0305 0999715740<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, LUMINAIRE SUPPORT RING | 5.000 EA | 2500.00000 | 12500.00 | | | | |
| 0310 0999715750<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, PULLEY ASSEMBLY | 5.000 EA | 2400.00000 | 12000.00 | | | | |
| 0315 0999715760<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, COMPLETE LOWERING ASSEMBLY | 5.000 EA | 9700.00000 | 48500.00 | | | | |
| 0320 0999715773<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, SHIELD, 180 DEGREES | 5.000 EA | 750.00000 | 3750.00 | | | | |
| 0325 0999715780<br>HURRICANE REPAIRS, HIGH MAST PARTS,F&I, BALLAST ASSEMBLY | 5.000 EA | 1220.00000 | 6100.00 | | | | |
| SECTION 0002 TOTALS | | $ | 2,610,624.00 | $ | | $ | |
| CONTRACT TOTALS | | $ | 2,688,974.00 | $ | 0.00 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.