VENDOR RANKING

CALL ORDER : 012
LETTING DATE : 07/25/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 325 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3151
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of widening CR 166 from an existing two-lane (10’ each) rural roadway to two-lanes (12’ each), from station 205+90 to station 212+30, with 6-ft paved shoulders including, shoulder gutter, new guardrail, resurfacing .127 miles of roadway and replacing an existing bridge with a new 150 ft long new bridge.

FINPROJ(S) : 22233415201 (*)
F.A. NO. : 00B3041B
COUNTIES : WASHINGTON

LOCAL NAME : CR 166
ROAD NAME : CR 166
PROJ LIMITS : ALLIGATOR CREEK BRIDGE BRIDGE NO. 610036

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | FAIRCHILD-FLORIDA CONSTRUCTION COMPANY | Responsive | Winning bid | $ 1,884,659.04 | 0.00% |
| 2 | F & W CONSTRUCTION COMPANY, INC. | Responsive | Non-Winning Bi | $ 2,187,086.44 | 16.04% |
| 3 | GULF GROUP, INC. | Responsive | Non-Winning Bi | $ 2,209,645.70 | 17.24% |
| 4 | HARDERS, H. G., & SON, INC. | Responsive | Non-Winning Bi | $ 2,486,241.38 | 31.92% |
| 5 | MARSHALL BROTHERS INDUSTRIAL, INC. | Responsive | Non-Winning Bi | $ 2,488,413.66 | 32.03% |
| 6 | GLF CONSTRUCTION CORPORATION | Responsive | Non-Winning Bi | $ 2,902,210.60 | 53.99% |
| 7 | ANDERSON COLUMBIA CO., INC. | Responsive | Non-Winning Bi | $ 2,930,623.21 | 55.49% |
| 8 | ARCHER WESTERN CONTRACTORS, LTD. | Responsive | Non-Winning Bi | $ 3,249,474.52 | 72.41% |

CALL ORDER : 012
LETTING DATE : 07/25/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 325 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3151
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of widening CR 166 from an existing two-lane (10’ each) rural roadway to two-lanes (12’ each), from station 205+90 to station 212+30, with 6-ft paved shoulders including, shoulder gutter, new guardrail, resurfacing .127 miles of roadway and replacing an existing bridge with a new 150 ft long new bridge.

FINPROJ(S) : 22233415201 (*)
F.A. NO. : 00B3041B
COUNTIES : WASHINGTON

LOCAL NAME : CR 166
ROAD NAME : CR 166
PROJ LIMITS : ALLIGATOR CREEK BRIDGE BRIDGE NO. 610036

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) FAIRCHILD-FLORIDA CONSTRUCT<br>UNIT PRICE | <br>AMOUNT | (2) F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br>AMOUNT | (3) GULF GROUP, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>22233415201 | 3906.000 LS | 65000.00000 | 65000.00 | 50000.00000 | 50000.00 | 40000.00000 | 40000.00 |
| 0010 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 98.800 CY | 500.00000 | 49400.00 | 700.00000 | 69160.00 | 538.00000 | 53154.40 |
| 0015 0400 4 4<br>CONCRETE CLASS IV, SUPERSTRUCTURE | 325.100 CY | 700.00000 | 227570.00 | 900.00000 | 292590.00 | 1184.00000 | 384918.40 |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 92.800 CY | 800.00000 | 74240.00 | 900.00000 | 83520.00 | 1184.00000 | 109875.20 |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 684.000 SY | 8.35000 | 5711.40 | 2.00000 | 1368.00 | 11.00000 | 7524.00 |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 182952.000 LB | 1.00000 | 182952.00 | 1.00000 | 182952.00 | 1.55000 | 283575.60 |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 15064.000 LB | 1.00000 | 15064.00 | 1.00000 | 15064.00 | 1.55000 | 23349.20 |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 19738.000 LB | 1.00000 | 19738.00 | 1.00000 | 19738.00 | 1.55000 | 30593.90 |
| 0045 0455 35 21<br>STEEL PILING, 20" DIA. PIPE | 1555.000 LF | 130.00000 | 202150.00 | 135.00000 | 209925.00 | 252.00000 | 391860.00 |
| 0050 0455133 2<br>SHEET PILING STEEL, TEMPORARY-CRITICAL | 3532.000 SF | 14.00000 | 49448.00 | 25.00000 | 88300.00 | 3.60000 | 12715.20 |
| 0055 0455137<br>TEST LOAD- DYNAMIC | 6.000 EA | 1000.00000 | 6000.00 | 4000.00000 | 24000.00 | 4220.00000 | 25320.00 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>FAIRCHILD-FLORIDA CONSTRUCT<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>GULF GROUP, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0455144 21<br>TEST PILES - STEEL, 20" DIA PIPE | 315.000 LF | 267.00000 | 84105.00 | 400.00000 | 126000.00 | 252.00000 | 79380.00 |
| 0065 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 420.000 LF | 80.00000 | 33600.00 | 37.00000 | 15540.00 | 120.00000 | 50400.00 |
| 0070 0530 3 3<br>RIPRAP, RUBBLE, BANK AND SHORE | 1051.100 TN | 80.00000 | 84088.00 | 42.00000 | 44146.20 | 90.00000 | 94599.00 |
| SECTION 0001 TOTALS | | $ | 1,099,066.40 | $ | 1,222,303.20 | $ | 1,587,264.90 |
| SECTION 0002 ROADWAY | | | | | | | |
| 0075 0101 1<br>MOBILIZATION 22233415201 | LUMP | 155000.00000 | 155000.00 | 200000.00000 | 200000.00 | 76450.00000 | 76450.00 |
| 0080 0102 1<br>MAINTENANCE OF TRAFFIC 22233415201 | 325.000 LS | 67500.00000 | 67500.00 | 25000.00000 | 25000.00 | 51750.00000 | 51750.00 |
| 0085 0102 14<br>TRAFFIC CONTROL OFFICER | 180.000 MH | 35.00000 | 6300.00 | 35.00000 | 6300.00 | 46.00000 | 8280.00 |
| 0090 0102 60<br>WORK ZONE SIGNS | 7150.000 ED | 0.35000 | 2502.50 | 0.32000 | 2288.00 | 0.40000 | 2860.00 |
| 0095 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 696.000 LF | 40.00000 | 27840.00 | 50.00000 | 34800.00 | 28.33000 | 19717.68 |
| 0100 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 228.000 LF | 65.00000 | 14820.00 | 75.00000 | 17100.00 | 39.35000 | 8971.80 |
| 0105 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE | 636.000 LF | 4.00000 | 2544.00 | 10.00000 | 6360.00 | 7.94000 | 5049.84 |
| 0110 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 228.000 LF | 10.00000 | 2280.00 | 20.00000 | 4560.00 | 8.28000 | 1887.84 |
| 0115 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 7865.000 ED | 0.20000 | 1573.00 | 0.28000 | 2202.20 | 0.25000 | 1966.25 |
| 0120 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1788.000 ED | 0.45000 | 804.60 | 0.56000 | 1001.28 | 0.46000 | 822.48 |
| 0125 0102 78<br>REFLECTIVE PAVEMENT MARKER,TEMPORARY | 174.000 EA | 12.00000 | 2088.00 | 6.10000 | 1061.40 | 9.43000 | 1640.82 |
| 0130 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 4653.000 ED | 0.18000 | 837.54 | 0.22000 | 1023.66 | 0.21000 | 977.13 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>FAIRCHILD-FLORIDA CONSTRUCT<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>GULF GROUP, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0102 89 7<br>CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION | 4.000 LO | 3500.00000 | 14000.00 | 2500.00000 | 10000.00 | 2875.00000 | 11500.00 |
| 0140 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY | 746.000 ED | 20.00000 | 14920.00 | 18.50000 | 13801.00 | 23.13000 | 17254.98 |
| 0145 0102104 1<br>TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL | 715.000 ED | 75.00000 | 53625.00 | 48.00000 | 34320.00 | 86.25000 | 61668.75 |
| 0150 0102911 2<br>PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID | 1610.000 LF | 3.50000 | 5635.00 | 5.10000 | 8211.00 | 7.02000 | 11302.20 |
| 0155 0104 10 2<br>SYNTHETIC BALES | 72.000 LF | 22.00000 | 1584.00 | 12.00000 | 864.00 | 9.58000 | 689.76 |
| 0160 0104 11<br>FLOATING TURBIDITY BARRIER | 501.000 LF | 10.00000 | 5010.00 | 3.50000 | 1753.50 | 6.13000 | 3071.13 |
| 0165 0104 13 1<br>STAKED SILT FENCE, TYPE III | 4000.000 LF | 2.00000 | 8000.00 | 2.00000 | 8000.00 | 0.25000 | 1000.00 |
| 0170 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 2800.00000 | 5600.00 | 500.00000 | 1000.00 | 115.00000 | 230.00 |
| 0175 0104 16<br>ROCK BAGS | 80.000 EA | 30.00000 | 2400.00 | 10.00000 | 800.00 | 7.00000 | 560.00 |
| 0180 0110 1 1<br>CLEARING & GRUBBING 22233415201 | 1.370 LS | 50000.00000 | 50000.00 | 260000.00000 | 260000.00 | 4600.00000 | 4600.00 |
| 0185 0120 1<br>REGULAR EXCAVATION | 1023.000 CY | 15.00000 | 15345.00 | 10.00000 | 10230.00 | 11.50000 | 11764.50 |
| 0190 0120 4<br>SUBSOIL EXCAVATION | 504.000 CY | 12.50000 | 6300.00 | 12.00000 | 6048.00 | 11.50000 | 5796.00 |
| 0195 0120 5<br>CHANNEL EXCAVATION | 1421.000 CY | 19.00000 | 26999.00 | 15.00000 | 21315.00 | 13.80000 | 19609.80 |
| 0200 0120 6<br>EMBANKMENT | 2466.000 CY | 15.00000 | 36990.00 | 15.00000 | 36990.00 | 19.55000 | 48210.30 |
| 0205 0160 4<br>STABILIZATION TYPE B | 2062.000 SY | 4.50000 | 9279.00 | 3.00000 | 6186.00 | 6.90000 | 14227.80 |
| 0210 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 1296.000 SY | 14.00000 | 18144.00 | 16.00000 | 20736.00 | 12.00000 | 15552.00 |
| 0215 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 945.000 SY | 6.00000 | 5670.00 | 15.00000 | 14175.00 | 7.08000 | 6690.60 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>FAIRCHILD-FLORIDA CONSTRUCT<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>GULF GROUP, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0220 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 176.900 TN | 105.00000 | 18574.50 | 95.00000 | 16805.50 | 115.00000 | 20343.50 |
| 0225 0337 7 31<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER | 206.700 TN | 115.00000 | 23770.50 | 115.00000 | 23770.50 | 138.00000 | 28524.60 |
| 0230 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 29.100 TN | 210.00000 | 6111.00 | 150.00000 | 4365.00 | 115.00000 | 3346.50 |
| 0235 0400 1 15<br>CONCRETE CLASS I, MISCELLANEOUS | 5.600 CY | 850.00000 | 4760.00 | 300.00000 | 1680.00 | 138.00000 | 772.80 |
| 0240 0425 1701<br>INLETS, GUTTER, TYPE S, <10' | 4.000 EA | 2700.00000 | 10800.00 | 4000.00000 | 16000.00 | 1403.00000 | 5612.00 |
| 0245 0430171101<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER | 50.000 LF | 85.00000 | 4250.00 | 42.00000 | 2100.00 | 75.00000 | 3750.00 |
| 0250 0430611225<br>U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE | 1.000 EA | 1640.00000 | 1640.00 | 2400.00000 | 2400.00 | 1121.25000 | 1121.25 |
| 0255 0430611325<br>U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE | 2.000 EA | 1865.00000 | 3730.00 | 2800.00000 | 5600.00 | 1380.00000 | 2760.00 |
| 0260 0520 6<br>SHOULDER GUTTER- CONCRETE | 1044.000 LF | 18.00000 | 18792.00 | 24.00000 | 25056.00 | 21.08000 | 22007.52 |
| 0265 0536 1 1<br>GUARDRAIL -ROADWAY | 825.000 LF | 20.00000 | 16500.00 | 18.00000 | 14850.00 | 20.70000 | 17077.50 |
| 0270 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL) | 6.000 EA | 2000.00000 | 12000.00 | 1800.00000 | 10800.00 | 2070.00000 | 12420.00 |
| 0275 0536 73<br>GUARDRAIL REMOVAL | 434.500 LF | 4.00000 | 1738.00 | 2.00000 | 869.00 | 2.30000 | 999.35 |
| 0280 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL | 2.000 EA | 2200.00000 | 4400.00 | 2000.00000 | 4000.00 | 2300.00000 | 4600.00 |
| 0285 0570 1 2<br>PERFORMANCE TURF, SOD | 4072.000 SY | 2.75000 | 11198.00 | 3.00000 | 12216.00 | 3.45000 | 14048.40 |
| 0290 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2874.000 LF | 3.50000 | 10059.00 | 0.50000 | 1437.00 | 0.58000 | 1666.92 |
| 0295 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 20.000 LF | 18.00000 | 360.00 | 3.40000 | 68.00 | 3.91000 | 78.20 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) FAIRCHILD-FLORIDA CONSTRUCT<br>UNIT PRICE | <br>AMOUNT | (2) F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br>AMOUNT | (3) GULF GROUP, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0300 0710 11221<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1765.000 LF | 3.50000 | 6177.50 | 0.50000 | 882.50 | 0.58000 | 1023.70 |
| 0305 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 22233415201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0002 TOTALS | | $ | 768,451.14 | $ | 949,025.54 | $ | 604,253.90 |
| SECTION 0003 SIGNING | | | | | | | |
| 0310 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 46.000 EA | 12.00000 | 552.00 | 8.20000 | 377.20 | 9.43000 | 433.78 |
| 0315 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1109.000 LF | 3.50000 | 3881.50 | 0.50000 | 554.50 | 0.58000 | 643.22 |
| 0320 0711 11121<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1765.000 LF | 3.60000 | 6354.00 | 4.20000 | 7413.00 | 4.83000 | 8524.95 |
| 0325 0711 11221<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" | 1765.000 LF | 3.60000 | 6354.00 | 4.20000 | 7413.00 | 4.83000 | 8524.95 |
| SECTION 0003 TOTALS | | $ | 17,141.50 | $ | 15,757.70 | $ | 18,126.90 |
| CONTRACT TOTALS | | $ | 1,884,659.04 | $ | 2,187,086.44 | $ | 2,209,645.70 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (4) HARDERS, H. G., & SON, INC.<br>UNIT PRICE | (4) HARDERS, H. G., & SON, INC.<br>AMOUNT | (5) MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | (5) MARSHALL BROTHERS INDUSTRIA<br>AMOUNT | (6) GLF CONSTRUCTION CORPORATION<br>UNIT PRICE | (6) GLF CONSTRUCTION CORPORATION<br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>22233415201 | 3906.000 | LS | 168800.00000 | 168800.00 | 200000.00000 | 200000.00 | 473230.00000 | 473230.00 |
| 0010 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 98.800 | CY | 420.35000 | 41530.58 | 500.00000 | 49400.00 | 823.00000 | 81312.40 |
| 0015 0400 4 4<br>CONCRETE CLASS IV, SUPERSTRUCTURE | 325.100 | CY | 1209.00000 | 393045.90 | 900.00000 | 292590.00 | 1344.00000 | 436934.40 |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 92.800 | CY | 1353.20000 | 125576.96 | 1000.00000 | 92800.00 | 1990.00000 | 184672.00 |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 684.000 | SY | 13.75000 | 9405.00 | 10.00000 | 6840.00 | 11.65000 | 7968.60 |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 182952.000 | LB | 0.92000 | 168315.84 | 1.25000 | 228690.00 | 0.78000 | 142702.56 |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 15064.000 | LB | 0.73000 | 10996.72 | 1.25000 | 18830.00 | 0.90000 | 13557.60 |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 19738.000 | LB | 0.86000 | 16974.68 | 1.25000 | 24672.50 | 0.70000 | 13816.60 |
| 0045 0455 35 21<br>STEEL PILING, 20" DIA. PIPE | 1555.000 | LF | 195.25000 | 303613.75 | 125.00000 | 194375.00 | 178.70000 | 277878.50 |
| 0050 0455133 2<br>SHEET PILING STEEL, TEMPORARY-CRITICAL | 3532.000 | SF | 21.50000 | 75938.00 | 25.00000 | 88300.00 | 18.70000 | 66048.40 |
| 0055 0455137<br>TEST LOAD- DYNAMIC | 6.000 | EA | 1500.00000 | 9000.00 | 7500.00000 | 45000.00 | 1000.00000 | 6000.00 |
| 0060 0455144 21<br>TEST PILES - STEEL, 20" DIA PIPE | 315.000 | LF | 225.85000 | 71142.75 | 250.00000 | 78750.00 | 290.00000 | 91350.00 |
| 0065 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F<br>- SHAPE | 420.000 | LF | 164.50000 | 69090.00 | 125.00000 | 52500.00 | 117.30000 | 49266.00 |
| 0070 0530 3 3<br>RIPRAP, RUBBLE, BANK AND SHORE | 1051.100 | TN | 92.70000 | 97436.97 | 100.00000 | 105110.00 | 54.50000 | 57284.95 |
| SECTION 0001 TOTALS | | | | $ 1,560,867.15 | | $ 1,477,857.50 | | $ 1,902,022.01 |
| SECTION 0002 ROADWAY | | | | | | | | |
| 0075 0101 1<br>MOBILIZATION 22233415201 | | LUMP | 274410.00000 | 274410.00 | 195000.00000 | 195000.00 | 285000.00000 | 285000.00 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HARDERS, H. G., & SON, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GLF CONSTRUCTION CORPORATION<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102 1<br>MAINTENANCE OF TRAFFIC 22233415201 | 325.000 LS | 50000.00000 | 50000.00 | 130000.00000 | 130000.00 | 73500.00000 | 73500.00 |
| 0085 0102 14<br>TRAFFIC CONTROL OFFICER | 180.000 MH | 60.00000 | 10800.00 | 32.50000 | 5850.00 | 43.00000 | 7740.00 |
| 0090 0102 60<br>WORK ZONE SIGNS | 7150.000 ED | 0.40000 | 2860.00 | 0.46000 | 3289.00 | 0.35000 | 2502.50 |
| 0095 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 696.000 LF | 37.00000 | 25752.00 | 38.35000 | 26691.60 | 20.60000 | 14337.60 |
| 0100 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 228.000 LF | 56.15000 | 12802.20 | 66.30000 | 15116.40 | 33.00000 | 7524.00 |
| 0105 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE | 636.000 LF | 4.00000 | 2544.00 | 19.50000 | 12402.00 | 6.90000 | 4388.40 |
| 0110 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 228.000 LF | 8.00000 | 1824.00 | 31.20000 | 7113.60 | 15.00000 | 3420.00 |
| 0115 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 7865.000 ED | 0.25000 | 1966.25 | 0.26000 | 2044.90 | 0.28000 | 2202.20 |
| 0120 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1788.000 ED | 0.52000 | 929.76 | 0.59000 | 1054.92 | 0.56000 | 1001.28 |
| 0125 0102 78<br>REFLECTIVE PAVEMENT MARKER,TEMPORARY | 174.000 EA | 13.80000 | 2401.20 | 4.55000 | 791.70 | 6.10000 | 1061.40 |
| 0130 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 4653.000 ED | 0.22000 | 1023.66 | 0.23000 | 1070.19 | 0.22000 | 1023.66 |
| 0135 0102 89 7<br>CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION | 4.000 LO | 2875.00000 | 11500.00 | 3250.00000 | 13000.00 | 1400.00000 | 5600.00 |
| 0140 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY | 746.000 ED | 23.00000 | 17158.00 | 26.00000 | 19396.00 | 18.50000 | 13801.00 |
| 0145 0102104 1<br>TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL | 715.000 ED | 86.25000 | 61668.75 | 97.50000 | 69712.50 | 60.00000 | 42900.00 |
| 0150 0102911 2<br>PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID | 1610.000 LF | 4.05000 | 6520.50 | 7.15000 | 11511.50 | 5.10000 | 8211.00 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HARDERS, H. G., & SON, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GLF CONSTRUCTION CORPORATION<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0155 0104 10 2<br>SYNTHETIC BALES | 72.000 LF | 25.30000 | 1821.60 | 19.50000 | 1404.00 | 39.00000 | 2808.00 |
| 0160 0104 11<br>FLOATING TURBIDITY BARRIER | 501.000 LF | 10.00000 | 5010.00 | 15.25000 | 7640.25 | 15.00000 | 7515.00 |
| 0165 0104 13 1<br>STAKED SILT FENCE, TYPE III | 4000.000 LF | 2.50000 | 10000.00 | 2.25000 | 9000.00 | 3.10000 | 12400.00 |
| 0170 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 3220.00000 | 6440.00 | 3875.00000 | 7750.00 | 3500.00000 | 7000.00 |
| 0175 0104 16<br>ROCK BAGS | 80.000 EA | 34.50000 | 2760.00 | 39.00000 | 3120.00 | 26.00000 | 2080.00 |
| 0180 0110 1 1<br>CLEARING & GRUBBING 22233415201 | 1.370 LS | 23000.00000 | 23000.00 | 115000.00000 | 115000.00 | 49000.00000 | 49000.00 |
| 0185 0120 1<br>REGULAR EXCAVATION | 1023.000 CY | 17.25000 | 17646.75 | 13.00000 | 13299.00 | 21.00000 | 21483.00 |
| 0190 0120 4<br>SUBSOIL EXCAVATION | 504.000 CY | 17.25000 | 8694.00 | 21.00000 | 10584.00 | 30.00000 | 15120.00 |
| 0195 0120 5<br>CHANNEL EXCAVATION | 1421.000 CY | 23.00000 | 32683.00 | 13.00000 | 18473.00 | 30.00000 | 42630.00 |
| 0200 0120 6<br>EMBANKMENT | 2466.000 CY | 17.25000 | 42538.50 | 13.00000 | 32058.00 | 26.00000 | 64116.00 |
| 0205 0160 4<br>STABILIZATION TYPE B | 2062.000 SY | 5.18000 | 10681.16 | 3.25000 | 6701.50 | 5.00000 | 10310.00 |
| 0210 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 1296.000 SY | 16.10000 | 20865.60 | 15.60000 | 20217.60 | 14.00000 | 18144.00 |
| 0215 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 945.000 SY | 6.90000 | 6520.50 | 13.25000 | 12521.25 | 8.00000 | 7560.00 |
| 0220 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 176.900 TN | 120.75000 | 21360.68 | 120.00000 | 21228.00 | 150.00000 | 26535.00 |
| 0225 0337 7 31<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER | 206.700 TN | 132.25000 | 27336.08 | 135.00000 | 27904.50 | 100.00000 | 20670.00 |
| 0230 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 29.100 TN | 241.50000 | 7027.65 | 156.00000 | 4539.60 | 320.00000 | 9312.00 |
| 0235 0400 1 15<br>CONCRETE CLASS I, MISCELLANEOUS | 5.600 CY | 977.50000 | 5474.00 | 400.00000 | 2240.00 | 1200.00000 | 6720.00 |
| 0240 0425 1701<br>INLETS, GUTTER, TYPE S, <10' | 4.000 EA | 3105.00000 | 12420.00 | 3300.00000 | 13200.00 | 4300.00000 | 17200.00 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HARDERS, H. G., & SON, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GLF CONSTRUCTION CORPORATION<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0430171101<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER | 50.000 LF | 97.75000 | 4887.50 | 90.00000 | 4500.00 | 295.00000 | 14750.00 |
| 0250 0430611225<br>U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE | 1.000 EA | 1886.00000 | 1886.00 | 2400.00000 | 2400.00 | 3700.00000 | 3700.00 |
| 0255 0430611325<br>U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE | 2.000 EA | 2145.00000 | 4290.00 | 3625.00000 | 7250.00 | 3700.00000 | 7400.00 |
| 0260 0520 6<br>SHOULDER GUTTER- CONCRETE | 1044.000 LF | 20.70000 | 21610.80 | 45.50000 | 47502.00 | 43.00000 | 44892.00 |
| 0265 0536 1 1<br>GUARDRAIL -ROADWAY | 825.000 LF | 25.30000 | 20872.50 | 23.05000 | 19016.25 | 18.20000 | 15015.00 |
| 0270 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL) | 6.000 EA | 2530.00000 | 15180.00 | 2285.00000 | 13710.00 | 1758.00000 | 10548.00 |
| 0275 0536 73<br>GUARDRAIL REMOVAL | 434.500 LF | 6.90000 | 2998.05 | 2.50000 | 1086.25 | 1.90000 | 825.55 |
| 0280 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL | 2.000 EA | 2760.00000 | 5520.00 | 2720.00000 | 5440.00 | 1904.40000 | 3808.80 |
| 0285 0570 1 2<br>PERFORMANCE TURF, SOD | 4072.000 SY | 3.15000 | 12826.80 | 1.76000 | 7166.72 | 4.00000 | 16288.00 |
| 0290 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2874.000 LF | 4.03000 | 11582.22 | 0.72000 | 2069.28 | 0.50000 | 1437.00 |
| 0295 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 20.000 LF | 20.70000 | 414.00 | 2.86000 | 57.20 | 3.40000 | 68.00 |
| 0300 0710 11221<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1765.000 LF | 4.03000 | 7112.95 | 0.72000 | 1270.80 | 0.50000 | 882.50 |
| 0305 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 22233415201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0002 TOTALS | | $ | 905,620.66 | $ | 1,002,393.51 | $ | 984,430.89 |
| SECTION 0003 SIGNING | | | | | | | |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HARDERS, H. G., & SON, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GLF CONSTRUCTION CORPORATION<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 46.000 EA | 13.80000 | 634.80 | 11.05000 | 508.30 | 8.20000 | 377.20 |
| 0315 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1109.000 LF | 4.03000 | 4469.27 | 1.65000 | 1829.85 | 0.50000 | 554.50 |
| 0320 0711 11121<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1765.000 LF | 4.15000 | 7324.75 | 1.65000 | 2912.25 | 4.20000 | 7413.00 |
| 0325 0711 11221<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" | 1765.000 LF | 4.15000 | 7324.75 | 1.65000 | 2912.25 | 4.20000 | 7413.00 |
| SECTION 0003 TOTALS | | $ | 19,753.57 | $ | 8,162.65 | $ | 15,757.70 |
| CONTRACT TOTALS | | $ | 2,486,241.38 | $ | 2,488,413.66 | $ | 2,902,210.60 |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (7) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | (8) ARCHER WESTERN CONTRACTORS,<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>22233415201 | 3906.000 | LS | 205000.00000 | 205000.00 | 200000.00000 | 200000.00 | | |
| 0010 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 98.800 | CY | 925.00000 | 91390.00 | 800.00000 | 79040.00 | | |
| 0015 0400 4 4<br>CONCRETE CLASS IV, SUPERSTRUCTURE | 325.100 | CY | 1109.00000 | 360535.90 | 1300.00000 | 422630.00 | | |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 92.800 | CY | 1600.00000 | 148480.00 | 3800.00000 | 352640.00 | | |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 684.000 | SY | 5.50000 | 3762.00 | 11.00000 | 7524.00 | | |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 182952.000 | LB | 1.35000 | 246985.20 | 1.00000 | 182952.00 | | |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 15064.000 | LB | 5.00000 | 75320.00 | 1.00000 | 15064.00 | | |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 19738.000 | LB | 2.25000 | 44410.50 | 1.00000 | 19738.00 | | |
| 0045 0455 35 21<br>STEEL PILING, 20" DIA. PIPE | 1555.000 | LF | 209.00000 | 324995.00 | 290.00000 | 450950.00 | | |
| 0050 0455133 2<br>SHEET PILING STEEL, TEMPORARY-CRITICAL | 3532.000 | SF | 26.20000 | 92538.40 | 14.00000 | 49448.00 | | |
| 0055 0455137<br>TEST LOAD- DYNAMIC | 6.000 | EA | 2600.00000 | 15600.00 | 1500.00000 | 9000.00 | | |
| 0060 0455144 21<br>TEST PILES - STEEL, 20" DIA PIPE | 315.000 | LF | 345.00000 | 108675.00 | 290.00000 | 91350.00 | | |
| 0065 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F<br>- SHAPE | 420.000 | LF | 235.00000 | 98700.00 | 100.00000 | 42000.00 | | |
| 0070 0530 3 3<br>RIPRAP, RUBBLE, BANK AND SHORE | 1051.100 | TN | 99.00000 | 104058.90 | 120.00000 | 126132.00 | | |
| SECTION 0001 TOTALS | | | | $ 1,920,450.90 | | $ 2,048,468.00 | | $ |
| SECTION 0002 ROADWAY | | | | | | | | |
| 0075 0101 1<br>MOBILIZATION 22233415201 | | LUMP | 229000.00000 | 229000.00 | 288000.00000 | 288000.00 | | |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 8 )<br>ARCHER WESTERN CONTRACTORS,<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102 1<br>MAINTENANCE OF TRAFFIC 22233415201 | 325.000 LS | 45000.00000 | 45000.00 | 15000.00000 | 15000.00 | | |
| 0085 0102 14<br>TRAFFIC CONTROL OFFICER | 180.000 MH | 42.00000 | 7560.00 | 60.00000 | 10800.00 | | |
| 0090 0102 60<br>WORK ZONE SIGNS | 7150.000 ED | 0.45000 | 3217.50 | 0.32000 | 2288.00 | | |
| 0095 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 696.000 LF | 35.00000 | 24360.00 | 30.00000 | 20880.00 | | |
| 0100 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 228.000 LF | 102.00000 | 23256.00 | 64.00000 | 14592.00 | | |
| 0105 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE | 636.000 LF | 8.45000 | 5374.20 | 2.00000 | 1272.00 | | |
| 0110 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 228.000 LF | 35.00000 | 7980.00 | 10.00000 | 2280.00 | | |
| 0115 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 7865.000 ED | 0.26000 | 2044.90 | 0.28000 | 2202.20 | | |
| 0120 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1788.000 ED | 0.58000 | 1037.04 | 0.57000 | 1019.16 | | |
| 0125 0102 78<br>REFLECTIVE PAVEMENT MARKER,TEMPORARY | 174.000 EA | 11.00000 | 1914.00 | 6.00000 | 1044.00 | | |
| 0130 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 4653.000 ED | 0.23000 | 1070.19 | 0.22000 | 1023.66 | | |
| 0135 0102 89 7<br>CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION | 4.000 LO | 3800.00000 | 15200.00 | 1400.00000 | 5600.00 | | |
| 0140 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY | 746.000 ED | 26.00000 | 19396.00 | 18.00000 | 13428.00 | | |
| 0145 0102104 1<br>TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL | 715.000 ED | 99.00000 | 70785.00 | 48.00000 | 34320.00 | | |
| 0150 0102911 2<br>PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID | 1610.000 LF | 3.50000 | 5635.00 | 5.00000 | 8050.00 | | |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>ARCHER WESTERN CONTRACTORS,<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0155 0104 10 2<br>SYNTHETIC BALES | 72.000 LF | 32.00000 | 2304.00 | 100.00000 | 7200.00 | | |
| 0160 0104 11<br>FLOATING TURBIDITY BARRIER | 501.000 LF | 13.75000 | 6888.75 | 31.00000 | 15531.00 | | |
| 0165 0104 13 1<br>STAKED SILT FENCE, TYPE III | 4000.000 LF | 3.25000 | 13000.00 | 8.00000 | 32000.00 | | |
| 0170 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 2050.00000 | 4100.00 | 8000.00000 | 16000.00 | | |
| 0175 0104 16<br>ROCK BAGS | 80.000 EA | 19.00000 | 1520.00 | 100.00000 | 8000.00 | | |
| 0180 0110 1 1<br>CLEARING & GRUBBING 22233415201 | 1.370 LS | 49000.00000 | 49000.00 | 90000.00000 | 90000.00 | | |
| 0185 0120 1<br>REGULAR EXCAVATION | 1023.000 CY | 15.00000 | 15345.00 | 28.00000 | 28644.00 | | |
| 0190 0120 4<br>SUBSOIL EXCAVATION | 504.000 CY | 30.00000 | 15120.00 | 28.00000 | 14112.00 | | |
| 0195 0120 5<br>CHANNEL EXCAVATION | 1421.000 CY | 23.00000 | 32683.00 | 28.00000 | 39788.00 | | |
| 0200 0120 6<br>EMBANKMENT | 2466.000 CY | 19.00000 | 46854.00 | 33.00000 | 81378.00 | | |
| 0205 0160 4<br>STABILIZATION TYPE B | 2062.000 SY | 9.00000 | 18558.00 | 30.00000 | 61860.00 | | |
| 0210 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 1296.000 SY | 26.00000 | 33696.00 | 50.00000 | 64800.00 | | |
| 0215 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 945.000 SY | 20.00000 | 18900.00 | 8.20000 | 7749.00 | | |
| 0220 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 176.900 TN | 175.00000 | 30957.50 | 152.00000 | 26888.80 | | |
| 0225 0337 7 31<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER | 206.700 TN | 185.00000 | 38239.50 | 101.00000 | 20876.70 | | |
| 0230 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 29.100 TN | 300.00000 | 8730.00 | 325.00000 | 9457.50 | | |
| 0235 0400 1 15<br>CONCRETE CLASS I, MISCELLANEOUS | 5.600 CY | 1100.00000 | 6160.00 | 1100.00000 | 6160.00 | | |
| 0240 0425 1701<br>INLETS, GUTTER, TYPE S, <10' | 4.000 EA | 4100.00000 | 16400.00 | 8200.00000 | 32800.00 | | |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (7) ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT | (8) ARCHER WESTERN CONTRACTORS,<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0430171101<br>PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER | 50.000 LF | 275.00000 | 13750.00 | 350.00000 | 17500.00 | | |
| 0250 0430611225<br>U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE | 1.000 EA | 3500.00000 | 3500.00 | 4700.00000 | 4700.00 | | |
| 0255 0430611325<br>U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE | 2.000 EA | 3500.00000 | 7000.00 | 4900.00000 | 9800.00 | | |
| 0260 0520 6<br>SHOULDER GUTTER- CONCRETE | 1044.000 LF | 40.00000 | 41760.00 | 70.00000 | 73080.00 | | |
| 0265 0536 1 1<br>GUARDRAIL -ROADWAY | 825.000 LF | 22.00000 | 18150.00 | 18.00000 | 14850.00 | | |
| 0270 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL) | 6.000 EA | 2100.00000 | 12600.00 | 1800.00000 | 10800.00 | | |
| 0275 0536 73<br>GUARDRAIL REMOVAL | 434.500 LF | 2.45000 | 1064.53 | 2.00000 | 869.00 | | |
| 0280 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL | 2.000 EA | 2400.00000 | 4800.00 | 2000.00000 | 4000.00 | | |
| 0285 0570 1 2<br>PERFORMANCE TURF, SOD | 4072.000 SY | 2.85000 | 11605.20 | 3.00000 | 12216.00 | | |
| 0290 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2874.000 LF | 2.00000 | 5748.00 | 0.50000 | 1437.00 | | |
| 0295 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 20.000 LF | 15.00000 | 300.00 | 3.40000 | 68.00 | | |
| 0300 0710 11221<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1765.000 LF | 2.00000 | 3530.00 | 0.50000 | 882.50 | | |
| 0305 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 22233415201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | | |
| SECTION 0002 TOTALS | | $ | 995,093.31 | $ | 1,185,246.52 | $ | |
| SECTION 0003 SIGNING | | | | | | | |

CALL ORDER: 012 PROPOSAL ID: T3151 LETTING DATE: 07/25/07 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>ARCHER WESTERN CONTRACTORS,<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 46.000 EA | 11.00000 | 506.00 | 8.25000 | 379.50 | | |
| 0315 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1109.000 LF | 2.00000 | 2218.00 | 0.50000 | 554.50 | | |
| 0320 0711 11121<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1765.000 LF | 3.50000 | 6177.50 | 4.20000 | 7413.00 | | |
| 0325 0711 11221<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" | 1765.000 LF | 3.50000 | 6177.50 | 4.20000 | 7413.00 | | |
| SECTION 0003 TOTALS | | $ | 15,079.00 | $ | 15,760.00 | $ | |
| CONTRACT TOTALS | | $ | 2,930,623.21 | $ | 3,249,474.52 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.