VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T1242 PROPOSAL DESC :
LETTING DATE : 06/20/07 10:30 A.M. DISTRICT : 01 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 CALENDAR DAYS The improvements under this contract consist of the rehabilitation of bridge no. 130054 and the construction of a new sidewalk on SR 64.

FINPROJ(S) : 40818525201 (*) F.A. NO. : N/A COUNTIES : MANATEE
40818525202 N/A
LOCAL NAME : SR 64 (MANATEE AVE) ROAD NAME : SR 64
PROJ LIMITS : AT ANNA MARIA BRIDGE BRIDGE # 130054

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	QUINN CONSTRUCTION, INC.	Responsive	Winning bid	$ 9,140,338.75	0.00%
2	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 10,253,078.25	12.17%
3	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bi	$ 11,999,712.77	31.28%
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bi	$ 12,514,705.26	36.91%

CALL ORDER : 009 PROPOSAL ID : T1242 PROPOSAL DESC :
LETTING DATE : 06/20/07 10:30 A.M. DISTRICT : 01 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 CALENDAR DAYS The improvements under this contract consist of the rehabilitation of bridge no. 130054 and the construction of a new sidewalk on SR 64.

FINPROJ(S) : 40818525201 (*) F.A. NO. : N/A COUNTIES : MANATEE
40818525202 N/A
LOCAL NAME : SR 64 (MANATEE AVE) ROAD NAME : SR 64
PROJ LIMITS : AT ANNA MARIA BRIDGE BRIDGE # 130054

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40818525201	137.000 LS	175000.00000	175000.00	120000.00000	120000.00	72000.00000	72000.00
0010 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	3781.000 SY	45.00000	170145.00	80.00000	302480.00	56.57000	213891.17
0015 0110 73 EXISTING BULKHEAD REMOVAL	660.000 LF	40.00000	26400.00	50.00000	33000.00	82.73000	54601.80
0020 0110 82 STRUCTURAL TIMBER, REMOVAL & DISPOSAL	10.000 MB	5000.00000	50000.00	1400.00000	14000.00	3600.00000	36000.00
0025 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40818525201	LUMP	4998.20000	4998.20	5000.00000	5000.00	3000.00000	3000.00
0030 0125 1 EXCAVATION FOR STRUCTURES	604.000 CY	75.00000	45300.00	10.00000	6040.00	106.12000	64096.48
0035 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	4.800 CY	1500.00000	7200.00	7000.00000	33600.00	7562.50000	36300.00
0040 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	27.100 CY	1400.00000	37940.00	4000.00000	108400.00	6805.99000	184442.33
0045 0400 4 8 CONC CLASS IV, BULKHEAD	60.000 CY	1000.00000	60000.00	1500.00000	90000.00	2559.00000	153540.00
0050 0400 4 15 CONC CLASS IV, MISCELLANEOUS	2.200 CY	1200.00000	2640.00	10000.00000	22000.00	15480.00000	34056.00
0055 0400134 EPOXY MATERIAL- STRUCTURES REHAB	10.000 GA	221.00000	2210.00	70.00000	700.00	120.00000	1200.00
0060 0400135 CRACKS INJECT & SEAL- STRUCTURES REHAB	165.000 LF	150.00000	24750.00	130.00000	21450.00	40.80000	6732.00

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0065 0400142 3 CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY	4452.000 SF	35.00000	155820.00	35.00000	155820.00	42.05000	187206.60
0070 0401 70 1 RESTORE SPALLED AREAS, EPOXY	630.700 CF	1100.00000	693770.00	450.00000	283815.00	837.60000	528274.32
0075 0401 70 4 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	244.600 CF	600.00000	146760.00	700.00000	171220.00	450.00000	110070.00
0080 0405 70 1 LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I	2836.000 CF	551.00000	1562636.00	150.00000	425400.00	188.29000	533990.44
0085 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1526.000 LB	1.75000	2670.50	2.00000	3052.00	6.29000	9598.54
0090 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6807.000 LB	1.75000	11912.25	2.00000	13614.00	8.66000	58948.62
0095 0415 1 8 REINFORCING STEEL- BULKHEAD	5764.000 LB	1.50000	8646.00	2.00000	11528.00	3.95000	22767.80
0100 0455 76 WRAP PILE CLUSTERS	148.000 EA	300.00000	44400.00	200.00000	29600.00	600.00000	88800.00
0105 0457 71 12 CATHODIC PROTECTION-PILE JACKET, GALVANIC, NON-STRUCTURAL, 16.1 - 30"	233.000 LF	1400.00000	326200.00	1400.00000	326200.00	1339.20000	312033.60
0110 0457 71 22 CATHODIC PROTECTION-PILE PROTECTION, GALVANIC, STRUCTURAL, 16.1 - 30"	196.000 LF	1600.00000	313600.00	1600.00000	313600.00	1795.20000	351859.20
0115 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	2587.000 LF	30.00000	77610.00	8.00000	20696.00	48.36000	125107.32
0120 0460 1 5 STRUCT STEEL - REHABILITATION, BASCULE LEAVES	94878.000 LB	9.00000	853902.00	10.00000	948780.00	13.80000	1309316.40
0125 0460 6 LADDERS & PLATFORMS	4525.000 LB	16.00000	72400.00	11.00000	49775.00	30.00000	135750.00
0130 0460 81 RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT	40.000 EA	175.00000	7000.00	300.00000	12000.00	180.00000	7200.00
0135 0462 2 12 POST TENSIONING TENDONS, SUPERSTRUCTURE BAR	433.000 LB	90.00000	38970.00	30.00000	12990.00	91.00000	39403.00

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0140 0465 2105 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS	2.000 AS	130000.00000	260000.00	150000.00000	300000.00	165960.00000	331920.00
0145 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 40818525201	LUMP	25000.00000	25000.00	20000.00000	20000.00	42600.00000	42600.00
0150 0465 2111 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I HOPKINS FRAME	2.000 EA	125000.00000	250000.00	200000.00000	400000.00	287086.80000	574173.60
0155 0465 2404 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY	4.000 EA	1000.00000	4000.00	5000.00000	20000.00	2400.00000	9600.00
0160 0465 2605 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS	1.000 AS	10000.00000	10000.00	20000.00000	20000.00	20640.00000	20640.00
0165 0465 2611 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, HOPKINS FRAME	2.000 EA	7500.00000	15000.00	10000.00000	20000.00	12120.00000	24240.00
0170 0465 3 11 MOVABLE BRIDGE COUNTERWEITHT, F&I, FIBER GLASS POCKET COVER	4.000 EA	400.00000	1600.00	8000.00000	32000.00	1800.00000	7200.00
0175 0465 3 17 MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS	360.000 EA	110.00000	39600.00	100.00000	36000.00	150.00000	54000.00
0180 0465 3 19 MOVABLE BRIDGE COUNTERWEITHT, F&I, STEEL BALLAST	28.000 TN	4000.00000	112000.00	5000.00000	140000.00	6000.00000	168000.00
0185 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	2.000 EA	20000.00000	40000.00	10000.00000	20000.00	6000.00000	12000.00
0190 0465 3 96 MOVABLE BRIDGE COUNTERWEITHT, CLEAN, POCKETS	4.000 EA	1000.00000	4000.00	2500.00000	10000.00	600.00000	2400.00
0195 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 40818525201	LUMP	20000.00000	20000.00	25000.00000	25000.00	56310.00000	56310.00

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0200 0470 1 TREATED TIMBER, STRUCTURAL	10.000 MB	7000.00000	70000.00	6500.00000	65000.00	29310.00000	293100.00
0205 0504 1 1 ROADWAY FLOOR, STEEL, 5" OPEN	3566.000 SF	80.00000	285280.00	120.00000	427920.00	69.03000	246160.98
0210 0504 1 2 ROADWAY FLOOR, STEEL, 3" ARMORED	923.000 SF	80.00000	73840.00	100.00000	92300.00	96.10000	88700.30
0215 0507 70 ALUMINUM SIDEWALK FLOOR	1049.000 SF	85.00000	89165.00	80.00000	83920.00	120.00000	125880.00
0220 0508 1 1 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, F&I 40818525201	LUMP	350000.00000	350000.00	1000000.00000	1000000.00	1069456.96000	1069456.96
0225 0508 1 6 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REMOVE & DISPOSE CONTRACTOR TAKES OWNERSHIP 40818525201	LUMP	25000.00000	25000.00	15000.00000	15000.00	14926.50000	14926.50
0230 0508 72 1 MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I	1.000 AS	60000.00000	60000.00	105000.00000	105000.00	117515.65000	117515.65
0235 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 40818525201	LUMP	55000.00000	55000.00	168000.00000	168000.00	220431.48000	220431.48
0240 0508 77 1 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	1.000 EA	99000.00000	99000.00	65000.00000	65000.00	76161.00000	76161.00
0245 0508 77 5 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER PROGRAMMING	1.000 EA	55000.00000	55000.00	60000.00000	60000.00	72321.00000	72321.00
0250 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 40818525201	LUMP	29000.00000	29000.00	50000.00000	50000.00	40941.00000	40941.00
0255 0508 79 1 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	1.000 EA	65000.00000	65000.00	300000.00000	300000.00	120292.50000	120292.50
0260 0508 80 1 MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I	4.000 EA	2500.00000	10000.00	15000.00000	60000.00	18674.63000	74698.52
0265 0508 82 1 MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, F&I	1.000 EA	75000.00000	75000.00	100000.00000	100000.00	94442.26000	94442.26
0270 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 40818525201	LUMP	400000.00000	400000.00	200000.00000	200000.00	433950.32000	433950.32

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0275 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	587.000 SY	10.00000	5870.00	20.00000	11740.00	9.82000	5764.34
0280 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	112.000 LF	70.00000	7840.00	50.00000	5600.00	72.00000	8064.00
0285 0530 1 RIPRAP, SAND-CEMENT	105.000 CY	600.00000	63000.00	500.00000	52500.00	413.71000	43439.55
0290 0560 1 PAINTING STRUCTURAL STEEL 40818525201	198.000 LS	775000.00000	775000.00	1200000.00000	1200000.00	1047631.20000	1047631.20
0295 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	2.000 EA	5500.00000	11000.00	16000.00000	32000.00	32697.90000	65395.80
0300 0712 70111 MOVABLE BRIDGE SIGNAL, F&I, TYPE I, 2 LANE	2.000 AS	12500.00000	25000.00	6500.00000	13000.00	19935.57000	39871.14
0305 0712 71 11 MOVABLE BRIDGE GATE, F&I, CLASS I, 1 LANE	4.000 AS	12000.00000	48000.00	25000.00000	100000.00	32245.58000	128982.32
0310 0751 1 ARCHITECTURAL - BUILDING ASBESTOS ABATEMENT	1.000 PB	10000.00000	10000.00	5000.00000	5000.00	25000.00000	25000.00
SECTION 0001 TOTALS			$ 8,391,074.95		$ 8,789,740.00		$ 10,436,396.04
SECTION 0002 ROADWAY							
0315 0101 1 MOBILIZATION 40818525201	LUMP	147800.00000	147800.00	1000000.00000	1000000.00	983484.00000	983484.00
0320 0101 1 MOBILIZATION 40818525202	LUMP	147800.00000	147800.00	5000.00000	5000.00	110500.00000	110500.00
0325 0102 1 MAINTENANCE OF TRAFFIC 40818525201	400.000 LS	39570.00000	39570.00	100000.00000	100000.00	12000.00000	12000.00
0330 0102 1 MAINTENANCE OF TRAFFIC 40818525202	45.000 LS	39570.00000	39570.00	1000.00000	1000.00	4800.00000	4800.00
0335 0102 60 WORK ZONE SIGNS	15018.000 ED	0.35000	5256.30	0.30000	4505.40	0.38000	5706.84
0340 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	767.000 ED	0.50000	383.50	0.30000	230.10	0.34000	260.78
0345 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	762.000 ED	0.75000	571.50	0.50000	381.00	0.60000	457.20

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0350 0102 76 ADVANCE WARNING ARROW PANEL	45.000 ED	10.00000	450.00	10.00000	450.00	12.00000	540.00
0355 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1656.000 ED	0.70000	1159.20	0.50000	828.00	0.60000	993.60
0360 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	918.000 ED	25.00000	22950.00	18.00000	16524.00	30.59000	28081.62
0365 0104 11 FLOATING TURBIDITY BARRIER	2400.000 LF	8.00000	19200.00	15.00000	36000.00	13.20000	31680.00
0370 0104 13 1 STAKED SILT FENCE, TYPE III	2527.000 LF	1.00000	2527.00	2.00000	5054.00	4.20000	10613.40
0375 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	100.00000	40000.00	100.00000	40000.00	87.60000	35040.00
0380 0110 1 1 CLEARING & GRUBBING 40818525202	0.430 LS	10000.00000	10000.00	10000.00000	10000.00	43200.00000	43200.00
0385 0120 1 REGULAR EXCAVATION	152.000 CY	25.00000	3800.00	50.00000	7600.00	69.47000	10559.44
0390 0120 6 EMBANKMENT	47.000 CY	60.00000	2820.00	30.00000	1410.00	188.94000	8880.18
0395 0522 1 SIDEWALK CONCRETE, 4" THICK	1104.000 SY	40.00000	44160.00	30.00000	33120.00	49.46000	54603.84
0400 0522 2 SIDEWALK CONCRETE, 6" THICK	302.000 SY	80.00000	24160.00	50.00000	15100.00	77.48000	23398.96
0405 0570 1 2 PERFORMANCE TURF, SOD	706.000 SY	10.00000	7060.00	3.00000	2118.00	13.60000	9601.60
0410 0999 16 PARTNERING, DO NOT BID 40818525201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0415 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	14.000 DA	3300.00000	46200.00	3300.00000	46200.00	3300.00000	46200.00
0420 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	106666.00000	106666.00	106666.00000	106666.00	106666.00000	106666.00
0425 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	1154.00000	1154.00	1154.00000	1154.00	1154.00000	1154.00
SECTION 0002 TOTALS		$	718,257.50	$	1,438,340.50	$	1,533,421.46
SECTION 0003 SIGNING							

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0430 0700 40 1 SIGN SINGLE POST- LESS THAN 12	12.000 AS	100.00000	1200.00	250.00000	3000.00	300.00000	3600.00
0435 0700 46 11 SIGN EXISTING- REMOVE, SINGLE POST	1.000 AS	300.00000	300.00	30.00000	30.00	24.00000	24.00
0440 0700 46 21 SIGN EXISTING- RELOCATE, SINGLE POST	5.000 AS	100.00000	500.00	67.00000	335.00	79.20000	396.00
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	1300.00000	2600.00	1300.00000	2600.00	1800.00000	3600.00
0450 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	225.000 EA	4.00000	900.00	4.75000	1068.75	5.97000	1343.25
0455 0710 11121 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	324.000 LF	1.30000	421.20	1.00000	324.00	0.42000	136.08
0460 0710 11221 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	324.000 LF	1.00000	324.00	1.00000	324.00	0.42000	136.08
0465 0710 17 PAINTED PAVEMENT MARKINGS, REMOVE	3456.000 SF	2.00000	6912.00	1.50000	5184.00	2.03000	7015.68
0470 0711 11121 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	6018.000 LF	2.00000	12036.00	1.00000	6018.00	1.13000	6800.34
0475 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	4.00000	96.00	4.00000	96.00	4.32000	103.68
0480 0711 11221 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	6018.000 LF	0.95000	5717.10	1.00000	6018.00	1.12000	6740.16
SECTION 0003 TOTALS		$	31,006.30	$	24,997.75	$	29,895.27
CONTRACT TOTALS		$	9,140,338.75	$	10,253,078.25	$	11,999,712.77

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40818525201	137.000 LS	50000.00000	50000.00				
0010 0110 12 1 HYDRODEMOLITION, REMOVAL OF DECK SURFAC	3781.000 SY	62.53000	236425.93				
0015 0110 73 EXISTING BULKHEAD REMOVAL	660.000 LF	53.10000	35046.00				
0020 0110 82 STRUCTURAL TIMBER, REMOVAL & DISPOSAL	10.000 MB	7116.67000	71166.70				
0025 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40818525201	LUMP	50000.00000	50000.00				
0030 0125 1 EXCAVATION FOR STRUCTURES	604.000 CY	177.00000	106908.00				
0035 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	4.800 CY	9976.65000	47887.92				
0040 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	27.100 CY	6320.00000	171272.00				
0045 0400 4 8 CONC CLASS IV, BULKHEAD	60.000 CY	1829.00000	109740.00				
0050 0400 4 15 CONC CLASS IV, MISCELLANEOUS	2.200 CY	5000.00000	11000.00				
0055 0400134 EPOXY MATERIAL- STRUCTURES REHAB	10.000 GA	106.20000	1062.00				
0060 0400135 CRACKS INJECT & SEAL- STRUCTURES REHAB	165.000 LF	129.80000	21417.00				
0065 0400142 3 CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM SPRAY	4452.000 SF	50.50000	224826.00				
0070 0401 70 1 RESTORE SPALLED AREAS, EPOXY	630.700 CF	667.00000	420676.90				
0075 0401 70 4 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	244.600 CF	896.80000	219357.28				
0080 0405 70 1 LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I	2836.000 CF	283.31000	803467.16				

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1526.000 LB	13.92000	21241.92				
0090 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6807.000 LB	6.78000	46151.46				
0095 0415 1 8 REINFORCING STEEL- BULKHEAD	5764.000 LB	1.48000	8530.72				
0100 0455 76 WRAP PILE CLUSTERS	148.000 EA	589.26000	87210.48				
0105 0457 71 12 CATHODIC PROTECTION-PILE JACKET, GALVANIC, NON-STRUCTURAL, 16.1 - 30"	233.000 LF	1708.93000	398180.69				
0110 0457 71 22 CATHODIC PROTECTION-PILE PROTECTION, GALVANIC, STRUCTURAL, 16.1 - 30"	196.000 LF	1801.05000	353005.80				
0115 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	2587.000 LF	34.20000	88475.40				
0120 0460 1 5 STRUCT STEEL - REHABILITATION, BASCULE LEAVES	94878.000 LB	15.93000	1511406.54				
0125 0460 6 LADDERS & PLATFORMS	4525.000 LB	29.50000	133487.50				
0130 0460 81 RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT	40.000 EA	177.00000	7080.00				
0135 0462 2 12 POST TENSIONING TENDONS, SUPERSTRUCTURE BAR	433.000 LB	68.13000	29500.29				
0140 0465 2105 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS	2.000 AS	175396.00000	350792.00				
0145 0465 2108 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I LIVE LOAD SHOES 40818525201	LUMP	41890.00000	41890.00				
0150 0465 2111 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I HOPKINS FRAME	2.000 EA	317430.00000	634860.00				

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0465 2404 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY	4.000 EA	2360.00000	9440.00				
0160 0465 2605 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS	1.000 AS	20296.00000	20296.00				
0165 0465 2611 MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, HOPKINS FRAME	2.000 EA	11918.00000	23836.00				
0170 0465 3 11 MOVABLE BRIDGE COUNTERWEITHT, F&I, FIBER GLASS POCKET COVER	4.000 EA	1770.00000	7080.00				
0175 0465 3 17 MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS	360.000 EA	147.50000	53100.00				
0180 0465 3 19 MOVABLE BRIDGE COUNTERWEITHT, F&I, STEEL BALLAST	28.000 TN	5900.00000	165200.00				
0185 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	2.000 EA	5900.00000	11800.00				
0190 0465 3 96 MOVABLE BRIDGE COUNTERWEITHT, CLEAN, POCKETS	4.000 EA	0.00000	0.00				
0195 0465 71 3 MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 40818525201	LUMP	55371.50000	55371.50				
0200 0470 1 TREATED TIMBER, STRUCTURAL	10.000 MB	13908.41000	139084.10				
0205 0504 1 1 ROADWAY FLOOR, STEEL, 5" OPEN	3566.000 SF	62.81000	223980.46				
0210 0504 1 2 ROADWAY FLOOR, STEEL, 3" ARMORED	923.000 SF	90.35000	83393.05				
0215 0507 70 ALUMINUM SIDEWALK FLOOR	1049.000 SF	118.00000	123782.00				
0220 0508 1 1 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, F&I 40818525201	LUMP	1235783.00000	1235783.00				

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0508 1 6 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REMOVE & DISPOSE CONTRACTOR TAKES OWNERSHIP 40818525201	LUMP	21220.82000	21220.82				
0230 0508 72 1 MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I	1.000 AS	115557.05000	115557.05				
0235 0508 76 1 MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 40818525201	LUMP	254936.87000	254936.87				
0240 0508 77 1 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I	1.000 EA	80909.23000	80909.23				
0245 0508 77 5 MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER PROGRAMMING	1.000 EA	76248.65000	76248.65				
0250 0508 78 1 MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 40818525201	LUMP	40258.65000	40258.65				
0255 0508 79 1 MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I	1.000 EA	160207.12000	160207.12				
0260 0508 80 1 MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I	4.000 EA	18363.38000	73453.52				
0265 0508 82 1 MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, F&I	1.000 EA	108340.79000	108340.79				
0270 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 40818525201	LUMP	118958.47000	118958.47				
0275 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	587.000 SY	8.26000	4848.62				
0280 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	112.000 LF	70.80000	7929.60				
0285 0530 1 RIPRAP, SAND-CEMENT	105.000 CY	590.00000	61950.00				
0290 0560 1 PAINTING STRUCTURAL STEEL 40818525201	198.000 LS	1149161.00000	1149161.00				
0295 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	2.000 EA	32152.93000	64305.86				

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0300 0712 70111 MOVABLE BRIDGE SIGNAL, F&I, TYPE I, 2 LANE	2.000 AS	19603.31000	39206.62				
0305 0712 71 11 MOVABLE BRIDGE GATE, F&I, CLASS I, 1 LANE	4.000 AS	31708.15000	126832.60				
0310 0751 1 ARCHITECTURAL - BUILDING ASBESTOS ABATEMENT	1.000 PB	6000.00000	6000.00				
SECTION 0001 TOTALS			$ 10,954,537.27		$		$
SECTION 0002 ROADWAY							
0315 0101 1 MOBILIZATION 40818525201	LUMP	534112.00000	534112.00				
0320 0101 1 MOBILIZATION 40818525202	LUMP	532022.00000	532022.00				
0325 0102 1 MAINTENANCE OF TRAFFIC 40818525201	400.000 LS	20000.00000	20000.00				
0330 0102 1 MAINTENANCE OF TRAFFIC 40818525202	45.000 LS	28672.00000	28672.00				
0335 0102 60 WORK ZONE SIGNS	15018.000 ED	0.29000	4355.22				
0340 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	767.000 ED	0.33000	253.11				
0345 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	762.000 ED	0.59000	449.58				
0350 0102 76 ADVANCE WARNING ARROW PANEL	45.000 ED	11.80000	531.00				
0355 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1656.000 ED	0.59000	977.04				
0360 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	918.000 ED	22.42000	20581.56				
0365 0104 11 FLOATING TURBIDITY BARRIER	2400.000 LF	25.61000	61464.00				

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 0104 13 1 STAKED SILT FENCE, TYPE III	2527.000 LF	2.00000	5054.00				
0375 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	105.00000	42000.00				
0380 0110 1 1 CLEARING & GRUBBING 40818525202	0.430 LS	42480.00000	42480.00				
0385 0120 1 REGULAR EXCAVATION	152.000 CY	23.60000	3587.20				
0390 0120 6 EMBANKMENT	47.000 CY	47.20000	2218.40				
0395 0522 1 SIDEWALK CONCRETE, 4" THICK	1104.000 SY	43.66000	48200.64				
0400 0522 2 SIDEWALK CONCRETE, 6" THICK	302.000 SY	60.77000	18352.54				
0405 0570 1 2 PERFORMANCE TURF, SOD	706.000 SY	12.39000	8747.34				
0410 0999 16 PARTNERING, DO NOT BID 40818525201	LUMP	5000.00000	5000.00				
0415 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	14.000 DA	3300.00000	46200.00				
0420 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	106666.00000	106666.00				
0425 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	1154.00000	1154.00				
SECTION 0002 TOTALS		$	1,533,077.63	$		$	
SECTION 0003 SIGNING							
0430 0700 40 1 SIGN SINGLE POST- LESS THAN 12	12.000 AS	280.84000	3370.08				
0435 0700 46 11 SIGN EXISTING- REMOVE, SINGLE POST	1.000 AS	23.60000	23.60				
0440 0700 46 21 SIGN EXISTING- RELOCATE, SINGLE POST	5.000 AS	77.88000	389.40				
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	1439.60000	2879.20				
0450 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	225.000 EA	4.78000	1075.50				

CALL ORDER: 009 PROPOSAL ID: T1242 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0455 0710 11121 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	324.000 LF	0.33000	106.92				
0460 0710 11221 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	324.000 LF	0.33000	106.92				
0465 0710 17 PAINTED PAVEMENT MARKINGS, REMOVE	3456.000 SF	1.66000	5736.96				
0470 0711 11121 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	6018.000 LF	1.11000	6679.98				
0475 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	24.000 LF	4.25000	102.00				
0480 0711 11221 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	6018.000 LF	1.10000	6619.80				
SECTION 0003 TOTALS		$	27,090.36	$		$	
CONTRACT TOTALS		$	12,514,705.26	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.