VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T2207 PROPOSAL DESC :
LETTING DATE : 06/20/07 10:30 A.M. DISTRICT : 02 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 280 CALENDAR DAYS The improvements under this contract consist of milling and resurfacing, box culvert improvements, drainage improvements, signing improvements, sidewalk improvements, guardrail improvements, shoulder treatment and other incidental construction on SR 18.

FINPROJ(S) : 20797325201 (*) F.A. NO. : 2826001S COUNTIES : BRADFORD
20797835201 2823007S
21096225201 2826002S
LOCAL NAME : SR 18 ROAD NAME : SR 18
PROJ LIMITS : FROM NEW RIVER-UNION C/L TO RAILROAD IN BROOKER

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$ 4,989,000.00	0.00%
2	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 5,016,802.02	0.55%
3	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bi	$ 6,822,956.83	36.76%

CALL ORDER : 013 PROPOSAL ID : T2207 PROPOSAL DESC :
LETTING DATE : 06/20/07 10:30 A.M. DISTRICT : 02 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 280 CALENDAR DAYS The improvements under this contract consist of milling and resurfacing, box culvert improvements, drainage improvements, signing improvements, sidewalk improvements, guardrail improvements, shoulder treatment and other incidental construction on SR 18.

FINPROJ(S) : 20797325201 (*) F.A. NO. : 2826001S COUNTIES : BRADFORD
20797835201 2823007S
21096225201 2826002S
LOCAL NAME : SR 18 ROAD NAME : SR 18
PROJ LIMITS : FROM NEW RIVER-UNION C/L TO RAILROAD IN BROOKER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	772.000 LF	266.47000	205714.84	205.00000	158260.00	268.90000	207590.80
SECTION 0001 TOTALS		$	205,714.84	$	158,260.00	$	207,590.80
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 20797325201	LUMP	428735.67000	428735.67	121990.00000	121990.00	830275.00000	830275.00
0015 0101 1 MOBILIZATION 20797835201	LUMP	25000.00000	25000.00	121990.00000	121990.00	108840.00000	108840.00
0020 0101 1 MOBILIZATION 21096225201	LUMP	25000.00000	25000.00	121990.00000	121990.00	127100.00000	127100.00
0025 0102 1 MAINTENANCE OF TRAFFIC 20797325201	280.000 LS	148222.13000	148222.13	77574.00000	77574.00	717385.00000	717385.00
0030 0102 1 MAINTENANCE OF TRAFFIC 20797835201	280.000 LS	25000.00000	25000.00	77574.00000	77574.00	91975.00000	91975.00
0035 0102 1 MAINTENANCE OF TRAFFIC 21096225201	280.000 LS	15000.00000	15000.00	77574.00000	77574.00	110370.00000	110370.00
0040 0102 60 WORK ZONE SIGNS	9488.000 ED	0.39000	3700.32	0.30000	2846.40	0.39000	3700.32
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2838.000 LF	93.15000	264359.70	38.36000	108865.68	68.65000	194828.70

CALL ORDER: 013 PROPOSAL ID: T2207 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2838.000 LF	33.35000	94647.30	10.40000	29515.20	21.40000	60733.20
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4692.000 ED	0.39000	1829.88	0.25000	1173.00	0.33000	1548.36
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7064.000 ED	0.58000	4097.12	0.45000	3178.80	0.59000	4167.76
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1481.000 EA	4.48000	6634.88	3.45000	5109.45	4.53000	6708.93
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2340.000 ED	0.23000	538.20	0.18000	421.20	0.23000	538.20
0075 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	28.000 LO	2014.74000	56412.72	2766.87000	77472.36	1315.00000	36820.00
0080 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	120.000 ED	32.49000	3898.80	25.00000	3000.00	32.85000	3942.00
0085 0102104 1 TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL	120.000 ED	337.96000	40555.20	18.00000	2160.00	345.00000	41400.00
0090 0104 10 2 SYNTHETIC BALES	6088.000 LF	7.60000	46268.80	10.50000	63924.00	8.90000	54183.20
0095 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	10.40000	1040.00	9.50000	950.00	8.00000	800.00
0100 0104 13 1 STAKED SILT FENCE, TYPE III	60867.000 LF	1.69000	102865.23	1.04000	63301.68	2.10000	127820.70
0105 0104 16 ROCK BAGS	60.000 EA	10.40000	624.00	7.75000	465.00	61.00000	3660.00
0110 0110 1 1 CLEARING & GRUBBING 20797325201	17.540 LS	85000.00000	85000.00	95778.14000	95778.14	177755.00000	177755.00
0115 0110 1 1 CLEARING & GRUBBING 20797835201	0.100 LS	10318.61000	10318.61	95778.14000	95778.14	22815.00000	22815.00
0120 0110 1 1 CLEARING & GRUBBING 21096225201	4.460 LS	10000.00000	10000.00	95778.14000	95778.14	27390.00000	27390.00
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	353.600 SY	17.99000	6361.26	23.00000	8132.80	30.25000	10696.40

CALL ORDER: 013 PROPOSAL ID: T2207 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0130 0110 7 1 MAILBOX, F&I, SINGLE	21.000 EA	110.49000	2320.29	95.00000	1995.00	125.00000	2625.00
0135 0120 1 REGULAR EXCAVATION	7013.000 CY	7.79000	54631.27	17.43000	122236.59	6.10000	42779.30
0140 0120 6 EMBANKMENT	11905.000 CY	11.94000	142145.70	12.27000	146074.35	18.30000	217861.50
0145 0121 70 FLOWABLE FILL	7.300 CY	116.98000	853.95	200.00000	1460.00	262.00000	1912.60
0150 0160 4 STABILIZATION TYPE B	57625.000 SY	3.37000	194196.25	1.68000	96810.00	3.65000	210331.25
0155 0285709 OPTIONAL BASE, BASE GROUP 09	17514.700 SY	24.92000	436466.32	30.07000	526667.03	27.70000	485157.19
0160 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	6286.400 SY	3.14000	19739.30	1.98000	12447.07	2.45000	15401.68
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	80425.400 SY	1.55000	124659.37	1.35000	108574.29	2.20000	176935.88
0170 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	6953.000 TN	75.38000	524117.14	93.81000	652260.93	76.75000	533642.75
0175 0337 7 6 ASPHALT CONCRETE FRICTION COURSE, INC BIT/RUBBER, FC 12.5, FC-6	8378.400 TN	86.85000	727664.04	107.09000	897242.86	95.25000	798042.60
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	80.300 TN	121.51000	9757.25	495.70000	39804.71	305.00000	24491.50
0185 0400 1 2 CONCRETE CLASS I, ENDWALLS	92.060 CY	901.06000	82951.58	753.00000	69321.18	990.00000	91139.40
0190 0400 4 1 CONCRETE CLASS IV, CULVERTS	200.660 CY	978.05000	196255.51	850.00000	170561.00	1116.30000	223996.76
0195 0415 1 1 REINF STEEL- ROADWAY	30768.000 LB	1.34000	41229.12	1.00000	30768.00	1.35000	41536.80
0200 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2762.14000	2762.14	2600.00000	2600.00	3410.00000	3410.00
0205 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4289.43000	4289.43	3400.00000	3400.00	4460.00000	4460.00
0210 0430172101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", CROSS DRAIN	104.000 LF	121.53000	12639.12	141.00000	14664.00	185.45000	19286.80
0215 0430172103 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 37-48", CROSS DRAIN	240.000 LF	226.82000	54436.80	390.00000	93600.00	512.40000	122976.00

CALL ORDER: 013 PROPOSAL ID: T2207 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0220 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	1288.000 LF	59.15000	76185.20	68.00000	87584.00	89.10000	114760.80
0225 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	300.000 LF	83.19000	24957.00	96.00000	28800.00	126.00000	37800.00
0230 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1058.06000	1058.06	724.00000	724.00	955.00000	955.00
0235 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	18.000 EA	1232.24000	22180.32	838.00000	15084.00	1100.00000	19800.00
0240 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	83.000 EA	946.28000	78541.24	724.00000	60092.00	955.00000	79265.00
0245 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	1126.96000	10142.64	838.00000	7542.00	1100.00000	9900.00
0250 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	3219.69000	6439.38	1979.00000	3958.00	2600.00000	5200.00
0255 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	8.000 EA	4247.83000	33982.64	2499.00000	19992.00	3280.00000	26240.00
0260 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	349.000 LF	47.76000	16668.24	28.00000	9772.00	36.60000	12773.40
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	86.100 SY	264.02000	22732.12	223.00000	19200.30	292.80000	25210.08
0270 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	8.600 SY	135.21000	1162.81	85.00000	731.00	112.25000	965.35
0275 0536 1 1 GUARDRAIL -ROADWAY	2012.500 LF	24.17000	48642.13	18.60000	37432.50	24.40000	49105.00
0280 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	100.000 LF	114.38000	11438.00	88.00000	8800.00	115.90000	11590.00
0285 0536 73 GUARDRAIL REMOVAL	425.000 LF	7.80000	3315.00	6.00000	2550.00	7.90000	3357.50
0290 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	3119.60000	18717.60	2400.00000	14400.00	3150.00000	18900.00

CALL ORDER: 013 PROPOSAL ID: T2207 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0295 0570 1 1 PERFORMANCE TURF	60981.000 SY	0.39000	23782.59	0.30000	18294.30	0.82000	50004.42
0300 0570 1 2 PERFORMANCE TURF, SOD	37128.000 SY	2.27000	84280.56	1.75000	64974.00	2.30000	85394.40
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.790 NM	903.38000	13360.99	695.00000	10279.05	912.00000	13488.48
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	106.000 LF	5.20000	551.20	4.00000	424.00	5.25000	556.50
0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	129.98000	259.96	100.00000	200.00	131.15000	262.30
0320 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.610 NM	903.38000	5067.96	695.00000	3898.95	912.00000	5116.32
0325 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	6.470 GM	649.91000	4204.92	500.00000	3235.00	655.75000	4242.70
0330 0906546 1 RUMBLE STRIPS, RAISED, TEMPORARY	12.000 PS	747.40000	8968.80	575.00000	6900.00	755.00000	9060.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20797325201	LUMP	54423.00000	54423.00	54423.00000	54423.00	54423.00000	54423.00
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21096225201	LUMP	17882.00000	17882.00	17882.00000	17882.00	17882.00000	17882.00
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20797835201	LUMP	5447.00000	5447.00	5447.00000	5447.00	5447.00000	5447.00
SECTION 0002 TOTALS			$ 4,631,615.76		$ 4,749,648.10		$ 6,443,139.03
SECTION 0003 SIGNING							
0350 0700 40 1 SIGN SINGLE POST- LESS THAN 12	50.000 AS	380.39000	19019.50	235.00000	11750.00	530.00000	26500.00
0355 0700 40 2 SIGN SINGLE POST- 12 TO 25	3.000 AS	2177.22000	6531.66	525.00000	1575.00	910.00000	2730.00

CALL ORDER: 013 PROPOSAL ID: T2207 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0360 0700 40 4 SIGN SINGLE POST- SPECIAL	4.000 AS	2441.08000	9764.32	3200.00000	12800.00	2595.00000	10380.00
0365 0700 41 10 SIGN MULTI POST, 50 OR LESS	4.000 AS	4748.28000	18993.12	3500.00000	14000.00	3880.00000	15520.00
0370 0700 46 11 SIGN EXISTING- REMOVE, SINGLE POST	54.000 AS	48.10000	2597.40	10.00000	540.00	82.50000	4455.00
0375 0700 46 12 SIGN EXISTING- REMOVE, MULTI - POST	8.000 AS	252.17000	2017.36	50.00000	400.00	990.00000	7920.00
0380 0705 1 DELINEATOR SINGLE UNIT	52.000 EA	67.98000	3534.96	35.00000	1820.00	134.00000	6968.00
0385 0705 3 DELINEATOR TRIPLE UNIT	20.000 EA	71.49000	1429.80	47.00000	940.00	145.80000	2916.00
0390 0705 10 12 OBJECT MARKER, POST MOUNTED, TYPE 2	18.000 EA	202.84000	3651.12	32.00000	576.00	525.00000	9450.00
0395 0705 10 13 OBJECT MARKER, POST MOUNTED, TYPE 3	4.000 EA	218.37000	873.48	110.00000	440.00	344.50000	1378.00
0400 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	7700.19000	7700.19	50253.52000	50253.52	65910.00000	65910.00
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	10236.16000	10236.16	7875.28000	7875.28	10330.00000	10330.00
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20797835201	LUMP	65320.33000	65320.33	5924.12000	5924.12	7770.00000	7770.00
SECTION 0003 TOTALS			$ 151,669.40		$ 108,893.92		$ 172,227.00
CONTRACT TOTALS			$ 4,989,000.00		$ 5,016,802.02		$ 6,822,956.83

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.