VENDOR RANKING

CALL ORDER : 026 PROPOSAL ID : T7166 PROPOSAL DESC :
LETTING DATE : 06/20/07 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of the milling,
SET-ASIDE : U/R CODE : resurfacing, signing and pavement marking, adding shoulders,
CONTRACT TIME : 150 CALENDAR DAYS sidewalks, handrail, guardrail and drainage improvements
and utility adjustments on SR 590.

FINPROJ(S) : 25707715201 (*) F.A. NO. : 7777148A COUNTIES : PINELLAS

LOCAL NAME : SR 590 (10TH ST) ROAD NAME : SR 590
PROJ LIMITS : FROM E OF CR 611 TO MAIN ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AJAX PAVING INDUSTRIES, INC.	Responsive	Winning bid	$ 1,342,725.09	0.00%
2	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bi	$ 1,427,395.14	6.30%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 1,597,526.35	18.97%

CALL ORDER : 026
LETTING DATE : 06/20/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 150 CALENDAR DAYS

PROPOSAL ID : T7166
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of the milling, resurfacing, signing and pavement marking, adding shoulders, sidewalks, handrail, guardrail and drainage improvements and utility adjustments on SR 590.

FINPROJ(S) : 25707715201 (*)
F.A. NO. : 7777148A
COUNTIES : PINELLAS

LOCAL NAME : SR 590 (10TH ST)
ROAD NAME : SR 590
PROJ LIMITS : FROM E OF CR 611 TO MAIN ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25707715201	LUMP	129000.00000	129000.00	192000.00000	192000.00	220000.00000	220000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25707715201	150.000 LS	122000.00000	122000.00	52000.00000	52000.00	217100.00000	217100.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	510.000 CY	20.00000	10200.00	87.00000	44370.00	10.00000	5100.00
0020 0102 60 WORK ZONE SIGNS	2700.000 ED	0.42000	1134.00	0.50000	1350.00	0.50000	1350.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3900.000 ED	0.26000	1014.00	0.24000	936.00	0.30000	1170.00
0030 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	420.000 EA	3.37000	1415.40	4.10000	1722.00	3.85000	1617.00
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	300.000 ED	20.63000	6189.00	22.60000	6780.00	23.60000	7080.00
0040 0104 10 2 SYNTHETIC BALES	390.000 LF	13.02000	5077.80	17.00000	6630.00	14.50000	5655.00
0045 0104 12 STAKED TURBIDITY BARRIER	80.000 LF	8.68000	694.40	12.00000	960.00	3.60000	288.00
0050 0104 13 1 STAKED SILT FENCE, TYPE III	9142.000 LF	0.92000	8410.64	1.90000	17369.80	0.85000	7770.70
0055 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1085.93000	2171.86	3500.00000	7000.00	500.00000	1000.00
0060 0110 1 1 CLEARING & GRUBBING 25707715201	3.120 LS	25000.00000	25000.00	83500.00000	83500.00	91250.00000	91250.00

CALL ORDER: 026 PROPOSAL ID: T7166 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	849.000 SY	27.51000	23355.99	11.60000	9848.40	17.00000	14433.00
0070 0110 7 1 MAILBOX, F&I, SINGLE	60.000 EA	80.36000	4821.60	150.00000	9000.00	92.00000	5520.00
0075 0120 1 REGULAR EXCAVATION	1617.000 CY	59.24000	95791.08	33.25000	53765.25	36.40000	58858.80
0080 0120 6 EMBANKMENT	8.000 CY	108.59000	868.72	90.00000	720.00	68.65000	549.20
0085 0160 4 STABILIZATION TYPE B	5885.000 SY	15.00000	88275.00	15.60000	91806.00	2.65000	15595.25
0090 0285701 OPTIONAL BASE, BASE GROUP 01	4253.000 SY	25.00000	106325.00	18.90000	80381.70	32.70000	139073.10
0095 0286 1 TURNOUT CONSTRUCTION	2428.000 SY	25.00000	60700.00	59.20000	143737.60	31.40000	76239.20
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	15348.000 SY	4.82000	73977.36	7.10000	108970.80	5.50000	84414.00
0105 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1472.400 TN	159.82000	235318.97	89.15000	131264.46	125.00000	184050.00
0110 0337 7 6 ASPHALT CONCRETE FRICTION COURSE, INC BIT/RUBBER, FC 12.5, FC-6	1584.700 TN	115.24000	182620.83	105.90000	167819.73	135.00000	213934.50
0115 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	868.74000	4343.70	770.00000	3850.00	760.00000	3800.00
0120 0470 1 TREATED TIMBER, STRUCTURAL	1.200 MB	6515.55000	7818.66	22000.00000	26400.00	12410.00000	14892.00
0125 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	286.000 LF	30.19000	8634.34	43.00000	12298.00	34.50000	9867.00
0130 0520 6 SHOULDER GUTTER- CONCRETE	152.000 LF	34.75000	5282.00	38.50000	5852.00	58.30000	8861.60
0135 0522 1 SIDEWALK CONCRETE, 4" THICK	1042.000 SY	35.29000	36772.18	39.40000	41054.80	39.75000	41419.50
0140 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	35.000 EA	494.10000	17293.50	600.00000	21000.00	1995.00000	69825.00
0145 0570 1 2 PERFORMANCE TURF, SOD	2563.000 SY	1.85000	4741.55	11.60000	29730.80	7.20000	18453.60
0150 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.900 NM	1096.78000	4277.44	1410.00000	5499.00	1255.00000	4894.50

CALL ORDER: 026 PROPOSAL ID: T7166 LETTING DATE: 06/20/07 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	(1) AJAX PAVING INDUSTRIES, INC AMOUNT	(2) PURCELL, R.E. CONSTRUCTION UNIT PRICE	(2) PURCELL, R.E. CONSTRUCTION AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	(3) APAC-SOUTHEAST, INC. AMOUNT
0155 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	96.000 LF	1.78000	170.88	1.80000	172.80	2.05000	196.80
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.100 NM	1096.78000	3400.02	1410.00000	4371.00	1255.00000	3890.50
0165 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1424.000 LF	0.38000	541.12	0.20000	284.80	0.45000	640.80
0170 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25707715201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
SECTION 0001 TOTALS			$ 1,317,637.04		$ 1,402,444.94		$ 1,568,789.05
SECTION 0002 SIGNING							
0175 0700 40 1 SIGN SINGLE POST- LESS THAN 12	26.000 AS	260.63000	6776.38	235.00000	6110.00	300.00000	7800.00
0180 0700 40 2 SIGN SINGLE POST- 12 TO 25	2.000 AS	358.36000	716.72	410.00000	820.00	410.00000	820.00
0185 0700 46 11 SIGN EXISTING- REMOVE, SINGLE POST	8.000 AS	19.55000	156.40	10.00000	80.00	22.40000	179.20
0190 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	250.000 EA	4.45000	1112.50	5.90000	1475.00	5.10000	1275.00
0195 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.950 NM	4327.42000	8438.47	4500.00000	8775.00	4945.00000	9642.75
0200 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	48.000 LF	4.56000	218.88	6.00000	288.00	5.25000	252.00
0205 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.550 NM	4327.42000	6707.50	4500.00000	6975.00	4945.00000	7664.75
0210 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	712.000 LF	1.35000	961.20	0.60000	427.20	1.55000	1103.60
SECTION 0002 TOTALS			$ 25,088.05		$ 24,950.20		$ 28,737.30
CONTRACT TOTALS			$ 1,342,725.09		$ 1,427,395.14		$ 1,597,526.35

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.