VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T4149 PROPOSAL DESC :
LETTING DATE : 05/23/07 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, curb & gutter, sidewalk and curb ramp
CONTRACT TIME : 250 CALENDAR DAYS construction, drainage improvements, guardrail work, rubble riprap, signalization, signing and pavement marking and landscape improvements on SR A1A.

FINPROJ(S) : 22815815201 (*) F.A. NO. : 6899013U COUNTIES : BROWARD
40475915201 6899014U
LOCAL NAME : SR-A1A/DANIA BCH BLV ROAD NAME :
PROJ LIMITS : FROM CAMBRIDGE STREET TO SR-5/US-1

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 4,414,675.52	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 4,446,269.08	0.71%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 4,481,232.90	1.50%
4	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 4,542,340.63	2.89%

CALL ORDER : 001
LETTING DATE : 05/23/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 250 CALENDAR DAYS

PROPOSAL ID : T4149
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, curb & gutter, sidewalk and curb ramp construction, drainage improvements, guardrail work, rubble riprap, signalization, signing and pavement marking and landscape improvements on SR A1A.

FINPROJ(S) : 22815815201 (*)
40475915201
F.A. NO. : 6899013U
6899014U
COUNTIES : BROWARD
LOCAL NAME : SR-A1A/DANIA BCH BLV
ROAD NAME :
PROJ LIMITS : FROM CAMBRIDGE STREET TO SR-5/US-1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22815815201	LUMP	132000.00000	132000.00	425000.00000	425000.00	195000.00000	195000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22815815201	250.000 LS	291000.00000	291000.00	360000.00000	360000.00	134460.00000	134460.00
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	48.30000	4636.80	75.00000	7200.00	58.00000	5568.00
0020 0102 60 WORK ZONE SIGNS	20412.000 ED	0.25000	5103.00	0.30000	6123.60	0.20000	4082.40
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4381.000 LF	20.90000	91562.90	10.20000	44686.20	24.00000	105144.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	651.000 LF	17.00000	11067.00	10.20000	6640.20	8.60000	5598.60
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	80129.000 ED	0.15000	12019.35	0.01000	801.29	0.20000	16025.80
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	108.000 ED	0.45000	48.60	0.50000	54.00	0.40000	43.20
0045 0102 76 ADVANCE WARNING ARROW PANEL	675.000 ED	8.00000	5400.00	8.50000	5737.50	7.40000	4995.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	8100.000 ED	0.30000	2430.00	0.01000	81.00	0.40000	3240.00
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2732.000 EA	4.00000	10928.00	4.00000	10928.00	4.80000	13113.60

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1566.000 ED	0.25000	391.50	0.50000	783.00	0.20000	313.20
0065 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	3.000 LO	2070.00000	6210.00	1500.00000	4500.00	1050.00000	3150.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	694.000 ED	18.00000	12492.00	20.00000	13880.00	16.00000	11104.00
0075 0104 1 ARTIFICIAL COVERINGS, FOR EROSION CONTROL	183.000 SY	5.00000	915.00	10.00000	1830.00	5.80000	1061.40
0080 0104 4 MOWING	47.300 AC	10.00000	473.00	25.00000	1182.50	804.00000	38029.20
0085 0104 10 2 SYNTHETIC BALES	1152.000 LF	10.00000	11520.00	15.00000	17280.00	11.00000	12672.00
0090 0104 11 FLOATING TURBIDITY BARRIER	5978.000 LF	17.25000	103120.50	10.00000	59780.00	11.00000	65758.00
0095 0104 13 1 STAKED SILT FENCE, TYPE III	3907.000 LF	1.67000	6524.69	2.50000	9767.50	1.60000	6251.20
0100 0104 16 ROCK BAGS	322.000 EA	14.00000	4508.00	10.00000	3220.00	8.70000	2801.40
0105 0110 1 1 CLEARING & GRUBBING 22815815201	5.680 LS	350520.00000	350520.00	425000.00000	425000.00	435600.00000	435600.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	5405.000 SY	13.30000	71886.50	15.00000	81075.00	17.00000	91885.00
0115 0120 1 REGULAR EXCAVATION	2886.000 CY	22.75000	65656.50	10.00000	28860.00	22.00000	63492.00
0120 0120 6 EMBANKMENT	924.000 CY	13.70000	12658.80	25.00000	23100.00	26.00000	24024.00
0125 0120 71 REGULAR EXCAVATION, 3-R PROJECTS ONLY 22815815201	LUMP	29540.00000	29540.00	30000.00000	30000.00	29510.00000	29510.00
0130 0285709 OPTIONAL BASE, BASE GROUP 09	2579.000 SY	47.65000	122889.35	32.50000	83817.50	66.00000	170214.00
0135 0285710 OPTIONAL BASE, BASE GROUP 10	2803.000 SY	50.60000	141831.80	35.00000	98105.00	68.00000	190604.00
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3037.000 SY	2.50000	7592.50	4.50000	13666.50	6.40000	19436.80

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0145 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	59008.000 SY	2.75000	162272.00	2.85000	168172.80	3.00000	177024.00
0150 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4316.700 TN	90.00000	388503.00	95.00000	410086.50	85.00000	366919.50
0155 0337 7 7 ASPHALT CONCRETE FRICTION COURSE, INC BIT / RUBBER, FC-9.5	3886.800 TN	115.00000	446982.00	119.50000	464472.60	96.00000	373132.80
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	88.000 TN	225.00000	19800.00	200.00000	17600.00	235.00000	20680.00
0165 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	1.700 CY	3970.00000	6749.00	1500.00000	2550.00	3210.00000	5457.00
0170 0415 1 3 REINFORCING STEEL- RETAINING WALL	39.000 LB	20.00000	780.00	1.00000	39.00	16.00000	624.00
0175 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5500.00000	11000.00	4500.00000	9000.00	5270.00000	10540.00
0180 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3500.00000	3500.00	2600.00000	2600.00	3640.00000	3640.00
0185 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	7200.00000	21600.00	6000.00000	18000.00	3150.00000	9450.00
0190 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	4830.00000	9660.00	4700.00000	9400.00	3800.00000	7600.00
0195 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	9900.00000	19800.00	6000.00000	12000.00	6340.00000	12680.00
0200 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	5000.00000	5000.00	4000.00000	4000.00	2680.00000	2680.00
0205 0425 2 93 MANHOLES, J-8, PARTIAL	3.000 EA	5000.00000	15000.00	2000.00000	6000.00	3030.00000	9090.00
0210 0425 5 MANHOLE, ADJUST	10.000 EA	410.00000	4100.00	500.00000	5000.00	396.00000	3960.00
0215 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	680.00000	2720.00	1000.00000	4000.00	396.00000	1584.00
0220 0425 6 VALVE BOXES, ADJUST	6.000 EA	195.00000	1170.00	500.00000	3000.00	118.00000	708.00
0225 0425 11 DRAINAGE STRUCTURE MODIFY	9.000 EA	1265.00000	11385.00	2500.00000	22500.00	2530.00000	22770.00
0230 0430 94 1 DESILTING PIPE, 0 - 24"	51.000 LF	9.00000	459.00	10.00000	510.00	44.00000	2244.00
0235 0430 94 2 DESILTING PIPE, 25 - 36"	248.000 LF	28.00000	6944.00	20.00000	4960.00	45.00000	11160.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0240 0430171101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER	155.000 LF	217.00000	33635.00	110.00000	17050.00	201.00000	31155.00
0245 0430171102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER	32.000 LF	225.00000	7200.00	200.00000	6400.00	298.00000	9536.00
0250 0430171201 PIPE CULV, OPTIONAL MATERIAL, OTHER - ELIP / ARCH, 0-24"SS	336.000 LF	206.00000	69216.00	100.00000	33600.00	224.00000	75264.00
0255 0430830 PIPE FILLING AND PLUGGING	77.000 CY	226.00000	17402.00	150.00000	11550.00	438.00000	33726.00
0260 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	502.000 SY	3.65000	1832.30	2.10000	1054.20	13.00000	6526.00
0265 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	70.000 LF	58.20000	4074.00	65.00000	4550.00	42.00000	2940.00
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5855.000 LF	30.50000	178577.50	20.35000	119149.25	21.00000	122955.00
0275 0520 2 4 CONCRETE CURB, TYPE D	2957.000 LF	13.70000	40510.90	14.00000	41398.00	15.00000	44355.00
0280 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	233.00000	9320.00	215.00000	8600.00	205.00000	8200.00
0285 0522 1 SIDEWALK CONCRETE, 4" THICK	3943.000 SY	36.50000	143919.50	38.00000	149834.00	36.00000	141948.00
0290 0522 2 SIDEWALK CONCRETE, 6" THICK	580.000 SY	66.00000	38280.00	64.00000	37120.00	61.00000	35380.00
0295 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	21.000 EA	690.00000	14490.00	660.00000	13860.00	643.00000	13503.00
0300 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	689.700 TN	152.00000	104834.40	115.00000	79315.50	143.00000	98627.10
0305 0536 1 1 GUARDRAIL -ROADWAY	380.000 LF	43.00000	16340.00	26.90000	10222.00	40.00000	15200.00
0310 0536 73 GUARDRAIL REMOVAL	127.000 LF	13.00000	1651.00	2.80000	355.60	12.00000	1524.00
0315 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	2.000 EA	5900.00000	11800.00	4625.00000	9250.00	5490.00000	10980.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0320 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2800.00000	5600.00	3262.00000	6524.00	2600.00000	5200.00
0325 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	3910.00000	3910.00	3893.00000	3893.00	3640.00000	3640.00
0330 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2000.00000	2000.00	1248.00000	1248.00	1840.00000	1840.00
0335 0538 1 GUARDRAIL RESET	4881.000 LF	8.75000	42708.75	21.10000	102989.10	6.30000	30750.30
0340 0570 1 2 PERFORMANCE TURF, SOD	18297.000 SY	7.00000	128079.00	2.50000	45742.50	9.10000	166502.70
0345 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22815815201	LUMP	62250.00000	62250.00	18000.00000	18000.00	25170.00000	25170.00
0350 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22815815201	LUMP	4550.00000	4550.00	5000.00000	5000.00	3240.00000	3240.00
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.326 NM	1584.00000	16356.38	1584.00000	16356.38	1690.00000	17450.94
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6336.000 LF	0.20000	1267.20	0.20000	1267.20	1.10000	6969.60
0365 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2894.000 LF	0.30000	868.20	0.30000	868.20	1.60000	4630.40
0370 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3236.000 LF	0.40000	1294.40	0.40000	1294.40	1.80000	5824.80
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	690.000 LF	1.50000	1035.00	1.50000	1035.00	2.10000	1449.00
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.010 GM	528.00000	4757.28	528.00000	4757.28	422.00000	3802.22
0385 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED - GUIDELINE, 6"	4790.000 LF	0.30000	1437.00	0.30000	1437.00	1.10000	5269.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	30.00000	1080.00	30.00000	1080.00	69.00000	2484.00
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	162.000 EA	20.00000	3240.00	20.00000	3240.00	37.00000	5994.00
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.970 NM	1584.00000	12624.48	1584.00000	12624.48	1970.00000	15700.90
0405 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2310.000 LF	0.20000	462.00	0.20000	462.00	1.20000	2772.00
0410 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	324.000 LF	0.40000	129.60	0.40000	129.60	1.90000	615.60
0415 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1008.000 LF	0.40000	403.20	0.40000	403.20	1.10000	1108.80
0420 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	282.000 SF	1.00000	282.00	1.00000	282.00	11.00000	3102.00
0425 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22815815201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,695,766.88		$ 3,754,931.58		$ 3,716,455.46
SECTION 0002 SIGNING							
0435 0700 40 1 SIGN SINGLE POST- LESS THAN 12	99.000 AS	300.00000	29700.00	210.00000	20790.00	224.00000	22176.00
0440 0700 40 2 SIGN SINGLE POST- 12 TO 25	12.000 AS	1200.00000	14400.00	900.00000	10800.00	959.00000	11508.00
0445 0700 41 10 SIGN MULTI POST, 50 OR LESS	5.000 AS	3600.00000	18000.00	3500.00000	17500.00	3730.00000	18650.00
0450 0700 46 11 SIGN EXISTING- REMOVE, SINGLE POST	44.000 AS	20.00000	880.00	15.00000	660.00	16.00000	704.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0455 0700 46 12 SIGN EXISTING- REMOVE, MULTI - POST	2.000 AS	500.00000	1000.00	1000.00000	2000.00	1070.00000	2140.00
0460 0700 46 21 SIGN EXISTING- RELOCATE, SINGLE POST	20.000 AS	195.00000	3900.00	175.00000	3500.00	187.00000	3740.00
0465 0700 46 22 SIGN EXISTING- RELOCATE, MULTI - POST	2.000 AS	2900.00000	5800.00	2900.00000	5800.00	3200.00000	6400.00
0470 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	10.00000	150.00	10.00000	150.00	11.00000	165.00
0475 0705 10 11 OBJECT MARKER - POST MOUNT, TYPE 1	4.000 EA	159.00000	636.00	160.00000	640.00	171.00000	684.00
0480 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22815815201	LUMP	60000.00000	60000.00	60000.00000	60000.00	86100.00000	86100.00
0485 0711 17 THERMOPLASTIC, REMOVE	240.000 SF	10.00000	2400.00	10.00000	2400.00	3.20000	768.00
SECTION 0002 TOTALS		$	136,866.00	$	124,240.00	$	153,035.00
SECTION 0003 SIGNALIZATION							
0490 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	15.000 DA	730.30000	10954.50	625.00000	9375.00	767.00000	11505.00
0495 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	14.040 CY	796.10000	11177.24	615.00000	8634.60	836.00000	11737.44
0500 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	829.000 LF	7.60000	6300.40	6.00000	4974.00	8.00000	6632.00
0505 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER PAVEMENT	1429.000 LF	17.60000	25150.40	33.10000	47299.90	18.00000	25722.00
0510 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2671.80000	8015.40	2539.00000	7617.00	2810.00000	8430.00
0515 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	29.000 EA	657.50000	19067.50	855.00000	24795.00	690.00000	20010.00
0520 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	1578.40000	1578.40	1166.00000	1166.00	1660.00000	1660.00
0526 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	2027.70000	4055.40	697.00000	1394.00	2130.00000	4260.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0530 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	395.000 LF	4.60000	1817.00	1.20000	474.00	4.80000	1896.00
0535 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	809.70000	1619.40	592.00000	1184.00	850.00000	1700.00
0540 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	2.000 EA	19530.30000	39060.60	18686.00000	37372.00	20510.00000	41020.00
0546 0649415003 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B5,2ND-0,POLE-Q3	1.000 EA	31410.10000	31410.10	26884.00000	26884.00	32980.00000	32980.00
0551 0649440 MAST / ARM, F&I / HIGH LOADING, SPECIAL	1.000 EA	45891.50000	45891.50	38714.00000	38714.00	48190.00000	48190.00
0555 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	967.10000	9671.00	723.00000	7230.00	1020.00000	10200.00
0556 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1428.90000	2857.80	1035.00000	2070.00	1500.00000	3000.00
0560 0653181 PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECTIO	11.000 AS	921.00000	10131.00	1314.00000	14454.00	967.00000	10637.00
0565 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	67.30000	605.70	101.00000	909.00	71.00000	639.00
0570 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	915.50000	9155.00	691.00000	6910.00	961.00000	9610.00
0571 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	177.20000	177.20	122.00000	122.00	186.00000	186.00
0575 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	3.000 AS	949.00000	2847.00	785.00000	2355.00	996.00000	2988.00
0580 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	7.000 EA	5485.80000	38400.60	5869.00000	41083.00	5760.00000	40320.00
0585 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	12.000 EA	165.80000	1989.60	136.00000	1632.00	174.00000	2088.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0590 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	19518.60000	39037.20	17776.00000	35552.00	20490.00000	40980.00
0595 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	1558.00000	3116.00	296.00000	592.00	1640.00000	3280.00
0596 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	3344.10000	3344.10	2200.00000	2200.00	3510.00000	3510.00
0597 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	638.00000	638.00	546.00000	546.00	670.00000	670.00
0600 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	37.30000	149.20	53.00000	212.00	39.00000	156.00
0605 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	37.30000	186.50	53.00000	265.00	39.00000	195.00
0610 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	167.90000	6716.00	313.00000	12520.00	176.00000	7040.00
0615 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	298.40000	298.40	209.00000	209.00	313.00000	313.00
0620 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	18.70000	74.80	53.00000	212.00	20.00000	80.00
0625 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	596.80000	596.80	313.00000	313.00	627.00000	627.00
0630 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	447.60000	447.60	1666.00000	1666.00	470.00000	470.00
0635 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1193.60000	2387.20	1666.00000	3332.00	1250.00000	2500.00
0640 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	3.000 EA	2566.10000	7698.30	2603.00000	7809.00	2690.00000	8070.00
0641 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	365.80000	365.80	241.00000	241.00	384.00000	384.00
0645 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1871.20000	7484.80	1410.00000	5640.00	1960.00000	7840.00
0650 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	904.00000	3616.00	1294.00000	5176.00	949.00000	3796.00

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0655 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	3078.20000	3078.20	4964.00000	4964.00	3230.00000	3230.00
SECTION 0003 TOTALS		$	361,167.64	$	368,097.50	$	378,551.44
SECTION 0004 LANDSCAPE / PERIPHERAL							
0660 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	270.000 SY	152.00000	41040.00	100.00000	27000.00	128.00000	34560.00
0665 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 40475915201	LUMP	49800.00000	49800.00	43000.00000	43000.00	44065.00000	44065.00
0670 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40475915201	LUMP	29500.00000	29500.00	29000.00000	29000.00	30566.00000	30566.00
0675 0590 70 IRRIGATION SYSTEM 40475915201	LUMP	100535.00000	100535.00	100000.00000	100000.00	124000.00000	124000.00
SECTION 0004 TOTALS		$	220,875.00	$	199,000.00	$	233,191.00
CONTRACT TOTALS		$	4,414,675.52	$	4,446,269.08	$	4,481,232.90

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22815815201	LUMP	441800.00000	441800.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 22815815201	250.000 LS	111500.00000	111500.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	46.60000	4473.60				
0020 0102 60 WORK ZONE SIGNS	20412.000 ED	0.30000	6123.60				
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4381.000 LF	25.90000	113467.90				
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	651.000 LF	6.90000	4491.90				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	80129.000 ED	0.15000	12019.35				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	108.000 ED	0.50000	54.00				
0045 0102 76 ADVANCE WARNING ARROW PANEL	675.000 ED	9.10000	6142.50				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	8100.000 ED	0.35000	2835.00				
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2732.000 EA	4.05000	11064.60				
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1566.000 ED	0.30000	469.80				
0065 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	3.000 LO	1135.00000	3405.00				
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	694.000 ED	20.40000	14157.60				
0075 0104 1 ARTIFICIAL COVERINGS, FOR EROSION CONTROL	183.000 SY	20.80000	3806.40				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 4 MOWING	47.300 AC	864.00000	40867.20				
0085 0104 10 2 SYNTHETIC BALES	1152.000 LF	10.40000	11980.80				
0090 0104 11 FLOATING TURBIDITY BARRIER	5978.000 LF	6.95000	41547.10				
0095 0104 13 1 STAKED SILT FENCE, TYPE III	3907.000 LF	1.45000	5665.15				
0100 0104 16 ROCK BAGS	322.000 EA	6.90000	2221.80				
0105 0110 1 1 CLEARING & GRUBBING 22815815201	5.680 LS	254537.00000	254537.00				
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	5405.000 SY	8.10000	43780.50				
0115 0120 1 REGULAR EXCAVATION	2886.000 CY	7.85000	22655.10				
0120 0120 6 EMBANKMENT	924.000 CY	7.80000	7207.20				
0125 0120 71 REGULAR EXCAVATION, 3-R PROJECTS ONLY 22815815201	LUMP	10222.00000	10222.00				
0130 0285709 OPTIONAL BASE, BASE GROUP 09	2579.000 SY	25.60000	66022.40				
0135 0285710 OPTIONAL BASE, BASE GROUP 10	2803.000 SY	38.30000	107354.90				
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3037.000 SY	3.45000	10477.65				
0145 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	59008.000 SY	2.25000	132768.00				
0150 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4316.700 TN	90.30000	389798.01				
0155 0337 7 7 ASPHALT CONCRETE FRICTION COURSE, INC BIT / RUBBER, FC-9.5	3886.800 TN	93.90000	364970.52				
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	88.000 TN	123.00000	10824.00				
0165 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	1.700 CY	2681.00000	4557.70				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0415 1 3 REINFORCING STEEL- RETAINING WALL	39.000 LB	2.25000	87.75				
0175 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5780.00000	11560.00				
0180 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	4979.00000	4979.00				
0185 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	5550.00000	16650.00				
0190 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	5083.00000	10166.00				
0195 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	4881.00000	9762.00				
0200 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	3567.00000	3567.00				
0205 0425 2 93 MANHOLES, J-8, PARTIAL	3.000 EA	5025.00000	15075.00				
0210 0425 5 MANHOLE, ADJUST	10.000 EA	2196.00000	21960.00				
0215 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	2541.00000	10164.00				
0220 0425 6 VALVE BOXES, ADJUST	6.000 EA	1164.00000	6984.00				
0225 0425 11 DRAINAGE STRUCTURE MODIFY	9.000 EA	2576.00000	23184.00				
0230 0430 94 1 DESILTING PIPE, 0 - 24"	51.000 LF	5.20000	265.20				
0235 0430 94 2 DESILTING PIPE, 25 - 36"	248.000 LF	10.40000	2579.20				
0240 0430171101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER	155.000 LF	382.00000	59210.00				
0245 0430171102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER	32.000 LF	443.00000	14176.00				
0250 0430171201 PIPE CULV, OPTIONAL MATERIAL, OTHER - ELIP / ARCH, 0-24"SS	336.000 LF	351.00000	117936.00				
0255 0430830 PIPE FILLING AND PLUGGING	77.000 CY	533.00000	41041.00				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0260 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	502.000 SY	1.90000	953.80				
0265 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	70.000 LF	67.10000	4697.00				
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5855.000 LF	29.80000	174479.00				
0275 0520 2 4 CONCRETE CURB, TYPE D	2957.000 LF	23.00000	68011.00				
0280 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	40.000 LF	214.00000	8560.00				
0285 0522 1 SIDEWALK CONCRETE, 4" THICK	3943.000 SY	40.90000	161268.70				
0290 0522 2 SIDEWALK CONCRETE, 6" THICK	580.000 SY	49.50000	28710.00				
0295 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	21.000 EA	864.00000	18144.00				
0300 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	689.700 TN	98.20000	67728.54				
0305 0536 1 1 GUARDRAIL -ROADWAY	380.000 LF	42.70000	16226.00				
0310 0536 73 GUARDRAIL REMOVAL	127.000 LF	13.00000	1651.00				
0315 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	2.000 EA	5901.00000	11802.00				
0320 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2801.00000	5602.00				
0325 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	3919.00000	3919.00				
0330 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1982.00000	1982.00				
0335 0538 1 GUARDRAIL RESET	4881.000 LF	15.00000	73215.00				
0340 0570 1 2 PERFORMANCE TURF, SOD	18297.000 SY	10.80000	197607.60				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0345 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 22815815201	LUMP	27080.00000	27080.00				
0350 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 22815815201	LUMP	3481.00000	3481.00				
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.326 NM	1326.00000	13692.28				
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6336.000 LF	0.45000	2851.20				
0365 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2894.000 LF	0.75000	2170.50				
0370 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3236.000 LF	1.20000	3883.20				
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	690.000 LF	1.50000	1035.00				
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.010 GM	576.00000	5189.76				
0385 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED - GUIDELINE, 6"	4790.000 LF	0.30000	1437.00				
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	36.000 EA	86.40000	3110.40				
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	162.000 EA	28.80000	4665.60				
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.970 NM	1325.00000	10560.25				
0405 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2310.000 LF	0.45000	1039.50				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	324.000 LF	1.20000	388.80				
0415 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1008.000 LF	0.30000	302.40				
0420 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	282.000 SF	0.70000	197.40				
0425 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00				
0430 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22815815201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	3,614,255.36	$		$	
SECTION 0002 SIGNING							
0435 0700 40 1 SIGN SINGLE POST- LESS THAN 12	99.000 AS	341.00000	33759.00				
0440 0700 40 2 SIGN SINGLE POST- 12 TO 25	12.000 AS	1362.00000	16344.00				
0445 0700 41 10 SIGN MULTI POST, 50 OR LESS	5.000 AS	4087.00000	20435.00				
0450 0700 46 11 SIGN EXISTING- REMOVE, SINGLE POST	44.000 AS	22.70000	998.80				
0455 0700 46 12 SIGN EXISTING- REMOVE, MULTI - POST	2.000 AS	568.00000	1136.00				
0460 0700 46 21 SIGN EXISTING- RELOCATE, SINGLE POST	20.000 AS	221.00000	4420.00				
0465 0700 46 22 SIGN EXISTING- RELOCATE, MULTI - POST	2.000 AS	3292.00000	6584.00				
0470 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	11.40000	171.00				
0475 0705 10 11 OBJECT MARKER - POST MOUNT, TYPE 1	4.000 EA	181.00000	724.00				
0480 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22815815201	LUMP	65237.00000	65237.00				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0711 17 THERMOPLASTIC, REMOVE	240.000 SF	2.90000	696.00				
SECTION 0002 TOTALS		$	150,504.80	$		$	
SECTION 0003 SIGNALIZATION							
0490 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	15.000 DA	842.00000	12630.00				
0495 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	14.040 CY	918.00000	12888.72				
0500 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	829.000 LF	8.75000	7253.75				
0505 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER PAVEMENT	1429.000 LF	20.30000	29008.70				
0510 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3079.00000	9237.00				
0515 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	29.000 EA	758.00000	21982.00				
0520 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	1819.00000	1819.00				
0526 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	2336.00000	4672.00				
0530 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	395.000 LF	5.30000	2093.50				
0535 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	933.00000	1866.00				
0540 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	2.000 EA	22510.00000	45020.00				
0546 0649415003 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B5,2ND-0,POLE-Q3	1.000 EA	36203.00000	36203.00				
0551 0649440 MAST / ARM, F&I / HIGH LOADING, SPECIAL	1.000 EA	52894.00000	52894.00				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	1115.00000	11150.00				
0556 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1647.00000	3294.00				
0560 0653181 PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECTIO	11.000 AS	1062.00000	11682.00				
0565 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	77.60000	698.40				
0570 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	1055.00000	10550.00				
0571 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	1.000 EA	204.00000	204.00				
0575 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	3.000 AS	1094.00000	3282.00				
0580 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	7.000 EA	6323.00000	44261.00				
0585 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	12.000 EA	191.00000	2292.00				
0590 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	22497.00000	44994.00				
0595 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	1796.00000	3592.00				
0596 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	3854.00000	3854.00				
0597 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	735.00000	735.00				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	43.00000	172.00				
0605 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	43.00000	215.00				
0610 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	194.00000	7760.00				
0615 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	342.00000	342.00				
0620 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	21.60000	86.40				
0625 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	688.00000	688.00				
0630 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	516.00000	516.00				
0635 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1376.00000	2752.00				
0640 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	3.000 EA	2958.00000	8874.00				
0641 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	422.00000	422.00				
0645 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	2157.00000	8628.00				
0650 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1042.00000	4168.00				
0655 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	3548.00000	3548.00				
SECTION 0003 TOTALS		$	416,327.47	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0660 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	270.000 SY	255.00000	68850.00				
0665 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 40475915201	LUMP	39666.00000	39666.00				

CALL ORDER: 001 PROPOSAL ID: T4149 LETTING DATE: 05/23/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0670 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40475915201	LUMP	20251.00000	20251.00				
0675 0590 70 IRRIGATION SYSTEM 40475915201	LUMP	232486.00000	232486.00				
SECTION 0004 TOTALS		$	361,253.00	$		$	
CONTRACT TOTALS		$	4,542,340.63	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.