VENDOR RANKING

CALL ORDER : 015
LETTING DATE : 10/31/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 328 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4175
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
Electronic Bidding is required for this project.
The improvements under this contract consist of widening a six lane arterial, providing additional turn lanes and intersection improvements. Contract includes storm water retention ponds, signing and pavement markings, signals, lighting and landscaping.

FINPROJ(S) : 41383715201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : SR-823/RED RD
ROAD NAME : SR 823
PROJ LIMITS : FROM DADE CO LINE TO FLAMINGO RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 4,251,196.38	0.00%
2	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 4,315,762.84	1.51%
3	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bi	$ 4,377,817.28	2.97%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bi	$ 4,418,617.75	3.93%
5	H & R PAVING, INC.	Responsive	Non-Winning Bi	$ 4,755,351.44	11.85%
6	M. VILA & ASSOCIATES, INC.	Responsive	Non-Winning Bi	$ 4,911,016.25	15.52%
7	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bi	$ 4,969,975.91	16.90%

CALL ORDER : 015
LETTING DATE : 10/31/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 328 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4175
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
Electronic Bidding is required for this project.
The improvements under this contract consist of widening a six lane arterial, providing additional turn lanes and intersection improvements. Contract includes storm water retention ponds, signing and pavement markings, signals, lighting and landscaping.

FINPROJ(S) : 41383715201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : SR-823/RED RD
ROAD NAME : SR 823
PROJ LIMITS : FROM DADE CO LINE TO FLAMINGO RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41383715201	LUMP	213000.00000	213000.00	121526.00000	121526.00	425000.00000	425000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41383715201	328.000 LS	150000.00000	150000.00	75536.00000	75536.00	425000.00000	425000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	599.000 CY	0.01000	5.99	3.45000	2066.55	0.01000	5.99
0020 0102 60 WORK ZONE SIGNS	16384.000 ED	0.30000	4915.20	0.35000	5734.40	0.01000	163.84
0025 0102 61 BUSINESS SIGNS	885.000 EA	1.00000	885.00	1.15000	1017.75	0.01000	8.85
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	454312.000 ED	0.01000	4543.12	0.25000	113578.00	0.01000	4543.12
0035 0102 76 ADVANCE WARNING ARROW PANEL	885.000 ED	8.00000	7080.00	9.10000	8053.50	0.01000	8.85
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	885.000 ED	0.65000	575.25	0.75000	663.75	0.01000	8.85
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	12554.000 EA	0.01000	125.54	3.75000	47077.50	0.01000	125.54
0050 0104 11 FLOATING TURBIDITY BARRIER	60.000 LF	8.00000	480.00	6.90000	414.00	15.00000	900.00
0055 0104 13 1 STAKED SILT FENCE, TYPE III	9065.000 LF	1.00000	9065.00	0.90000	8158.50	0.70000	6345.50

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0060 0104 16 ROCK BAGS	640.000 EA	10.00000	6400.00	4.60000	2944.00	1.00000	640.00
0065 0110 1 1 CLEARING & GRUBBING	8.597 LS	180000.00000	180000.00	73300.00000	73300.00	10000.00000	10000.00
0070 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	227.000 SY	25.00000	5675.00	43.30000	9829.10	50.00000	11350.00
0075 0120 3 LATERAL DITCH EXCAVATION	1184.000 CY	15.00000	17760.00	39.90000	47241.60	10.00000	11840.00
0080 0120 6 EMBANKMENT	2834.000 CY	20.00000	56680.00	5.60000	15870.40	40.00000	113360.00
0085 0285709 OPTIONAL BASE, BASE GROUP 09	4765.000 SY	40.00000	190600.00	31.30000	149144.50	25.00000	119125.00
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	8205.000 SY	1.90000	15589.50	2.65000	21743.25	5.00000	41025.00
0095 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	127834.000 SY	1.90000	242884.60	2.15000	274843.10	5.00000	639170.00
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8631.840 TN	92.00000	794129.28	85.00000	733706.40	70.00000	604228.80
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	8033.100 TN	125.00000	1004137.50	112.00000	899707.20	70.00000	562317.00
0110 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1330.00000	2128.00	1269.00000	2030.40	2000.00000	3200.00
0115 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	5900.00000	5900.00	9341.00000	9341.00	8000.00000	8000.00
0120 0425 1519 INLETS, DT BOT, TYPE B, MODIFY	5.000 EA	3000.00000	15000.00	5766.00000	28830.00	4000.00000	20000.00
0125 0430171104 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 49-60", STORM SEWER	30.000 LF	230.00000	6900.00	427.00000	12810.00	500.00000	15000.00
0130 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	3000.00000	3000.00	3229.00000	3229.00	2000.00000	2000.00
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	3500.00000	7000.00	3344.00000	6688.00	2000.00000	4000.00
0140 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	260.000 LF	50.00000	13000.00	57.70000	15002.00	50.00000	13000.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0145 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1058.000 LF	30.00000	31740.00	33.60000	35548.80	19.00000	20102.00
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1956.000 SY	38.00000	74328.00	43.00000	84108.00	32.00000	62592.00
0155 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	2716.63000	10866.52	4824.00000	19296.00	2800.00000	11200.00
0160 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	4870.000 LF	7.58000	36914.60	8.75000	42612.50	7.58000	36914.60
0165 0570 1 2 PERFORMANCE TURF, SOD	16088.000 SY	4.00000	64352.00	7.15000	115029.20	2.00000	32176.00
0170 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.939 NM	650.00000	10360.35	1124.00000	17915.44	10.00000	159.39
0175 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2624.000 LF	1.00000	2624.00	1.40000	3673.60	0.10000	262.40
0180 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	15.115 GM	375.00000	5668.13	433.00000	6544.80	10.00000	151.15
0185 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.500 NM	650.00000	10725.00	1124.00000	18546.00	10.00000	165.00
0190 0999 16 PARTNERING, DO NOT BID 41383715201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	63023.00000	63023.00	63023.00000	63023.00	63023.00000	63023.00
SECTION 0001 TOTALS			$ 3,274,060.58		$ 3,102,383.24		$ 3,273,111.88
SECTION 0002 SIGNING							
0200 0455142 CROSSHOLE SONIC LOGGING	1.000 EA	1868.00000	1868.00	1704.00000	1704.00	1933.00000	1933.00
0205 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2380.000 LF	9.00000	21420.00	10.40000	24752.00	9.80000	23324.00
0210 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	60.000 LF	35.00000	2100.00	40.40000	2424.00	37.00000	2220.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0215 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	656.00000	2624.00	757.00000	3028.00	705.00000	2820.00
0220 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	6600.000 LF	1.60000	10560.00	1.85000	12210.00	1.70000	11220.00
0225 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	221.000 AS	235.00000	51935.00	490.00000	108290.00	210.00000	46410.00
0230 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	950.00000	2850.00	966.00000	2898.00	1200.00000	3600.00
0235 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	175.00000	350.00	467.00000	934.00	225.00000	450.00
0240 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	10.00000	360.00	62.30000	2242.80	20.00000	720.00
0245 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3500.00000	17500.00	5832.00000	29160.00	3750.00000	18750.00
0250 0700 43 23 SIGN OVHD CTLVR, C 21 TO 30, S 101 TO 150	2.000 AS	16614.00000	33228.00	19159.00000	38318.00	18260.00000	36520.00
0255 0700 43 33 SIGN OVHD CTLVR, C 31 TO 40, S 101 TO 150	1.000 AS	18159.00000	18159.00	20941.00000	20941.00	19775.00000	19775.00
0260 0700 46 14 SIGN EXISTING- REMOVE OVERHEAD CANTILEVER	1.000 AS	2663.00000	2663.00	3071.00000	3071.00	3502.00000	3502.00
0265 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	2144.00000	4288.00	2472.00000	4944.00	2271.00000	4542.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41383715201	LUMP	28500.00000	28500.00	70617.00000	70617.00	90000.00000	90000.00
0275 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	984.00000	5904.00	1135.00000	6810.00	1532.00000	9192.00
0280 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	736.00000	4416.00	849.00000	5094.00	1392.00000	8352.00
0285 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	3289.00000	3289.00	3793.00000	3793.00	3483.00000	3483.00
SECTION 0002 TOTALS			$ 212,014.00		$ 341,230.80		$ 286,813.00
SECTION 0003 LIGHTING							

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0290 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	2.400 CY	514.00000	1233.60	593.00000	1423.20	554.00000	1329.60
0295 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2055.000 LF	1.60000	3288.00	1.85000	3801.75	1.70000	3493.50
0300 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	685.000 LF	7.00000	4795.00	8.05000	5514.25	7.00000	4795.00
0305 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	1.000 EA	420.00000	420.00	484.00000	484.00	800.00000	800.00
0310 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	3.000 EA	467.00000	1401.00	1110.00000	3330.00	503.00000	1509.00
0315 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	475.00000	950.00	548.00000	1096.00	495.00000	990.00
0320 0715511350 LIGHT POLE COMPLETE, SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 50'	2.000 EA	4577.00000	9154.00	5278.00000	10556.00	4803.00000	9606.00
0325 0715540000 LIGHT POLE COMPLETE, SPECIAL DESIGN, RELOCATE	1.000 EA	1468.00000	1468.00	1693.00000	1693.00	1604.00000	1604.00
SECTION 0003 TOTALS		$	22,709.60	$	27,898.20	$	24,127.10
SECTION 0004 SIGNALIZATION							
0330 0455142 CROSSHOLE SONIC LOGGING	4.000 EA	1868.00000	7472.00	1704.00000	6816.00	1933.00000	7732.00
0335 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2010.000 LF	5.40000	10854.00	6.15000	12361.50	7.10000	14271.00
0340 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	1840.000 LF	15.80000	29072.00	18.00000	33120.00	16.40000	30176.00
0345 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	420.000 LF	32.00000	13440.00	36.40000	15288.00	34.00000	14280.00
0350 0630 1 22 CONDUIT - SIGNALS, FURNISH, UNDERGROUND	2950.000 LF	3.60000	10620.00	4.10000	12095.00	3.90000	11505.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0355 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	2720.000 LF	3.00000	8160.00	3.40000	9248.00	3.20000	8704.00
0360 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2325.00000	9300.00	2641.00000	10564.00	2485.00000	9940.00
0365 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	36.000 EA	637.00000	22932.00	724.00000	26064.00	686.00000	24696.00
0370 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	1.000 EA	19549.00000	19549.00	22206.00000	22206.00	20946.00000	20946.00
0375 0649413002 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B3, 2ND ARM-NONE, POLE Q2	3.000 EA	24153.00000	72459.00	27436.00000	82308.00	25712.00000	77136.00
0380 0649415003 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B5,2ND-0,POLE-Q3	1.000 EA	26009.00000	26009.00	29544.00000	29544.00	27634.00000	27634.00
0385 0649416004 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B6,2ND-0,POLE-Q4	2.000 EA	29504.00000	59008.00	33514.00000	67028.00	31252.00000	62504.00
0390 0649417006 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B7,2ND-0,POLE-Q6	4.000 EA	29811.00000	119244.00	33863.00000	135452.00	31570.00000	126280.00
0395 0649425404 M/ARM, F&I/HL, DBL ARM W/O LUM, 1ST ARM B5 2ND ARM B4, POLE Q4	1.000 EA	36971.00000	36971.00	41996.00000	41996.00	39002.00000	39002.00
0400 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	30.000 AS	767.00000	23010.00	871.00000	26130.00	803.00000	24090.00
0405 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	732.00000	6588.00	831.00000	7479.00	771.00000	6939.00
0410 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1355.00000	1355.00	1539.00000	1539.00	1423.00000	1423.00
0415 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	13.000 EA	106.00000	1378.00	120.00000	1560.00	113.00000	1469.00
0420 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	111.000 EA	18.00000	1998.00	20.50000	2275.50	19.00000	2109.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0425 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	708.00000	2124.00	804.00000	2412.00	746.00000	2238.00
0430 0659120 SIGNAL HEAD AUXILIARIES, F&I, LED MODUL	74.000 EA	28.00000	2072.00	31.80000	2353.20	31.00000	2294.00
0435 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	13.000 EA	5747.00000	74711.00	6528.00000	84864.00	5988.00000	77844.00
0440 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	11.000 EA	117.00000	1287.00	133.00000	1463.00	124.00000	1364.00
0445 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	303.00000	1212.00	344.00000	1376.00	317.00000	1268.00
0450 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.000 EA	54.00000	1620.00	61.30000	1839.00	59.00000	1770.00
0455 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	16.000 EA	852.00000	13632.00	968.00000	15488.00	934.00000	14944.00
0460 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	38.000 EA	54.00000	2052.00	61.30000	2329.40	59.00000	2242.00
0465 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	320.00000	1280.00	363.00000	1452.00	351.00000	1404.00
0470 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	1704.00000	6816.00	1936.00000	7744.00	1868.00000	7472.00
0475 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	7.000 EA	2427.00000	16989.00	2757.00000	19299.00	2551.00000	17857.00
0480 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	240.00000	960.00	273.00000	1092.00	255.00000	1020.00
SECTION 0004 TOTALS			$ 604,174.00		$ 684,785.60		$ 642,553.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0485 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	485.000 SY	33.50000	16247.50	58.50000	28372.50	75.00000	36375.00
0490 0570 1 2 PERFORMANCE TURF, SOD	3170.000 SY	4.00000	12680.00	3.05000	9668.50	2.69000	8527.30
0495 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41383715201	LUMP	21226.59000	21226.59	24352.00000	24352.00	21226.00000	21226.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0500 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41383715201	LUMP	16087.11000	16087.11	22269.00000	22269.00	16087.00000	16087.00
0505 0590 70 IRRIGATION SYSTEM 41383715201	LUMP	71997.00000	71997.00	74803.00000	74803.00	68997.00000	68997.00
SECTION 0005 TOTALS			$ 138,238.20		$ 159,465.00		$ 151,212.30
CONTRACT TOTALS			$ 4,251,196.38		$ 4,315,762.84		$ 4,377,817.28

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41383715201	LUMP	169564.00000	169564.00	289937.00000	289937.00	461933.70000	461933.70
0010 0102 1 MAINTENANCE OF TRAFFIC 41383715201	328.000 LS	268465.00000	268465.00	274937.00000	274937.00	175202.72000	175202.72
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY	599.000 CY	8.00000	4792.00	15.00000	8985.00	41.53000	24876.47
MAINTENANCE							
0020 0102 60 WORK ZONE SIGNS	16384.000 ED	0.30000	4915.20	0.27000	4423.68	0.30000	4915.20
0025 0102 61 BUSINESS SIGNS	885.000 EA	1.00000	885.00	25.00000	22125.00	1.00000	885.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	454312.000 ED	0.20000	90862.40	0.17000	77233.04	0.20000	90862.40
0035 0102 76 ADVANCE WARNING ARROW PANEL	885.000 ED	8.00000	7080.00	7.00000	6195.00	8.00000	7080.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	885.000 ED	0.65000	575.25	0.40000	354.00	0.65000	575.25
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	12554.000 EA	4.50000	56493.00	4.50000	56493.00	2.95000	37034.30
0050 0104 11 FLOATING TURBIDITY BARRIER	60.000 LF	21.00000	1260.00	20.00000	1200.00	20.98000	1258.80
0055 0104 13 1 STAKED SILT FENCE, TYPE III	9065.000 LF	1.31000	11875.15	1.50000	13597.50	1.87000	16951.55
0060 0104 16 ROCK BAGS	640.000 EA	4.00000	2560.00	8.00000	5120.00	10.74000	6873.60
0065 0110 1 1 CLEARING & GRUBBING	8.597 LS	112450.00000	112450.00	20000.00000	20000.00	78327.79000	78327.79
0070 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	227.000 SY	22.45000	5096.15	20.00000	4540.00	24.52000	5566.04
0075 0120 3 LATERAL DITCH EXCAVATION	1184.000 CY	26.80000	31731.20	20.00000	23680.00	10.85000	12846.40
0080 0120 6 EMBANKMENT	2834.000 CY	18.00000	51012.00	20.00000	56680.00	23.05000	65323.70
0085 0285709 OPTIONAL BASE, BASE GROUP 09	4765.000 SY	25.25000	120316.25	40.00000	190600.00	55.13000	262694.45

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	8205.000 SY	2.00000	16410.00	2.00000	16410.00	3.52000	28881.60
0095 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	127834.000 SY	2.00000	255668.00	2.00000	255668.00	2.57000	328533.38
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8631.840 TN	90.00000	776865.60	90.00000	776865.60	85.50000	738022.32
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	8033.100 TN	115.00000	923806.50	110.00000	883641.00	120.00000	963972.00
0110 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1409.00000	2254.40	2000.00000	3200.00	1783.01000	2852.82
0115 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	5620.00000	5620.00	7000.00000	7000.00	11157.65000	11157.65
0120 0425 1519 INLETS, DT BOT, TYPE B, MODIFY	5.000 EA	3815.00000	19075.00	3000.00000	15000.00	4061.30000	20306.50
0125 0430171104 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 49-60", STORM SEWER	30.000 LF	375.50000	11265.00	300.00000	9000.00	621.81000	18654.30
0130 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	2349.00000	2349.00	2000.00000	2000.00	2705.39000	2705.39
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	2632.00000	5264.00	2000.00000	4000.00	2891.60000	5783.20
0140 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	260.000 LF	56.25000	14625.00	55.00000	14300.00	65.00000	16900.00
0145 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1058.000 LF	27.90000	29518.20	40.00000	42320.00	38.95000	41209.10
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1956.000 SY	39.45000	77164.20	50.00000	97800.00	55.00000	107580.00
0155 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	3090.00000	12360.00	2750.00000	11000.00	3400.00000	13600.00
0160 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	4870.000 LF	3.00000	14610.00	6.50000	31655.00	15.00000	73050.00
0165 0570 1 2 PERFORMANCE TURF, SOD	16088.000 SY	3.98000	64030.24	2.69000	43276.72	3.93000	63225.84

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0170 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.939 NM	1584.00000	25247.38	1584.00000	25247.38	650.00000	10360.35
0175 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2624.000 LF	1.75000	4592.00	1.75000	4592.00	1.00000	2624.00
0180 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	15.115 GM	528.00000	7980.72	528.00000	7980.72	375.00000	5668.13
0185 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.500 NM	1584.00000	26136.00	1584.00000	26136.00	650.00000	10725.00
0190 0999 16 PARTNERING, DO NOT BID 41383715201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	63023.00000	63023.00	63023.00000	63023.00	63023.00000	63023.00
SECTION 0001 TOTALS			$ 3,303,796.84		$ 3,402,215.64		$ 3,788,041.95
SECTION 0002 SIGNING							
0200 0455142 CROSSHOLE SONIC LOGGING	1.000 EA	1868.00000	1868.00	1250.00000	1250.00	1933.00000	1933.00
0205 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2380.000 LF	9.00000	21420.00	11.00000	26180.00	9.80000	23324.00
0210 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	60.000 LF	35.00000	2100.00	30.00000	1800.00	37.00000	2220.00
0215 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	656.00000	2624.00	551.00000	2204.00	705.00000	2820.00
0220 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	6600.000 LF	1.60000	10560.00	2.30000	15180.00	1.70000	11220.00
0225 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	221.000 AS	235.00000	51935.00	235.00000	51935.00	515.00000	113815.00
0230 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	950.00000	2850.00	950.00000	2850.00	1004.00000	3012.00
0235 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	175.00000	350.00	175.00000	350.00	442.00000	884.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0240 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	10.00000	360.00	10.00000	360.00	59.00000	2124.00
0245 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3500.00000	17500.00	3500.00000	17500.00	5722.00000	28610.00
0250 0700 43 23 SIGN OVHD CTLVR, C 21 TO 30, S 101 TO 150	2.000 AS	16614.00000	33228.00	41720.00000	83440.00	18260.00000	36520.00
0255 0700 43 33 SIGN OVHD CTLVR, C 31 TO 40, S 101 TO 150	1.000 AS	18159.00000	18159.00	57620.00000	57620.00	19775.00000	19775.00
0260 0700 46 14 SIGN EXISTING- REMOVE OVERHEAD CANTILEVER	1.000 AS	2663.00000	2663.00	1775.00000	1775.00	3502.00000	3502.00
0265 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	2144.00000	4288.00	4093.00000	8186.00	2271.00000	4542.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41383715201	LUMP	106705.21000	106705.21	106706.00000	106706.00	28500.00000	28500.00
0275 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	984.00000	5904.00	1006.00000	6036.00	1532.00000	9192.00
0280 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	736.00000	4416.00	950.00000	5700.00	1392.00000	8352.00
0285 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	3289.00000	3289.00	5538.00000	5538.00	3483.00000	3483.00
SECTION 0002 TOTALS		$	290,219.21	$	394,610.00	$	303,828.00
SECTION 0003 LIGHTING							
0290 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	2.400 CY	514.00000	1233.60	500.00000	1200.00	554.00000	1329.60
0295 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2055.000 LF	1.60000	3288.00	2.40000	4932.00	1.70000	3493.50
0300 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	685.000 LF	7.00000	4795.00	15.00000	10275.00	7.00000	4795.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0305 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	1.000 EA	420.00000	420.00	731.00000	731.00	441.00000	441.00
0310 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	3.000 EA	467.00000	1401.00	576.00000	1728.00	503.00000	1509.00
0315 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	475.00000	950.00	642.00000	1284.00	495.00000	990.00
0320 0715511350 LIGHT POLE COMPLETE, SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 50'	2.000 EA	4577.00000	9154.00	2990.00000	5980.00	4803.00000	9606.00
0325 0715540000 LIGHT POLE COMPLETE, SPECIAL DESIGN, RELOCATE	1.000 EA	1488.00000	1488.00	3600.00000	3600.00	1604.00000	1604.00
SECTION 0003 TOTALS		$	22,729.60	$	29,730.00	$	23,768.10
SECTION 0004 SIGNALIZATION							
0330 0455142 CROSSHOLE SONIC LOGGING	4.000 EA	1868.00000	7472.00	1250.00000	5000.00	1933.00000	7732.00
0335 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2010.000 LF	5.40000	10854.00	11.00000	22110.00	7.10000	14271.00
0340 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	1840.000 LF	15.80000	29072.00	27.00000	49680.00	16.40000	30176.00
0345 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	420.000 LF	32.00000	13440.00	30.00000	12600.00	34.00000	14280.00
0350 0630 1 22 CONDUIT - SIGNALS, FURNISH, UNDERGROUND	2950.000 LF	3.60000	10620.00	1.40000	4130.00	3.90000	11505.00
0355 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	2720.000 LF	3.00000	8160.00	3.00000	8160.00	3.20000	8704.00
0360 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2325.00000	9300.00	6950.00000	27800.00	2485.00000	9940.00
0365 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	36.000 EA	637.00000	22932.00	551.00000	19836.00	686.00000	24696.00
0370 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	1.000 EA	19549.00000	19549.00	25093.00000	25093.00	20946.00000	20946.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0375 0649413002 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B3, 2ND ARM-NONE, POLE Q2	3.000 EA	24153.00000	72459.00	28469.00000	85407.00	25712.00000	77136.00
0380 0649415003 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B5,2ND-0,POLE-Q3	1.000 EA	26009.00000	26009.00	36264.00000	36264.00	27634.00000	27634.00
0385 0649416004 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B6,2ND-0,POLE-Q4	2.000 EA	29504.00000	59008.00	43633.00000	87266.00	31252.00000	62504.00
0390 0649417006 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B7,2ND-0,POLE-Q6	4.000 EA	29811.00000	119244.00	43647.00000	174588.00	31570.00000	126280.00
0395 0649425404 M/ARM, F&I/HL, DBL ARM W/O LUM, 1ST ARM B5 2ND ARM B4, POLE Q4	1.000 EA	36971.00000	36971.00	51288.00000	51288.00	39002.00000	39002.00
0400 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	30.000 AS	767.00000	23010.00	853.00000	25590.00	803.00000	24090.00
0405 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	732.00000	6588.00	751.00000	6759.00	771.00000	6939.00
0410 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1355.00000	1355.00	1347.00000	1347.00	1423.00000	1423.00
0415 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	13.000 EA	106.00000	1378.00	72.00000	936.00	113.00000	1469.00
0420 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	111.000 EA	18.00000	1998.00	1.50000	166.50	19.00000	2109.00
0425 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	708.00000	2124.00	1348.00000	4044.00	746.00000	2238.00
0430 0659120 SIGNAL HEAD AUXILIARIES, F&I, LED MODUL	74.000 EA	28.00000	2072.00	11.50000	851.00	31.00000	2294.00
0435 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	13.000 EA	5747.00000	74711.00	5436.00000	70668.00	5988.00000	77844.00

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(6) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0440 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	11.000 EA	117.00000	1287.00	315.00000	3465.00	124.00000	1364.00
0445 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	303.00000	1212.00	365.00000	1460.00	317.00000	1268.00
0450 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.000 EA	54.00000	1620.00	86.00000	2580.00	59.00000	1770.00
0455 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	16.000 EA	852.00000	13632.00	1196.00000	19136.00	934.00000	14944.00
0460 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	38.000 EA	54.00000	2052.00	86.00000	3268.00	59.00000	2242.00
0465 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	320.00000	1280.00	625.00000	2500.00	351.00000	1404.00
0470 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	1704.00000	6816.00	1834.00000	7336.00	1868.00000	7472.00
0475 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	7.000 EA	2427.00000	16989.00	2720.00000	19040.00	2551.00000	17857.00
0480 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	240.00000	960.00	950.00000	3800.00	255.00000	1020.00
SECTION 0004 TOTALS		$	604,174.00	$	782,168.50	$	642,553.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0485 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	485.000 SY	63.00000	30555.00	60.00000	29100.00	78.14000	37897.90
0490 0570 1 2 PERFORMANCE TURF, SOD	3170.000 SY	4.43000	14043.10	2.69000	8527.30	2.69000	8527.30
0495 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41383715201	LUMP	41900.00000	41900.00	22000.00000	22000.00	21300.00000	21300.00
0500 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41383715201	LUMP	24600.00000	24600.00	17000.00000	17000.00	16100.00000	16100.00
0505 0590 70 IRRIGATION SYSTEM 41383715201	LUMP	86600.00000	86600.00	70000.00000	70000.00	69000.00000	69000.00
SECTION 0005 TOTALS		$	197,698.10	$	146,627.30	$	152,825.20
CONTRACT TOTALS		$	4,418,617.75	$	4,755,351.44	$	4,911,016.25

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41383715201	LUMP	320000.00000	320000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41383715201	328.000 LS	320000.00000	320000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	599.000 CY	5.00000	2995.00				
0020 0102 60 WORK ZONE SIGNS	16384.000 ED	0.33000	5406.72				
0025 0102 61 BUSINESS SIGNS	885.000 EA	1.10000	973.50				
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	454312.000 ED	0.01000	4543.12				
0035 0102 76 ADVANCE WARNING ARROW PANEL	885.000 ED	8.80000	7788.00				
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	885.000 ED	0.72000	637.20				
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	12554.000 EA	1.10000	13809.40				
0050 0104 11 FLOATING TURBIDITY BARRIER	60.000 LF	8.00000	480.00				
0055 0104 13 1 STAKED SILT FENCE, TYPE III	9065.000 LF	1.00000	9065.00				
0060 0104 16 ROCK BAGS	640.000 EA	10.00000	6400.00				
0065 0110 1 1 CLEARING & GRUBBING	8.597 LS	75000.00000	75000.00				
0070 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	227.000 SY	13.20000	2996.40				
0075 0120 3 LATERAL DITCH EXCAVATION	1184.000 CY	19.80000	23443.20				
0080 0120 6 EMBANKMENT	2834.000 CY	20.90000	59230.60				
0085 0285709 OPTIONAL BASE, BASE GROUP 09	4765.000 SY	55.00000	262075.00				

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	8205.000 SY	2.50000	20512.50				
0095 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	127834.000 SY	2.50000	319585.00				
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8631.840 TN	100.00000	863184.00				
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	8033.100 TN	115.00000	923806.50				
0110 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1100.00000	1760.00				
0115 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	4730.00000	4730.00				
0120 0425 1519 INLETS, DT BOT, TYPE B, MODIFY	5.000 EA	4950.00000	24750.00				
0125 0430171104 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 49-60", STORM SEWER	30.000 LF	330.00000	9900.00				
0130 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1320.00000	1320.00				
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1540.00000	3080.00				
0140 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	260.000 LF	82.50000	21450.00				
0145 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1058.000 LF	38.00000	40204.00				
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1956.000 SY	57.50000	112470.00				
0155 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	4.000 EA	4700.00000	18800.00				
0160 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	4870.000 LF	7.50000	36525.00				
0165 0570 1 2 PERFORMANCE TURF, SOD	16088.000 SY	6.00000	96528.00				

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.939 NM	870.00000	13866.93				
0175 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2624.000 LF	0.82000	2151.68				
0180 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	15.115 GM	254.00000	3839.21				
0185 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16.500 NM	870.00000	14355.00				
0190 0999 16 PARTNERING, DO NOT BID 41383715201	LUMP	6000.00000	6000.00				
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	63023.00000	63023.00				
SECTION 0001 TOTALS		$	3,716,683.96	$		$	
SECTION 0002 SIGNING							
0200 0455142 CROSSHOLE SONIC LOGGING	1.000 EA	2125.00000	2125.00				
0205 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2380.000 LF	10.78000	25656.40				
0210 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	60.000 LF	40.70000	2442.00				
0215 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	775.00000	3100.00				
0220 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	6600.000 LF	1.87000	12342.00				
0225 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	221.000 AS	385.00000	85085.00				
0230 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1430.00000	4290.00				
0235 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	220.00000	440.00				

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	13.20000	475.20				
0245 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	4180.00000	20900.00				
0250 0700 43 23 SIGN OVHD CTLVR, C 21 TO 30, S 101 TO 150	2.000 AS	20100.00000	40200.00				
0255 0700 43 33 SIGN OVHD CTLVR, C 31 TO 40, S 101 TO 150	1.000 AS	21750.00000	21750.00				
0260 0700 46 14 SIGN EXISTING- REMOVE OVERHEAD CANTILEVER	1.000 AS	3852.00000	3852.00				
0265 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	2500.00000	5000.00				
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41383715201	LUMP	112000.00000	112000.00				
0275 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1685.00000	10110.00				
0280 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	1531.00000	9186.00				
0285 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	3831.00000	3831.00				
SECTION 0002 TOTALS		$	362,784.60	$		$	
SECTION 0003 LIGHTING							
0290 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	2.400 CY	610.00000	1464.00				
0295 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2055.000 LF	1.87000	3842.85				
0300 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	685.000 LF	7.70000	5274.50				

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0305 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	1.000 EA	485.00000	485.00				
0310 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	3.000 EA	553.00000	1659.00				
0315 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	2.000 EA	544.00000	1088.00				
0320 0715511350 LIGHT POLE COMPLETE, SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 50'	2.000 EA	5283.00000	10566.00				
0325 0715540000 LIGHT POLE COMPLETE, SPECIAL DESIGN, RELOCATE	1.000 EA	1764.00000	1764.00				
SECTION 0003 TOTALS		$	26,143.35	$		$	
SECTION 0004 SIGNALIZATION							
0330 0455142 CROSSHOLE SONIC LOGGING	4.000 EA	2126.00000	8504.00				
0335 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2010.000 LF	7.81000	15698.10				
0340 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	1840.000 LF	18.00000	33120.00				
0345 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	420.000 LF	37.40000	15708.00				
0350 0630 1 22 CONDUIT - SIGNALS, FURNISH, UNDERGROUND	2950.000 LF	4.29000	12655.50				
0355 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	2720.000 LF	3.52000	9574.40				
0360 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2733.00000	10932.00				
0365 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	36.000 EA	755.00000	27180.00				
0370 0649411001 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B1, 2ND ARM-NONE, POLE Q1	1.000 EA	23040.00000	23040.00				

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0375 0649413002 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B3, 2ND ARM-NONE, POLE Q2	3.000 EA	28283.00000	84849.00				
0380 0649415003 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B5,2ND-0,POLE-Q3	1.000 EA	28000.00000	28000.00				
0385 0649416004 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B6,2ND-0,POLE-Q4	2.000 EA	32000.00000	64000.00				
0390 0649417006 M/ARM, F&I/HL, SGL ARM W/O LUM, 1ST ARM-B7,2ND-0,POLE-Q6	4.000 EA	34000.00000	136000.00				
0395 0649425404 M/ARM, F&I/HL, DBL ARM W/O LUM, 1ST ARM B5 2ND ARM B4, POLE Q4	1.000 EA	42000.00000	42000.00				
0400 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	30.000 AS	880.00000	26400.00				
0405 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	848.00000	7632.00				
0410 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1565.00000	1565.00				
0415 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	13.000 EA	124.00000	1612.00				
0420 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	111.000 EA	21.00000	2331.00				
0425 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	820.00000	2460.00				
0430 0659120 SIGNAL HEAD AUXILIARIES, F&I, LED MODUL	74.000 EA	34.00000	2516.00				
0435 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	13.000 EA	6586.00000	85618.00				

CALL ORDER: 015 PROPOSAL ID: T4175 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0440 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	11.000 EA	136.00000	1496.00				
0445 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	348.00000	1392.00				
0450 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.000 EA	65.00000	1950.00				
0455 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	16.000 EA	1027.00000	16432.00				
0460 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	38.000 EA	65.00000	2470.00				
0465 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	386.00000	1544.00				
0470 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	2000.00000	8000.00				
0475 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	7.000 EA	2800.00000	19600.00				
0480 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	280.00000	1120.00				
SECTION 0004 TOTALS		$	695,399.00	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0485 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	485.000 SY	77.00000	37345.00				
0490 0570 1 2 PERFORMANCE TURF, SOD	3170.000 SY	6.00000	19020.00				
0495 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41383715201	LUMP	28000.00000	28000.00				
0500 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41383715201	LUMP	17600.00000	17600.00				
0505 0590 70 IRRIGATION SYSTEM 41383715201	LUMP	67000.00000	67000.00				
SECTION 0005 TOTALS		$	168,965.00	$		$	
CONTRACT TOTALS		$	4,969,975.91	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.