VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T6130 PROPOSAL DESC :
LETTING DATE : 10/31/07 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) resurfacing on SR 5.

FINPROJ(S) : 41462315201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : SR 5/US-1/BISC BLVD ROAD NAME : SR 5 US 1
PROJ LIMITS : FROM S.E. 2ND STREET TO N.E. 5TH STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 2,892,823.04	0.00%
2	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bi	$ 3,187,450.13	10.18%
3	M. VILA & ASSOCIATES, INC.	Responsive	Non-Winning Bi	$ 3,255,739.78	12.54%
4	RANGER CONSTRUCTION - SOUTH RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 3,346,262.16	15.67%

CALL ORDER : 018 PROPOSAL ID : T6130 PROPOSAL DESC :
LETTING DATE : 10/31/07 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) resurfacing on SR 5.

FINPROJ(S) : 41462315201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : SR 5/US-1/BISC BLVD ROAD NAME : SR 5 US 1
PROJ LIMITS : FROM S.E. 2ND STREET TO N.E. 5TH STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41462315201	LUMP	300000.00000	300000.00	320000.00000	320000.00	277088.21000	277088.21
0010 0102 1 MAINTENANCE OF TRAFFIC 41462315201	300.000 LS	270000.00000	270000.00	750000.00000	750000.00	97637.58000	97637.58
0015 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	50.00000	10000.00	60.00000	12000.00	35.00000	7000.00
0020 0102 60 WORK ZONE SIGNS	7700.000 ED	0.20000	1540.00	0.25000	1925.00	0.20000	1540.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	54240.000 ED	0.17000	9220.80	0.22000	11932.80	0.17000	9220.80
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	500.000 ED	0.40000	200.00	0.45000	225.00	0.40000	200.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	750.000 ED	7.00000	5250.00	0.01000	7.50	7.00000	5250.00
0040 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1040.000 EA	4.50000	4680.00	4.50000	4680.00	3.00000	3120.00
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	100.000 ED	18.00000	1800.00	18.00000	1800.00	18.00000	1800.00
0050 0109 71 3 FIELD OFFICE, 900 SQ FT	230.000 DA	1.00000	230.00	10.00000	2300.00	285.25000	65607.50
0055 0110 1 1 CLEARING & GRUBBING 41462315201	0.889 LS	180000.00000	180000.00	10000.00000	10000.00	82531.73000	82531.73
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	85.700 SY	115.00000	9855.50	100.00000	8570.00	7.08000	606.76
0065 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41462315201	LUMP	2000.00000	2000.00	100.00000	100.00	2086.18000	2086.18

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0070 0285715 OPTIONAL BASE, BASE GROUP 15	209.600 SY	86.00000	18025.60	200.00000	41920.00	121.47000	25460.11
0075 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	28041.700 SY	2.65000	74310.51	10.00000	280417.00	3.66000	102632.62
0080 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2322.840 TN	95.00000	220669.80	100.00000	232284.00	110.00000	255512.40
0085 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1547.060 TN	138.00000	213494.28	100.00000	154706.00	120.00000	185647.20
0090 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	1000.00000	5000.00	750.00000	3750.00	1076.44000	5382.20
0095 0425 5 MANHOLE, ADJUST	22.000 EA	750.00000	16500.00	200.00000	4400.00	369.74000	8134.28
0100 0430 94 1 DESILTING PIPE, 0 - 24"	1854.000 LF	9.25000	17149.50	4.00000	7416.00	4.50000	8343.00
0105 0430 94 2 DESILTING PIPE, 25 - 36"	1095.000 LF	10.95000	11990.25	6.00000	6570.00	9.00000	9855.00
0110 0430 94 3 DESILTING PIPE, 37 - 48"	1687.000 LF	12.50000	21087.50	8.00000	13496.00	13.00000	21931.00
0115 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3345.200 LF	25.00000	83630.00	21.00000	70249.20	41.46000	138691.99
0120 0522 1 SIDEWALK CONCRETE, 4" THICK	16.600 SY	50.00000	830.00	56.00000	929.60	68.67000	1139.92
0125 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	4163.100 SY	65.00000	270601.50	25.00000	104077.50	106.81000	444660.71
0130 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41462315201	LUMP	10000.00000	10000.00	5000.00000	5000.00	9000.00000	9000.00
0135 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.125 NM	1742.00000	3701.75	1742.00000	3701.75	800.00000	1700.00
0140 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2773.000 LF	1.25000	3466.25	1.25000	3466.25	0.65000	1802.45
0145 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1023.000 LF	1.75000	1790.25	1.75000	1790.25	1.00000	1023.00

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0150 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.740 GM	594.00000	2815.56	594.00000	2815.56	380.00000	1801.20
0155 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2402.000 LF	0.45000	1080.90	0.45000	1080.90	0.12000	288.24
0160 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	23.000 EA	95.00000	2185.00	95.00000	2185.00	42.00000	966.00
0165 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	81.000 EA	50.00000	4050.00	50.00000	4050.00	25.00000	2025.00
0170 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.022 NM	1742.00000	1780.32	1742.00000	1780.32	850.00000	868.70
0175 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	26.000 EA	500.00000	13000.00	666.00000	17316.00	623.00000	16198.00
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,841,935.27		$ 2,136,941.63		$ 1,846,751.78
SECTION 0002 SIGNING							
0185 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	54.000 AS	235.00000	12690.00	185.00000	9990.00	185.00000	9990.00
0190 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	20.00000	380.00	98.00000	1862.00	98.00000	1862.00
0195 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	95.00000	190.00	178.00000	356.00	178.00000	356.00
0200 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	90.00000	90.00	125.00000	125.00	125.00000	125.00
0205 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	35.00000	70.00	165.00000	330.00	165.00000	330.00
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41462315201	LUMP	45622.27000	45622.27	46000.00000	46000.00	10300.00000	10300.00
SECTION 0002 TOTALS			$ 59,042.27		$ 58,663.00		$ 22,963.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0215 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	7153.000 LF	18.50000	132330.50	18.50000	132330.50	30.00000	214590.00
0220 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	7.000 PI	3800.00000	26600.00	3800.00000	26600.00	6810.00000	47670.00
0225 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	120.000 EA	500.00000	60000.00	500.00000	60000.00	576.00000	69120.00
0230 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	7.000 AS	3800.00000	26600.00	3800.00000	26600.00	2820.00000	19740.00
0235 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	3300.000 LF	2.00000	6600.00	2.00000	6600.00	2.50000	8250.00
0240 0649711001 M/ARM, F&I /RL, SI ARM W/O LUM, 1ST ARM C1 2ND NO, POLE R1	7.000 EA	12652.00000	88564.00	12652.00000	88564.00	18400.00000	128800.00
0245 0649713002 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C3, 2ND NO, POLE,R2	7.000 EA	14545.00000	101815.00	14545.00000	101815.00	20700.00000	144900.00
0250 0649715003 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C5, 2ND NO, POLE, R3	4.000 EA	19144.00000	76576.00	19144.00000	76576.00	25300.00000	101200.00
0255 0649723102 M/ARM, F&I/RL, DB ARM W/O LUM, 1ST ARM C3, 2ND C1, POLE, R2	1.000 EA	17385.00000	17385.00	17385.00000	17385.00	24700.00000	24700.00
0260 0649725404 M/ARM, F&I/RL, DB ARM W/O LUM, 1ST ARM C5 2ND C4, POLE, R4	1.000 EA	25915.00000	25915.00	25915.00000	25915.00	34725.00000	34725.00
0265 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	51.000 AS	900.00000	45900.00	900.00000	45900.00	1190.00000	60690.00
0270 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	4.000 AS	1100.00000	4400.00	1100.00000	4400.00	1444.00000	5776.00
0275 0653181 PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECTIO	52.000 AS	760.00000	39520.00	760.00000	39520.00	1069.00000	55588.00
0280 0653281 PEDESTRIAN SIGNAL, FURNISH, LED, 1 WAY	7.000 EA	760.00000	5320.00	760.00000	5320.00	508.00000	3556.00
0285 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	26.000 EA	800.00000	20800.00	800.00000	20800.00	1348.00000	35048.00

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0290 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	17.000 EA	150.00000	2550.00	150.00000	2550.00	140.00000	2380.00
0295 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	28.000 AS	650.00000	18200.00	650.00000	18200.00	790.00000	22120.00
0300 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	32.000 EA	150.00000	4800.00	150.00000	4800.00	400.00000	12800.00
0305 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	15850.00000	47550.00	15850.00000	47550.00	19250.00000	57750.00
0310 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	4.000 AS	16500.00000	66000.00	16500.00000	66000.00	19995.00000	79980.00
0315 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	7.000 EA	1350.00000	9450.00	1350.00000	9450.00	1200.00000	8400.00
0320 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	7.000 EA	1350.00000	9450.00	1350.00000	9450.00	1200.00000	8400.00
0325 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	51.000 EA	50.00000	2550.00	50.00000	2550.00	100.00000	5100.00
0330 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	48.000 EA	40.00000	1920.00	40.00000	1920.00	100.00000	4800.00
0335 0690 31 SIGNAL PEDESTAL REMOVAL	22.000 EA	150.00000	3300.00	150.00000	3300.00	155.00000	3410.00
0340 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	380.000 LF	200.00000	76000.00	200.00000	76000.00	305.00000	115900.00
0345 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	7.000 EA	500.00000	3500.00	500.00000	3500.00	618.00000	4326.00
0350 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	800.00000	5600.00	800.00000	5600.00	1854.00000	12978.00
0355 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	3000.00000	21000.00	3000.00000	21000.00	1222.00000	8554.00
0360 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	19.000 EA	1350.00000	25650.00	1350.00000	25650.00	2746.00000	52174.00
0365 0700 48 18 SIGN PANELS, F & I, 15 OR <	40.000 EA	400.00000	16000.00	400.00000	16000.00	815.00000	32600.00
SECTION 0003 TOTALS			$ 991,845.50		$ 991,845.50		$ 1,386,025.00
CONTRACT TOTALS			$ 2,892,823.04		$ 3,187,450.13		$ 3,255,739.78

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41462315201	LUMP	221000.00000	221000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41462315201	300.000 LS	135000.00000	135000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	57.00000	11400.00				
0020 0102 60 WORK ZONE SIGNS	7700.000 ED	0.20000	1540.00				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	54240.000 ED	0.20000	10848.00				
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	500.000 ED	0.50000	250.00				
0035 0102 76 ADVANCE WARNING ARROW PANEL	750.000 ED	8.00000	6000.00				
0040 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1040.000 EA	5.20000	5408.00				
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	100.000 ED	21.00000	2100.00				
0050 0109 71 3 FIELD OFFICE, 900 SQ FT	230.000 DA	100.00000	23000.00				
0055 0110 1 1 CLEARING & GRUBBING 41462315201	0.889 LS	100000.00000	100000.00				
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	85.700 SY	22.00000	1885.40				
0065 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41462315201	LUMP	1990.00000	1990.00				
0070 0285715 OPTIONAL BASE, BASE GROUP 15	209.600 SY	93.00000	19492.80				
0075 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	28041.700 SY	3.80000	106558.46				
0080 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2322.840 TN	102.00000	236929.68				

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1547.060 TN	133.00000	205758.98				
0090 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	910.00000	4550.00				
0095 0425 5 MANHOLE, ADJUST	22.000 EA	400.00000	8800.00				
0100 0430 94 1 DESILTING PIPE, 0 - 24"	1854.000 LF	15.00000	27810.00				
0105 0430 94 2 DESILTING PIPE, 25 - 36"	1095.000 LF	20.00000	21900.00				
0110 0430 94 3 DESILTING PIPE, 37 - 48"	1687.000 LF	26.00000	43862.00				
0115 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3345.200 LF	59.00000	197366.80				
0120 0522 1 SIDEWALK CONCRETE, 4" THICK	16.600 SY	121.00000	2008.60				
0125 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	4163.100 SY	93.00000	387168.30				
0130 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41462315201	LUMP	10310.00000	10310.00				
0135 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.125 NM	2000.00000	4250.00				
0140 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2773.000 LF	1.40000	3882.20				
0145 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1023.000 LF	2.00000	2046.00				
0150 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.740 GM	681.00000	3227.94				
0155 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2402.000 LF	0.50000	1201.00				
0160 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	23.000 EA	109.00000	2507.00				

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	81.000 EA	57.00000	4617.00				
0170 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.022 NM	2000.00000	2044.00				
0175 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	26.000 EA	635.00000	16510.00				
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	1,883,222.16	$		$	
SECTION 0002 SIGNING							
0185 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	54.000 AS	190.00000	10260.00				
0190 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	112.00000	2128.00				
0195 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	204.00000	408.00				
0200 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	143.00000	143.00				
0205 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	189.00000	378.00				
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41462315201	LUMP	52270.00000	52270.00				
SECTION 0002 TOTALS		$	65,587.00	$		$	
SECTION 0003 SIGNALIZATION							
0215 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	7153.000 LF	22.00000	157366.00				
0220 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	7.000 PI	6630.00000	46410.00				
0225 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	120.000 EA	633.00000	75960.00				

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	7.000 AS	2630.00000	18410.00				
0235 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	3300.000 LF	2.10000	6930.00				
0240 0649711001 M/ARM, F&I /RL, SI ARM W/O LUM, 1ST ARM C1 2ND NO, POLE R1	7.000 EA	22550.00000	157850.00				
0245 0649713002 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C3, 2ND NO, POLE,R2	7.000 EA	26770.00000	187390.00				
0250 0649715003 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C5, 2ND NO, POLE, R3	4.000 EA	32730.00000	130920.00				
0255 0649723102 M/ARM, F&I/RL, DB ARM W/O LUM, 1ST ARM C3, 2ND C1, POLE, R2	1.000 EA	35610.00000	35610.00				
0260 0649725404 M/ARM, F&I/RL, DB ARM W/O LUM, 1ST ARM C5 2ND C4, POLE, R4	1.000 EA	46290.00000	46290.00				
0265 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	51.000 AS	1300.00000	66300.00				
0270 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	4.000 AS	1580.00000	6320.00				
0275 0653181 PEDESTRIAN SIGNAL, F&I, LED, 1 DIRECTIO	52.000 AS	991.00000	51532.00				
0280 0653281 PEDESTRIAN SIGNAL, FURNISH, LED, 1 WAY	7.000 EA	689.00000	4823.00				
0285 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	26.000 EA	872.00000	22672.00				
0290 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	17.000 EA	227.00000	3859.00				
0295 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	28.000 AS	1250.00000	35000.00				
0300 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	32.000 EA	219.00000	7008.00				

CALL ORDER: 018 PROPOSAL ID: T6130 LETTING DATE: 10/31/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	24260.00000	72780.00				
0310 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	4.000 AS	25290.00000	101160.00				
0315 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	7.000 EA	2040.00000	14280.00				
0320 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	7.000 EA	2010.00000	14070.00				
0325 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	51.000 EA	51.00000	2601.00				
0330 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	48.000 EA	51.00000	2448.00				
0335 0690 31 SIGNAL PEDESTAL REMOVAL	22.000 EA	203.00000	4466.00				
0340 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	380.000 LF	61.00000	23180.00				
0345 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	7.000 EA	406.00000	2842.00				
0350 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	608.00000	4256.00				
0355 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	7.000 PI	1620.00000	11340.00				
0360 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	19.000 EA	3540.00000	67260.00				
0365 0700 48 18 SIGN PANELS, F & I, 15 OR <	40.000 EA	403.00000	16120.00				
SECTION 0003 TOTALS		$	1,397,453.00	$		$	
CONTRACT TOTALS		$	3,346,262.16	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.