VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T5216
LETTING DATE : 09/26/07 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 630 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
Electronic Bidding is required for this project.

The improvements under this contract consist of reconstructing CR 484 from a 2-lane rural section to a 4-lane rural section. The work includes milling existing pavement, new asphalt pavement, concrete sidewalks, storm drainage system, pavement marking, signing, traffic signals, fencing, seeding and sodding.

For the purpose of bidding, the Department has established a maximum budget of $25,951,780. This amount is not the Department's official cost estimate for the work but is the budgetary constraint established for this contract. Submission of a bid under the maximum budget is not a guarantee of contract award and cannot be interpreted as an appropriate or awardable bid amount. For this contract, the Department will reject as non-responsive any bid in which the contractor submits a bid in excess of the maximum budget amount shown above.

During preparation of the bid, if concerns regarding the Department's maximum budget arise, submit a letter of budget concern to Frank O'Dea (386) 943-5344 by 12:00 Noon on September 19, 2007. The Department will review the letter of budget concern and determine its next course of action. This process is established to provide the opportunity for bid proposal holders for this contract to express budget constraint issues prior to submission of a bid.

FINPROJ(S) : 24154315201 (*) F.A. NO. : 5752013S COUNTIES : MARION

LOCAL NAME : CR 484 ROAD NAME : CR 484
PROJ LIMITS : FROM 2200' E OF I-75 TO SE 47 AVE/SE 135 ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	STEVEN COUNTS, INC.	Responsive	Winning bid	$ 13,112,674.64	0.00%
2	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 14,764,444.44	12.59%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 15,458,582.95	17.89%
4	PRINCE CONTRACTING CO., INC.	Responsive	Non-Winning Bi	$ 17,571,250.00	34.00%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 18,848,800.04	43.74%
6	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bi	$ 20,769,198.47	58.39%

CALL ORDER : 003
LETTING DATE : 09/26/07 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 630 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5216
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
Electronic Bidding is required for this project.

The improvements under this contract consist of reconstructing CR 484 from a 2-lane rural section to a 4-lane rural section. The work includes milling existing pavement, new asphalt pavement, concrete sidewalks, storm drainage system, pavement marking, signing, traffic signals, fencing, seeding and sodding.

For the purpose of bidding, the Department has established a maximum budget of $25,951,780. This amount is not the Department's official cost estimate for the work but is the budgetary constraint established for this contract. Submission of a bid under the maximum budget is not a guarantee of contract award and cannot be interpreted as an appropriate or awardable bid amount. For this contract, the Department will reject as non-responsive any bid in which the contractor submits a bid in excess of the maximum budget amount shown above.

During preparation of the bid, if concerns regarding the Department's maximum budget arise, submit a letter of budget concern to Frank O'Dea (386) 943-5344 by 12:00 Noon on September 19, 2007. The Department will review the letter of budget concern and determine its next course of action. This process is established to provide the opportunity for bid proposal holders for this contract to express budget constraint issues prior to submission of a bid.

FINPROJ(S) : 24154315201 (*) F.A. NO. : 5752013S COUNTIES : MARION

LOCAL NAME : CR 484 ROAD NAME : CR 484
PROJ LIMITS : FROM 2200' E OF I-75 TO SE 47 AVE/SE 135 ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 24154315201	LUMP	520000.00000	520000.00	1400000.00000	1400000.00	1650000.00000	1650000.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0010 0102 1 MAINTENANCE OF TRAFFIC 24154315201	630.000 LS	306275.00000	306275.00	140000.00000	140000.00	385000.00000	385000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	250.000 MH	30.00000	7500.00	38.00000	9500.00	35.00000	8750.00
0020 0102 60 WORK ZONE SIGNS	45835.000 ED	0.26000	11917.10	0.26000	11917.10	0.35000	16042.25
0025 0102 61 BUSINESS SIGNS	28.000 EA	65.00000	1820.00	48.00000	1344.00	50.00000	1400.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3370.000 LF	19.00000	64030.00	11.00000	37070.00	15.00000	50550.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2280.000 LF	6.60000	15048.00	8.00000	18240.00	8.00000	18240.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	669650.000 ED	0.16000	107144.00	0.16000	107144.00	0.20000	133930.00
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9140.000 ED	0.52000	4752.80	0.70000	6398.00	0.75000	6855.00
0050 0102 76 ADVANCE WARNING ARROW PANEL	1260.000 ED	7.70000	9702.00	7.50000	9450.00	8.00000	10080.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20790.000 ED	0.55000	11434.50	0.65000	13513.50	0.50000	10395.00
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1083.000 EA	3.50000	3790.50	4.00000	4332.00	4.00000	4332.00
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10975.000 ED	0.18000	1975.50	0.16000	1756.00	0.25000	2743.75
0070 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	5.000 LO	1650.00000	8250.00	2000.00000	10000.00	1200.00000	6000.00
0075 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	795.000 ED	33.00000	26235.00	32.00000	25440.00	30.00000	23850.00
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1725.000 DA	12.10000	20872.50	11.80000	20355.00	10.00000	17250.00
0085 0104 1 ARTIFICIAL COVERINGS, FOR EROSION CONTROL	5421.000 SY	1.75000	9486.75	1.80000	9757.80	2.00000	10842.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0090 0104 10 2 SYNTHETIC BALES	1284.000 LF	10.00000	12840.00	8.30000	10657.20	12.00000	15408.00
0095 0104 13 1 STAKED SILT FENCE, TYPE III	121017.000 LF	1.00000	121017.00	1.10000	133118.70	1.25000	151271.25
0100 0104 16 ROCK BAGS	360.000 EA	7.70000	2772.00	3.50000	1260.00	15.00000	5400.00
0105 0110 1 1 CLEARING & GRUBBING 24154315201	165.460 LS	515424.00000	515424.00	615729.03000	615729.03	610000.00000	610000.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	52.000 SY	22.00000	1144.00	31.00000	1612.00	50.00000	2600.00
0115 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	19.000 PW	1000.00000	19000.00	1900.00000	36100.00	1500.00000	28500.00
0120 0110 7 1 MAILBOX, F&I, SINGLE	130.000 EA	90.00000	11700.00	100.00000	13000.00	125.00000	16250.00
0125 0120 1 REGULAR EXCAVATION	546065.000 CY	4.15000	2266169.75	3.20000	1747408.00	3.65000	1993137.25
0130 0120 4 SUBSOIL EXCAVATION	10261.000 CY	10.00000	102610.00	6.35000	65157.35	12.00000	123132.00
0135 0120 6 EMBANKMENT	189566.000 CY	0.01000	1895.66	2.30000	436001.80	2.75000	521306.50
0140 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOILS	33137.000 SY	2.50000	82842.50	15.00000	497055.00	7.00000	231959.00
0145 0160 4 STABILIZATION TYPE B	266450.000 SY	2.25000	599512.50	2.55000	679447.50	1.75000	466287.50
0150 0285701 OPTIONAL BASE, BASE GROUP 01	34024.000 SY	4.00000	136096.00	6.75000	229662.00	5.75000	195638.00
0155 0285709 OPTIONAL BASE, BASE GROUP 09	205275.000 SY	8.00000	1642200.00	8.30000	1703782.50	11.00000	2258025.00
0160 0285710 OPTIONAL BASE, BASE GROUP 10	1457.000 SY	35.00000	50995.00	39.00000	56823.00	28.00000	40796.00
0165 0286 1 TURNOUT CONSTRUCTION	13757.000 SY	20.00000	275140.00	18.00000	247626.00	10.00000	137570.00
0170 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9284.000 SY	2.00000	18568.00	2.00000	18568.00	2.00000	18568.00
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33353.300 TN	55.00000	1834431.50	79.00000	2634910.70	82.00000	2734970.60
0180 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	8681.400 TN	83.60000	725765.04	107.00000	928909.80	98.00000	850777.20

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0185 0400 1 2 CONCRETE CLASS I, ENDWALLS	13.590 CY	1309.00000	17789.31	700.00000	9513.00	900.00000	12231.00
0190 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	1309.00000	6545.00	650.00000	3250.00	500.00000	2500.00
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	11.000 EA	2838.00000	31218.00	3200.00000	35200.00	3100.00000	34100.00
0200 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	3443.00000	10329.00	3500.00000	10500.00	3400.00000	10200.00
0205 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	4323.00000	8646.00	4150.00000	8300.00	5200.00000	10400.00
0210 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4213.00000	4213.00	4300.00000	4300.00	5800.00000	5800.00
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	27.000 EA	1760.00000	47520.00	2150.00000	58050.00	1400.00000	37800.00
0220 0425 1535 INLETS, DT BOT, TYPE C, MODIFIED, PARTIAL	1.000 EA	1721.50000	1721.50	2100.00000	2100.00	2200.00000	2200.00
0225 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2222.00000	8888.00	2700.00000	10800.00	2200.00000	8800.00
0230 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	3531.00000	3531.00	4200.00000	4200.00	3400.00000	3400.00
0235 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2090.00000	18810.00	2100.00000	18900.00	2000.00000	18000.00
0240 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	3448.50000	20691.00	3000.00000	18000.00	2800.00000	16800.00
0245 0430171101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER	1473.000 LF	57.20000	84255.60	52.00000	76596.00	44.00000	64812.00
0250 0430171102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER	1859.000 LF	93.50000	173816.50	91.00000	169169.00	74.00000	137566.00
0255 0430172101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", CROSS DRAIN	2261.000 LF	92.40000	208916.40	76.00000	171836.00	55.00000	124355.00
0260 0430172102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", CROSS DRAIN	1478.000 LF	92.40000	136567.20	96.00000	141888.00	76.00000	112328.00
0265 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	3049.000 LF	55.00000	167695.00	55.00000	167695.00	45.00000	137205.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0270 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	148.000 LF	92.73000	13724.04	80.00000	11840.00	70.00000	10360.00
0275 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	782.000 LF	67.65000	52902.30	70.00000	54740.00	80.00000	62560.00
0280 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	128.000 LF	91.30000	11686.40	78.00000	9984.00	120.00000	15360.00
0285 0430613029 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 24"PIPE	1.000 EA	3107.50000	3107.50	2900.00000	2900.00	3500.00000	3500.00
0290 0430613133 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:4 SLOPE,30"PIPE	3.000 EA	3080.00000	9240.00	2900.00000	8700.00	4000.00000	12000.00
0295 0430613233 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:3 SLOPE,30"PIPE	1.000 EA	3938.00000	3938.00	3500.00000	3500.00	4500.00000	4500.00
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	23.000 EA	627.00000	14421.00	850.00000	19550.00	900.00000	20700.00
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	9.000 EA	808.50000	7276.50	960.00000	8640.00	1100.00000	9900.00
0310 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2332.00000	2332.00	1850.00000	1850.00	2000.00000	2000.00
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2662.00000	2662.00	2150.00000	2150.00	2500.00000	2500.00
0320 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	108.000 EA	627.00000	67716.00	625.00000	67500.00	900.00000	97200.00
0325 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	27.000 EA	808.50000	21829.50	820.00000	22140.00	1100.00000	29700.00
0330 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	6.000 EA	2332.00000	13992.00	2250.00000	13500.00	2000.00000	12000.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0335 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	6.000 EA	698.50000	4191.00	660.00000	3960.00	1100.00000	6600.00
0340 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	18.000 EA	907.50000	16335.00	1600.00000	28800.00	1300.00000	23400.00
0345 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	2013.00000	8052.00	2700.00000	10800.00	1500.00000	6000.00
0350 0514 72 LINER IMPERMEABLE PVC	3422.000 SY	13.50000	46197.00	18.00000	61596.00	15.00000	51330.00
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11178.000 LF	9.50000	106191.00	11.00000	122958.00	9.00000	100602.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4725.000 LF	9.50000	44887.50	11.00000	51975.00	9.00000	42525.00
0365 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	352.000 LF	36.00000	12672.00	13.00000	4576.00	40.00000	14080.00
0370 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	674.000 LF	42.00000	28308.00	19.00000	12806.00	45.00000	30330.00
0375 0522 2 SIDEWALK CONCRETE, 6" THICK	4008.000 SY	36.00000	144288.00	29.00000	116232.00	40.00000	160320.00
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	158.780 TN	65.00000	10320.70	325.00000	51603.50	100.00000	15878.00
0385 0536 73 GUARDRAIL REMOVAL	200.000 LF	5.00000	1000.00	5.00000	1000.00	10.00000	2000.00
0390 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1366.000 LF	12.00000	16392.00	10.00000	13660.00	15.00000	20490.00
0395 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	1.000 EA	1200.00000	1200.00	1100.00000	1100.00	2000.00000	2000.00
0400 0570 1 1 PERFORMANCE TURF	495857.000 SY	2.00000	991714.00	0.52000	257845.64	0.45000	223135.65
0405 0570 1 2 PERFORMANCE TURF, SOD	73780.000 SY	2.50000	184450.00	2.75000	202895.00	2.00000	147560.00
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.506 NM	1210.00000	26022.26	1350.00000	29033.10	1200.00000	25807.20

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0415 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1339.000 LF	1.76000	2356.64	2.00000	2678.00	3.00000	4017.00
0420 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.064 NM	1210.00000	17017.44	1350.00000	18986.40	1200.00000	16876.80
0425 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.264 GM	418.00000	1782.35	430.00000	1833.52	500.00000	2132.00
0430 0999 16 PARTNERING, DO NOT BID 24154315201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0435 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24154315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 12,592,513.24		$ 14,217,475.14		$ 14,876,516.95
SECTION 0002 SIGNING							
0445 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	53.000 AS	350.00000	18550.00	290.00000	15370.00	305.00000	16165.00
0450 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	1309.00000	13090.00	600.00000	6000.00	2000.00000	20000.00
0455 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	77.00000	231.00	215.00000	645.00	200.00000	600.00
0460 0700 20 60 SINGLE POST SIGN, REMOVE	59.000 AS	1.00000	59.00	37.00000	2183.00	50.00000	2950.00
0465 0705 10 11 OBJECT MARKER, POST MOUNT, TYPE 1	3.000 EA	132.00000	396.00	155.00000	465.00	200.00000	600.00
0470 0705 71 DELINEATOR- TUBULAR, FLEXIBLE	52.000 EA	54.00000	2808.00	64.00000	3328.00	75.00000	3900.00
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24154315201	LUMP	165000.00000	165000.00	210000.00000	210000.00	200000.00000	200000.00
SECTION 0002 TOTALS			$ 200,134.00		$ 237,991.00		$ 244,215.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0480 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3181.000 LF	4.40000	13996.40	4.30000	13678.30	6.00000	19086.00
0485 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	730.000 LF	15.40000	11242.00	15.00000	10950.00	18.00000	13140.00
0490 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2750.00000	8250.00	2650.00000	7950.00	3100.00000	9300.00
0495 0634 4112 SPAN WIRE ASSEMBLY, F&I, 2 WIRE, DIAGONAL	1.000 PI	2750.00000	2750.00	2650.00000	2650.00	2100.00000	2100.00
0500 0634 4113 SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX	2.000 PI	3850.00000	7700.00	3700.00000	7400.00	2500.00000	5000.00
0505 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	53.000 EA	330.00000	17490.00	320.00000	16960.00	325.00000	17225.00
0510 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	3.000 EA	2200.00000	6600.00	2100.00000	6300.00	500.00000	1500.00
0515 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	3.000 AS	1320.00000	3960.00	1300.00000	3900.00	1400.00000	4200.00
0520 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	300.000 LF	2.20000	660.00	2.10000	630.00	2.00000	600.00
0525 0641 14148 PREST CONC POLE, F&I, WITH FOUNDATION, TYPE N-V, 48'	8.000 EA	5500.00000	44000.00	5300.00000	42400.00	6600.00000	52800.00
0530 0641 16148 PREST CONC POLE, F&I- WITH FOUNDATION, TYPE N-VII, 48'	4.000 EA	7150.00000	28600.00	7000.00000	28000.00	8000.00000	32000.00
0535 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	36.000 AS	935.00000	33660.00	910.00000	32760.00	1000.00000	36000.00
0540 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	143.00000	2574.00	140.00000	2520.00	175.00000	3150.00
0545 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	10.000 EA	176.00000	1760.00	170.00000	1700.00	175.00000	1750.00
0550 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	660.00000	15840.00	640.00000	15360.00	725.00000	17400.00
0555 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	16.000 AS	770.00000	12320.00	750.00000	12000.00	875.00000	14000.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STEVEN COUNTS, INC. UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0560 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	22000.00000	66000.00	21000.00000	63000.00	21000.00000	63000.00
0565 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.000 EA	55.00000	1650.00	53.00000	1590.00	50.00000	1500.00
0570 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	120.000 LF	220.00000	26400.00	210.00000	25200.00	200.00000	24000.00
0575 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	220.00000	660.00	210.00000	630.00	500.00000	1500.00
0580 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	220.00000	660.00	210.00000	630.00	500.00000	1500.00
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	605.00000	1815.00	590.00000	1770.00	500.00000	1500.00
0590 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	880.00000	7040.00	850.00000	6800.00	1100.00000	8800.00
0595 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	2200.00000	4400.00	2100.00000	4200.00	3400.00000	6800.00
SECTION 0003 TOTALS			$ 320,027.40		$ 308,978.30		$ 337,851.00
CONTRACT TOTALS			$ 13,112,674.64		$ 14,764,444.44		$ 15,458,582.95

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 24154315201	LUMP	421965.00000	421965.00	1818000.00000	1818000.00	2000000.00000	2000000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 24154315201	630.000 LS	350000.00000	350000.00	995000.00000	995000.00	519000.00000	519000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	250.000 MH	45.00000	11250.00	45.00000	11250.00	55.00000	13750.00
0020 0102 60 WORK ZONE SIGNS	45835.000 ED	0.25000	11458.75	0.30000	13750.50	0.25000	11458.75
0025 0102 61 BUSINESS SIGNS	28.000 EA	100.00000	2800.00	45.00000	1260.00	70.00000	1960.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3370.000 LF	24.00000	80880.00	25.00000	84250.00	19.00000	64030.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2280.000 LF	8.00000	18240.00	6.50000	14820.00	8.00000	18240.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	669650.000 ED	0.20000	133930.00	0.17000	113840.50	0.17000	113840.50
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9140.000 ED	0.50000	4570.00	0.40000	3656.00	0.50000	4570.00
0050 0102 76 ADVANCE WARNING ARROW PANEL	1260.000 ED	9.00000	11340.00	5.50000	6930.00	9.00000	11340.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20790.000 ED	0.25000	5197.50	0.44000	9147.60	0.25000	5197.50
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1083.000 EA	4.50000	4873.50	3.80000	4115.40	3.70000	4007.10
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10975.000 ED	0.30000	3292.50	0.17000	1865.75	0.35000	3841.25
0070 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	5.000 LO	4500.00000	22500.00	900.00000	4500.00	1800.00000	9000.00
0075 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	795.000 ED	35.00000	27825.00	30.00000	23850.00	32.00000	25440.00
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1725.000 DA	15.00000	25875.00	9.00000	15525.00	13.00000	22425.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0085 0104 1 ARTIFICIAL COVERINGS, FOR EROSION CONTROL	5421.000 SY	2.50000	13552.50	7.00000	37947.00	3.60000	19515.60
0090 0104 10 2 SYNTHETIC BALES	1284.000 LF	9.00000	11556.00	8.00000	10272.00	8.25000	10593.00
0095 0104 13 1 STAKED SILT FENCE, TYPE III	121017.000 LF	1.25000	151271.25	1.25000	151271.25	1.65000	199678.05
0100 0104 16 ROCK BAGS	360.000 EA	10.00000	3600.00	7.00000	2520.00	10.00000	3600.00
0105 0110 1 1 CLEARING & GRUBBING 24154315201	165.460 LS	850000.00000	850000.00	785000.00000	785000.00	1696000.00000	1696000.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	52.000 SY	30.00000	1560.00	25.00000	1300.00	40.00000	2080.00
0115 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN	19.000 PW	4500.00000	85500.00	1600.00000	30400.00	5000.00000	95000.00
0120 0110 7 1 MAILBOX, F&I, SINGLE	130.000 EA	150.00000	19500.00	150.00000	19500.00	150.00000	19500.00
0125 0120 1 REGULAR EXCAVATION	546065.000 CY	3.00000	1638195.00	5.25000	2866841.25	8.00000	4368520.00
0130 0120 4 SUBSOIL EXCAVATION	10261.000 CY	9.00000	92349.00	13.00000	133393.00	11.00000	112871.00
0135 0120 6 EMBANKMENT	189566.000 CY	3.25000	616089.50	2.75000	521306.50	5.00000	947830.00
0140 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOILS	33137.000 SY	20.00000	662740.00	7.00000	231959.00	12.00000	397644.00
0145 0160 4 STABILIZATION TYPE B	266450.000 SY	5.00000	1332250.00	1.50000	399675.00	2.30000	612835.00
0150 0285701 OPTIONAL BASE, BASE GROUP 01	34024.000 SY	7.25000	246674.00	9.00000	306216.00	6.50000	221156.00
0155 0285709 OPTIONAL BASE, BASE GROUP 09	205275.000 SY	9.00000	1847475.00	13.00000	2668575.00	8.75000	1796156.25
0160 0285710 OPTIONAL BASE, BASE GROUP 10	1457.000 SY	40.00000	58280.00	39.00000	56823.00	65.00000	94705.00
0165 0286 1 TURNOUT CONSTRUCTION	13757.000 SY	22.50000	309532.50	19.00000	261383.00	10.75000	147887.75
0170 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9284.000 SY	1.50000	13926.00	3.00000	27852.00	3.00000	27852.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0175 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33353.300 TN	105.00000	3502096.50	91.00000	3035150.30	78.00000	2601557.40
0180 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	8681.400 TN	125.00000	1085175.00	113.00000	980998.20	135.00000	1171989.00
0185 0400 1 2 CONCRETE CLASS I, ENDWALLS	13.590 CY	725.00000	9852.75	620.00000	8425.80	780.00000	10600.20
0190 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	925.00000	4625.00	545.00000	2725.00	650.00000	3250.00
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	11.000 EA	3000.00000	33000.00	3900.00000	42900.00	3500.00000	38500.00
0200 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	3500.00000	10500.00	4200.00000	12600.00	3900.00000	11700.00
0205 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	4000.00000	8000.00	5300.00000	10600.00	4400.00000	8800.00
0210 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4502.05000	4502.05	4500.00000	4500.00	5500.00000	5500.00
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	27.000 EA	2000.00000	54000.00	2500.00000	67500.00	2500.00000	67500.00
0220 0425 1535 INLETS, DT BOT, TYPE C, MODIFIED, PARTIAL	1.000 EA	2000.00000	2000.00	2500.00000	2500.00	2500.00000	2500.00
0225 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2200.00000	8800.00	4000.00000	16000.00	3100.00000	12400.00
0230 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	3200.00000	3200.00	4400.00000	4400.00	5600.00000	5600.00
0235 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	1400.00000	12600.00	3500.00000	31500.00	5200.00000	46800.00
0240 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	3200.00000	19200.00	5000.00000	30000.00	5900.00000	35400.00
0245 0430171101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER	1473.000 LF	50.00000	73650.00	70.00000	103110.00	51.00000	75123.00
0250 0430171102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER	1859.000 LF	95.00000	176605.00	90.00000	167310.00	93.00000	172887.00
0255 0430172101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", CROSS DRAIN	2261.000 LF	55.00000	124355.00	70.00000	158270.00	110.00000	248710.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0260 0430172102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", CROSS DRAIN	1478.000 LF	95.00000	140410.00	90.00000	133020.00	110.00000	162580.00
0265 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	3049.000 LF	40.00000	121960.00	73.00000	222577.00	59.00000	179891.00
0270 0430174102 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	148.000 LF	60.00000	8880.00	105.00000	15540.00	90.00000	13320.00
0275 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	782.000 LF	35.00000	27370.00	80.00000	62560.00	101.00000	78982.00
0280 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	128.000 LF	95.00000	12160.00	122.00000	15616.00	112.00000	14336.00
0285 0430613029 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 24"PIPE	1.000 EA	2565.00000	2565.00	2200.00000	2200.00	3900.00000	3900.00
0290 0430613133 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:4 SLOPE,30"PIPE	3.000 EA	3500.00000	10500.00	3100.00000	9300.00	4600.00000	13800.00
0295 0430613233 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:3 SLOPE,30"PIPE	1.000 EA	2750.00000	2750.00	2600.00000	2600.00	4400.00000	4400.00
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	23.000 EA	900.00000	20700.00	895.00000	20585.00	700.00000	16100.00
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	9.000 EA	800.00000	7200.00	975.00000	8775.00	900.00000	8100.00
0310 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2700.00000	2700.00	2000.00000	2000.00	2400.00000	2400.00
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	3700.00000	3700.00	2400.00000	2400.00	3500.00000	3500.00
0320 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	108.000 EA	850.00000	91800.00	895.00000	96660.00	700.00000	75600.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0325 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	27.000 EA	950.00000	25650.00	990.00000	26730.00	900.00000	24300.00
0330 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	6.000 EA	2300.00000	13800.00	2000.00000	12000.00	3000.00000	18000.00
0335 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	6.000 EA	800.00000	4800.00	900.00000	5400.00	800.00000	4800.00
0340 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	18.000 EA	1200.00000	21600.00	1800.00000	32400.00	1500.00000	27000.00
0345 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1900.00000	7600.00	1900.00000	7600.00	3000.00000	12000.00
0350 0514 72 LINER IMPERMEABLE PVC	3422.000 SY	12.50000	42775.00	7.00000	23954.00	11.00000	37642.00
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11178.000 LF	14.00000	156492.00	15.00000	167670.00	17.00000	190026.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4725.000 LF	12.50000	59062.50	14.00000	66150.00	16.50000	77962.50
0365 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	352.000 LF	40.00000	14080.00	45.00000	15840.00	45.00000	15840.00
0370 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	674.000 LF	45.00000	30330.00	62.00000	41788.00	52.00000	35048.00
0375 0522 2 SIDEWALK CONCRETE, 6" THICK	4008.000 SY	40.00000	160320.00	42.00000	168336.00	46.00000	184368.00
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	158.780 TN	265.00000	42076.70	150.00000	23817.00	200.00000	31756.00
0385 0536 73 GUARDRAIL REMOVAL	200.000 LF	6.00000	1200.00	13.00000	2600.00	5.00000	1000.00
0390 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1366.000 LF	12.00000	16392.00	10.32000	14097.12	9.75000	13318.50
0395 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	1.000 EA	1240.00000	1240.00	1200.00000	1200.00	1000.00000	1000.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0400 0570 1 1 PERFORMANCE TURF	495857.000 SY	2.50000	1239642.50	0.75000	371892.75	0.61000	302472.77
0405 0570 1 2 PERFORMANCE TURF, SOD	73780.000 SY	2.50000	184450.00	2.45000	180761.00	5.10000	376278.00
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	21.506 NM	1300.00000	27957.80	1100.00000	23656.60	1200.00000	25807.20
0415 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1339.000 LF	2.00000	2678.00	1.60000	2142.40	1.75000	2343.25
0420 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.064 NM	1300.00000	18283.20	1100.00000	15470.40	1200.00000	16876.80
0425 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.264 GM	250.00000	1066.00	380.00000	1620.32	400.00000	1705.60
0430 0999 16 PARTNERING, DO NOT BID 24154315201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0435 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24154315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 16,949,200.00		$ 18,314,242.64		$ 20,299,593.97
SECTION 0002 SIGNING							
0445 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	53.000 AS	350.00000	18550.00	289.00000	15317.00	300.00000	15900.00
0450 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	1300.00000	13000.00	1479.00000	14790.00	1100.00000	11000.00
0455 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	200.00000	600.00	146.00000	438.00	160.00000	480.00
0460 0700 20 60 SINGLE POST SIGN, REMOVE	59.000 AS	25.00000	1475.00	37.00000	2183.00	25.00000	1475.00
0465 0705 10 11 OBJECT MARKER, POST MOUNT, TYPE 1	3.000 EA	125.00000	375.00	153.00000	459.00	120.00000	360.00
0470 0705 71 DELINEATOR- TUBULAR, FLEXIBLE	52.000 EA	100.00000	5200.00	59.00000	3068.00	80.00000	4160.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24154315201	LUMP	225000.00000	225000.00	187000.00000	187000.00	145000.00000	145000.00
SECTION 0002 TOTALS		$	264,200.00	$	223,255.00	$	178,375.00
SECTION 0003 SIGNALIZATION							
0480 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3181.000 LF	5.00000	15905.00	4.90000	15586.90	4.50000	14314.50
0485 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	730.000 LF	18.00000	13140.00	16.35000	11935.50	14.50000	10585.00
0490 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3000.00000	9000.00	2990.00000	8970.00	2600.00000	7800.00
0495 0634 4112 SPAN WIRE ASSEMBLY, F&I, 2 WIRE, DIAGONAL	1.000 PI	3000.00000	3000.00	1910.00000	1910.00	2600.00000	2600.00
0500 0634 4113 SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX	2.000 PI	4250.00000	8500.00	2310.00000	4620.00	3600.00000	7200.00
0505 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	53.000 EA	375.00000	19875.00	285.00000	15105.00	320.00000	16960.00
0510 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	3.000 EA	2500.00000	7500.00	456.00000	1368.00	2050.00000	6150.00
0515 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	3.000 AS	1500.00000	4500.00	1299.00000	3897.00	1250.00000	3750.00
0520 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	300.000 LF	3.00000	900.00	1.30000	390.00	3.00000	900.00
0525 0641 14148 PREST CONC POLE, F&I, WITH FOUNDATION, TYPE N-V, 48'	8.000 EA	6000.00000	48000.00	6070.00000	48560.00	5100.00000	40800.00
0530 0641 16148 PREST CONC POLE, F&I- WITH FOUNDATION, TYPE N-VII, 48'	4.000 EA	7750.00000	31000.00	7741.00000	30964.00	6700.00000	26800.00
0535 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	36.000 AS	1100.00000	39600.00	948.00000	34128.00	830.00000	29880.00

CALL ORDER: 003 PROPOSAL ID: T5216 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0540 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	160.00000	2880.00	125.00000	2250.00	130.00000	2340.00
0545 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	10.000 EA	200.00000	2000.00	149.00000	1490.00	160.00000	1600.00
0550 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	750.00000	18000.00	675.00000	16200.00	600.00000	14400.00
0555 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	16.000 AS	850.00000	13600.00	833.00000	13328.00	700.00000	11200.00
0560 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	24000.00000	72000.00	20005.00000	60015.00	18000.00000	54000.00
0565 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.000 EA	75.00000	2250.00	45.00000	1350.00	50.00000	1500.00
0570 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	120.000 LF	250.00000	30000.00	179.00000	21480.00	210.00000	25200.00
0575 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	250.00000	750.00	448.00000	1344.00	200.00000	600.00
0580 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	250.00000	750.00	359.00000	1077.00	200.00000	600.00
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	700.00000	2100.00	448.00000	1344.00	550.00000	1650.00
0590 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	975.00000	7800.00	967.00000	7736.00	800.00000	6400.00
0595 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	2400.00000	4800.00	3127.00000	6254.00	2000.00000	4000.00
SECTION 0003 TOTALS			$ 357,850.00		$ 311,302.40		$ 291,229.50
CONTRACT TOTALS			$ 17,571,250.00		$ 18,848,800.04		$ 20,769,198.47

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.