VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T6152 PROPOSAL DESC :
LETTING DATE : 09/26/07 10:30 A.M. DISTRICT : 06 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE : The improvements under this contract consist of roadway
CONTRACT TIME : 400 CALENDAR DAYS reconstruction on NW 21st St. and NW 27th St.

FINPROJ(S) : 24993775201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
25023465201 N/A
LOCAL NAME : MIAMI INTERMODAL CTR ROAD NAME : SR 953
PROJ LIMITS : (MIC) MTAR-NW 21 ST FM E. OF NW 42 AVE TO NW 37 AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MAGNUM CONSTRUCTION MANAGEMENT CORP., DBA MCM CORP.	Responsive	Winning bid	$ 5,197,643.99	0.00%
2	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bi	$ 5,400,790.40	3.90%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 5,494,590.67	5.71%
4	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bi	$ 5,784,681.39	11.29%
5	SOLO CONSTRUCTION CORPORATION	Responsive	Non-Winning Bi	$ 6,251,218.77	20.27%
6	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 7,620,928.40	46.62%

CALL ORDER : 018 PROPOSAL ID : T6152 PROPOSAL DESC :
LETTING DATE : 09/26/07 10:30 A.M. DISTRICT : 06 Electronic Bidding is required for this project.
SET-ASIDE : U/R CODE : The improvements under this contract consist of roadway
CONTRACT TIME : 400 CALENDAR DAYS reconstruction on NW 21st St. and NW 27th St.

FINPROJ(S) : 24993775201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
25023465201 N/A
LOCAL NAME : MIAMI INTERMODAL CTR ROAD NAME : SR 953
PROJ LIMITS : (MIC) MTAR-NW 21 ST FM E. OF NW 42 AVE TO NW 37 AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	424000.00000	424000.00	530000.00000	530000.00	545000.00000	545000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	800.000 LS	310000.00000	310000.00	342880.00000	342880.00	415000.00000	415000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	19.00000	9500.00	10.00000	5000.00	20.00000	10000.00
0020 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	64.00000	10240.00	54.00000	8640.00	50.00000	8000.00
0025 0102 60 WORK ZONE SIGNS	25570.000 ED	0.40000	10228.00	0.30000	7671.00	0.28000	7159.60
0030 0102 61 BUSINESS SIGNS	51.000 EA	62.00000	3162.00	48.00000	2448.00	45.00000	2295.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3521.000 LF	11.00000	38731.00	22.00000	77462.00	24.00000	84504.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2532.000 LF	7.00000	17724.00	6.00000	15192.00	4.00000	10128.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	49821.000 ED	0.25000	12455.25	0.20000	9964.20	0.20000	9964.20
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4930.000 ED	0.50000	2465.00	0.43000	2119.90	0.40000	1972.00
0055 0102 76 ADVANCE WARNING ARROW PANEL	540.000 ED	9.00000	4860.00	7.50000	4050.00	7.00000	3780.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4330.000 ED	0.43000	1861.90	0.38000	1645.40	0.35000	1515.50

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1806.000 EA	6.00000	10836.00	5.40000	9752.40	4.50000	8127.00
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	22724.000 ED	0.20000	4544.80	0.15000	3408.60	0.14000	3181.36
0075 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	42.000 LO	1190.00000	49980.00	1000.00000	42000.00	925.00000	38850.00
0080 0104 7 SEDIMENT BASINS	1.000 EA	8880.00000	8880.00	9870.00000	9870.00	1000.00000	1000.00
0085 0104 9 SEDIMENT BASINS CLEANOUTS	1.000 EA	1120.00000	1120.00	9300.00000	9300.00	1000.00000	1000.00
0090 0104 10 2 SYNTHETIC BALES	336.000 LF	14.00000	4704.00	7.00000	2352.00	16.50000	5544.00
0095 0104 11 FLOATING TURBIDITY BARRIER	200.000 LF	14.00000	2800.00	26.00000	5200.00	12.00000	2400.00
0100 0104 13 1 STAKED SILT FENCE, TYPE III	596.000 LF	1.00000	596.00	0.80000	476.80	3.20000	1907.20
0105 0104 16 ROCK BAGS	1192.000 EA	3.00000	3576.00	10.00000	11920.00	10.50000	12516.00
0110 0110 1 1 CLEARING & GRUBBING	6.890 LS	65000.00000	65000.00	500000.00000	500000.00	380000.00000	380000.00
0115 0120 1 REGULAR EXCAVATION	5742.000 CY	13.50000	77517.00	10.60000	60865.20	8.50000	48807.00
0120 0120 6 EMBANKMENT	4323.000 CY	22.00000	95106.00	23.00000	99429.00	20.00000	86460.00
0125 0160 4 STABILIZATION TYPE B	21258.000 SY	2.00000	42516.00	3.00000	63774.00	4.50000	95661.00
0130 0285703 OPTIONAL BASE,BASE GROUP 03	5677.000 SY	11.50000	65285.50	13.00000	73801.00	18.00000	102186.00
0135 0285709 OPTIONAL BASE, BASE GROUP 09	1353.000 SY	20.00000	27060.00	22.00000	29766.00	21.50000	29089.50
0140 0285710 OPTIONAL BASE, BASE GROUP 10	16218.000 SY	21.00000	340578.00	20.00000	324360.00	21.50000	348687.00
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	476.000 SY	13.00000	6188.00	11.00000	5236.00	6.50000	3094.00
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	1223.000 SY	13.00000	15899.00	11.00000	13453.00	9.00000	11007.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6185.000 SY	5.00000	30925.00	4.50000	27832.50	5.00000	30925.00
0160 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	445.000 TN	260.00000	115700.00	119.00000	52955.00	315.00000	140175.00
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	982.000 TN	120.00000	117840.00	113.00000	110966.00	110.00000	108020.00
0170 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	1775.500 TN	120.00000	213060.00	113.00000	200631.50	115.00000	204182.50
0175 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	834.000 TN	120.00000	100080.00	124.00000	103416.00	125.00000	104250.00
0180 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	462.800 TN	125.00000	57850.00	129.00000	59701.20	160.00000	74048.00
0185 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	1510.900 TN	130.00000	196417.00	135.00000	203971.50	138.00000	208504.20
0190 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	60.000 CY	930.00000	55800.00	900.00000	54000.00	800.00000	48000.00
0195 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	55.000 CY	930.00000	51150.00	300.00000	16500.00	400.00000	22000.00
0200 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	159.000 LB	36.00000	5724.00	4.00000	636.00	1.50000	238.50
0205 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	4900.00000	9800.00	4800.00000	9600.00	4255.00000	8510.00
0210 0425 1332 INLETS, CURB. TYPE P-3, >10'	1.000 EA	8500.00000	8500.00	4480.00000	4480.00	3335.00000	3335.00
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	4850.00000	14550.00	4900.00000	14700.00	4313.00000	12939.00
0220 0425 1352 INLETS, CURB, TYPE P-5, >10'	4.000 EA	7450.00000	29800.00	5500.00000	22000.00	4945.00000	19780.00
0225 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	8500.00000	8500.00	9900.00000	9900.00	7705.00000	7705.00
0230 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	4400.00000	8800.00	4000.00000	8000.00	3565.00000	7130.00
0235 0425 1711 INLETS, GUTTER, TYPE V, <10'	16.000 EA	4500.00000	72000.00	4600.00000	73600.00	3910.00000	62560.00
0240 0425 1712 INLETS, GUTTER, TYPE V, >10'	1.000 EA	7250.00000	7250.00	5700.00000	5700.00	5120.00000	5120.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0245 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	7.000 EA	5500.00000	38500.00	7400.00000	51800.00	6270.00000	43890.00
0250 0425 1714 INLETS, GUTTER, TYPE V, J BOTTOM, >10'	6.000 EA	8100.00000	48600.00	8600.00000	51600.00	7190.00000	43140.00
0255 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	2.000 EA	4250.00000	8500.00	4800.00000	9600.00	3890.00000	7780.00
0260 0425 1882 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, >10'	1.000 EA	7200.00000	7200.00	5400.00000	5400.00	5290.00000	5290.00
0265 0425 1885 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, PARTIAL	1.000 EA	1410.00000	1410.00	4000.00000	4000.00	1955.00000	1955.00
0270 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	7440.00000	7440.00	4700.00000	4700.00	3910.00000	3910.00
0275 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	6090.00000	12180.00	7400.00000	14800.00	5520.00000	11040.00
0280 0425 2 72 MANHOLES, J-7, >10'	4.000 EA	9200.00000	36800.00	9400.00000	37600.00	6270.00000	25080.00
0285 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	8850.00000	8850.00	13200.00000	13200.00	12190.00000	12190.00
0290 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	21100.00000	42200.00	17000.00000	34000.00	21500.00000	43000.00
0295 0425 5 MANHOLE, ADJUST	2.000 EA	1540.00000	3080.00	2300.00000	4600.00	575.00000	1150.00
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	1540.00000	1540.00	2300.00000	2300.00	575.00000	575.00
0305 0425 10 YARD DRAIN	2.000 EA	1800.00000	3600.00	2200.00000	4400.00	1150.00000	2300.00
0310 0430171101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER	1147.000 LF	95.00000	108965.00	54.00000	61938.00	75.00000	86025.00
0315 0430171102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER	97.000 LF	120.00000	11640.00	98.00000	9506.00	135.00000	13095.00
0320 0430171103 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 37-48", STORM SEWER	1017.000 LF	180.00000	183060.00	130.00000	132210.00	129.00000	131193.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0325 0430171104 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 49-60", STORM SEWER	80.000 LF	270.00000	21600.00	264.00000	21120.00	248.00000	19840.00
0330 0430171201 PIPE CULV, OPTIONAL MATERIAL, OTHER - ELIP / ARCH, 0-24"SS	55.000 LF	140.00000	7700.00	89.00000	4895.00	77.00000	4235.00
0335 0443 70 4 FRENCH DRAIN, 24"	1438.000 LF	180.00000	258840.00	155.00000	222890.00	213.00000	306294.00
0340 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	325.000 LF	84.00000	27300.00	70.00000	22750.00	65.00000	21125.00
0345 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2981.600 LF	21.00000	62613.60	19.00000	56650.40	20.00000	59632.00
0350 0520 3 VALLEY GUTTER- CONCRETE	6026.000 LF	22.00000	132572.00	18.00000	108468.00	21.00000	126546.00
0355 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	93.000 LF	38.00000	3534.00	50.00000	4650.00	31.00000	2883.00
0360 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	1231.000 LF	175.00000	215425.00	154.00000	189574.00	145.00000	178495.00
0365 0522 1 SIDEWALK CONCRETE, 4" THICK	812.000 SY	48.00000	38976.00	45.00000	36540.00	35.00000	28420.00
0370 0522 2 SIDEWALK CONCRETE, 6" THICK	191.000 SY	57.00000	10887.00	50.00000	9550.00	42.00000	8022.00
0375 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	34.000 SY	61.00000	2074.00	96.00000	3264.00	42.00000	1428.00
0380 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2950.00000	2950.00	2500.00000	2500.00	2300.00000	2300.00
0385 0570 1 2 PERFORMANCE TURF, SOD	7305.000 SY	2.74000	20015.70	2.00000	14610.00	3.00000	21915.00
0390 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25023465201	LUMP	5240.00000	5240.00	15000.00000	15000.00	24000.00000	24000.00
0395 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 24993775201	LUMP	3680.00000	3680.00	18000.00000	18000.00	12000.00000	12000.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.429 NM	1970.00000	10695.13	1650.00000	8957.85	1100.00000	5971.90
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1434.000 LF	0.75000	1075.50	0.65000	932.10	0.35000	501.90
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1037.000 LF	1.00000	1037.00	1.08000	1119.96	2.00000	2074.00
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	343.000 LF	2.00000	686.00	1.60000	548.80	2.25000	771.75
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	631.000 LF	3.00000	1893.00	2.16000	1362.96	2.50000	1577.50
0425 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	1610.000 LF	0.70000	1127.00	0.60000	966.00	0.35000	563.50
0430 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	64.00000	1280.00	54.00000	1080.00	49.00000	980.00
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	47.000 EA	39.00000	1833.00	32.00000	1504.00	25.00000	1175.00
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.854 NM	1970.00000	9562.38	1650.00000	8009.10	1200.00000	5824.80
0445 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	249.000 LF	0.75000	186.75	0.65000	161.85	0.60000	149.40
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1648.000 LF	2.00000	3296.00	1.60000	2636.80	2.25000	3708.00
0455 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.441 GM	856.42000	377.68	756.00000	333.40	900.00000	396.90
0460 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	854.000 LF	0.70000	597.80	0.57000	486.78	0.24000	204.96

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0465 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.000 SF	130.00000	260.00	108.00000	216.00	20.00000	40.00
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24993775201	LUMP	28450.00000	28450.00	28450.00000	28450.00	28450.00000	28450.00
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	29000.00000	29000.00	29000.00000	29000.00	29000.00000	29000.00
SECTION 0001 TOTALS			$ 4,199,488.99		$ 4,508,507.20		$ 4,676,395.17
SECTION 0002 SIGNING							
0480 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	41.000 AS	320.00000	13120.00	270.00000	11070.00	250.00000	10250.00
0485 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	1330.00000	6650.00	1110.00000	5550.00	1032.00000	5160.00
0490 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	420.00000	840.00	350.00000	700.00	325.00000	650.00
0495 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	130.00000	780.00	100.00000	600.00	98.00000	588.00
0500 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4180.00000	8360.00	3500.00000	7000.00	3250.00000	6500.00
0505 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	1930.00000	3860.00	1620.00000	3240.00	150.00000	300.00
0510 0705 71 DELINEATOR- TUBULAR, FLEXIBLE	15.000 EA	84.00000	1260.00	54.00000	810.00	55.00000	825.00
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	32500.00000	32500.00	33000.00000	33000.00	35100.00000	35100.00
SECTION 0002 TOTALS			$ 67,370.00		$ 61,970.00		$ 59,373.00
SECTION 0003 LIGHTING							
0520 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	50.000 CY	670.00000	33500.00	682.00000	34100.00	675.00000	33750.00
0525 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	18964.000 LF	3.00000	56892.00	2.15000	40772.60	1.75000	33187.00
0530 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1300.000 LF	4.00000	5200.00	3.30000	4290.00	2.25000	2925.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0535 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	6426.000 LF	14.00000	89964.00	7.60000	48837.60	14.50000	93177.00
0540 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	978.000 LF	27.50000	26895.00	27.00000	26406.00	35.00000	34230.00
0545 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	5.000 EA	160.00000	800.00	131.00000	655.00	375.00000	1875.00
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	7580.00000	15160.00	10300.00000	20600.00	9600.00000	19200.00
0555 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	46.000 EA	740.00000	34040.00	570.00000	26220.00	600.00000	27600.00
0560 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	16.000 EA	650.00000	10400.00	570.00000	9120.00	600.00000	9600.00
0565 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	44.000 EA	1500.00000	66000.00	1300.00000	57200.00	1150.00000	50600.00
0570 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	2.000 EA	1750.00000	3500.00	435.00000	870.00	1150.00000	2300.00
0575 0715511120 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	7.000 EA	9890.00000	69230.00	8600.00000	60200.00	7072.00000	49504.00
0580 0715511130 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I SGL ARM - SHLDR MNT, ALUMINUM, 30'	36.000 EA	5700.00000	205200.00	5700.00000	205200.00	4475.00000	161100.00
0585 0715512130 LIGHT POLE COMPLETE, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 30'	1.000 EA	15200.00000	15200.00	12700.00000	12700.00	10590.00000	10590.00
0590 0715513130 LIGHT POLE COMPLETE, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 30'	2.000 EA	11600.00000	23200.00	8300.00000	16600.00	8000.00000	16000.00
0595 0715521120 LIGHT POLE COMPLETE, FURNISH, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	2.000 EA	8490.00000	16980.00	6700.00000	13400.00	5780.00000	11560.00
0600 0715521130 LIGHT POLE COMPLETE-SPECIAL DESIGN, FURNISH, SGL ARM - SHLDR MNT, ALUMINUM, 30'	2.000 EA	9880.00000	19760.00	7800.00000	15600.00	6700.00000	13400.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0605 0715522130 LIGHT POLE COMPLETE, FURNISH, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 30'	2.000 EA	13600.00000	27200.00	10700.00000	21400.00	9300.00000	18600.00
SECTION 0003 TOTALS		$	719,121.00	$	614,171.20	$	589,198.00
SECTION 0004 SIGNALIZATION							
0610 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	3.000 CY	670.00000	2010.00	680.00000	2040.00	675.00000	2025.00
0615 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	1039.000 LF	36.00000	37404.00	27.00000	28053.00	35.00000	36365.00
0620 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	7690.00000	7690.00	3335.00000	3335.00	3500.00000	3500.00
0625 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	650.00000	10400.00	570.00000	9120.00	600.00000	9600.00
0630 0639 1 11 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY POWER COMPANY	1.000 AS	4010.00000	4010.00	1140.00000	1140.00	2200.00000	2200.00
0635 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	490.000 LF	3.00000	1470.00	2.10000	1029.00	1.75000	857.50
0640 0649711001 M/ARM, F&I /RL, SI ARM W/O LUM, 1ST ARM C1 2ND NO, POLE R1	2.000 EA	18500.00000	37000.00	22500.00000	45000.00	15663.00000	31326.00
0645 0649713002 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C3, 2ND NO, POLE,R2	1.000 EA	20000.00000	20000.00	24600.00000	24600.00	17171.00000	17171.00
0650 0649715003 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C5, 2ND NO, POLE, R3	1.000 EA	23000.00000	23000.00	28800.00000	28800.00	20436.00000	20436.00
0655 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	1240.00000	4960.00	1060.00000	4240.00	970.00000	3880.00
0660 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1530.00000	3060.00	1270.00000	2540.00	1095.00000	2190.00
0665 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1790.00000	3580.00	1400.00000	2800.00	1160.00000	2320.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MAGNUM CONSTRUCTION MANAGEM UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0670 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	1130.00000	2260.00	1250.00000	2500.00	752.00000	1504.00
0675 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	13.000 EA	190.00000	2470.00	165.00000	2145.00	200.00000	2600.00
0680 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	970.00000	14550.00	1600.00000	24000.00	650.00000	9750.00
0685 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	2.000 EA	270.00000	540.00	140.00000	280.00	150.00000	300.00
0690 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	22500.00000	22500.00	18400.00000	18400.00	17000.00000	17000.00
0695 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	4.000 EA	3400.00000	13600.00	3900.00000	15600.00	1450.00000	5800.00
0700 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	580.00000	1160.00	260.00000	520.00	400.00000	800.00
SECTION 0004 TOTALS		$	211,664.00	$	216,142.00	$	169,624.50
CONTRACT TOTALS		$	5,197,643.99	$	5,400,790.40	$	5,494,590.67

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	1246714.10000	1246714.10	500000.00000	500000.00	733000.00000	733000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	800.000 LS	81839.42000	81839.42	750000.00000	750000.00	290400.00000	290400.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	6.72000	3360.00	20.00000	10000.00	36.00000	18000.00
0020 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	86.98000	13916.80	55.00000	8800.00	68.00000	10880.00
0025 0102 60 WORK ZONE SIGNS	25570.000 ED	0.44000	11250.80	0.40000	10228.00	0.30000	7671.00
0030 0102 61 BUSINESS SIGNS	51.000 EA	71.17000	3629.67	75.00000	3825.00	37.00000	1887.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3521.000 LF	6.27000	22076.67	22.00000	77462.00	29.00000	102109.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2532.000 LF	4.58000	11596.56	7.00000	17724.00	4.90000	12406.80
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	49821.000 ED	0.28000	13949.88	0.30000	14946.30	0.20000	9964.20
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4930.000 ED	0.63000	3105.90	0.55000	2711.50	0.40000	1972.00
0055 0102 76 ADVANCE WARNING ARROW PANEL	540.000 ED	11.07000	5977.80	15.00000	8100.00	8.60000	4644.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4330.000 ED	0.55000	2381.50	0.75000	3247.50	0.50000	2165.00
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1806.000 EA	7.12000	12858.72	5.00000	9030.00	6.10000	11016.60
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	22724.000 ED	0.22000	4999.28	0.25000	5681.00	0.20000	4544.80
0075 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	42.000 LO	3117.45000	130932.90	2000.00000	84000.00	1290.00000	54180.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0080 0104 7 SEDIMENT BASINS	1.000 EA	21258.94000	21258.94	1000.00000	1000.00	5000.00000	5000.00
0085 0104 9 SEDIMENT BASINS CLEANOUTS	1.000 EA	2538.27000	2538.27	500.00000	500.00	1810.00000	1810.00
0090 0104 10 2 SYNTHETIC BALES	336.000 LF	19.77000	6642.72	10.00000	3360.00	12.00000	4032.00
0095 0104 11 FLOATING TURBIDITY BARRIER	200.000 LF	12.65000	2530.00	10.00000	2000.00	24.00000	4800.00
0100 0104 13 1 STAKED SILT FENCE, TYPE III	596.000 LF	2.37000	1412.52	20.00000	11920.00	2.50000	1490.00
0105 0104 16 ROCK BAGS	1192.000 EA	13.55000	16151.60	2.00000	2384.00	12.00000	14304.00
0110 0110 1 1 CLEARING & GRUBBING	6.890 LS	95258.01000	95258.01	300000.00000	300000.00	606000.00000	606000.00
0115 0120 1 REGULAR EXCAVATION	5742.000 CY	4.74000	27217.08	10.00000	57420.00	15.00000	86130.00
0120 0120 6 EMBANKMENT	4323.000 CY	13.78000	59570.94	22.00000	95106.00	39.00000	168597.00
0125 0160 4 STABILIZATION TYPE B	21258.000 SY	2.06000	43791.48	5.00000	106290.00	9.00000	191322.00
0130 0285703 OPTIONAL BASE,BASE GROUP 03	5677.000 SY	16.74000	95032.98	15.00000	85155.00	27.00000	153279.00
0135 0285709 OPTIONAL BASE, BASE GROUP 09	1353.000 SY	30.26000	40941.78	22.00000	29766.00	27.00000	36531.00
0140 0285710 OPTIONAL BASE, BASE GROUP 10	16218.000 SY	33.56000	544276.08	24.00000	389232.00	37.00000	600066.00
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	476.000 SY	1.15000	547.40	10.00000	4760.00	8.70000	4141.20
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	1223.000 SY	1.15000	1406.45	10.00000	12230.00	8.90000	10884.70
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6185.000 SY	1.14000	7050.90	6.00000	37110.00	3.80000	23503.00
0160 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	445.000 TN	334.44000	148825.80	140.00000	62300.00	475.00000	211375.00
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	982.000 TN	111.09000	109090.38	135.00000	132570.00	120.00000	117840.00
0170 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	1775.500 TN	111.09000	197240.30	135.00000	239692.50	128.00000	227264.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0175 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	834.000 TN	121.67000	101472.78	145.00000	120930.00	125.00000	104250.00
0180 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	462.800 TN	126.96000	58757.09	145.00000	67106.00	146.00000	67568.80
0185 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	1510.900 TN	132.25000	199816.53	155.00000	234189.50	135.00000	203971.50
0190 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	60.000 CY	793.50000	47610.00	800.00000	48000.00	917.00000	55020.00
0195 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	55.000 CY	1125.48000	61901.40	1100.00000	60500.00	1260.00000	69300.00
0200 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	159.000 LB	3.40000	540.60	3.00000	477.00	3.30000	524.70
0205 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	4782.27000	9564.54	2600.00000	5200.00	4000.00000	8000.00
0210 0425 1332 INLETS, CURB. TYPE P-3, >10'	1.000 EA	10893.04000	10893.04	2000.00000	2000.00	7400.00000	7400.00
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	5201.94000	15605.82	3200.00000	9600.00	5000.00000	15000.00
0220 0425 1352 INLETS, CURB, TYPE P-5, >10'	4.000 EA	7168.22000	28672.88	4000.00000	16000.00	5400.00000	21600.00
0225 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	9114.22000	9114.22	6000.00000	6000.00	14000.00000	14000.00
0230 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	4465.83000	8931.66	2500.00000	5000.00	5000.00000	10000.00
0235 0425 1711 INLETS, GUTTER, TYPE V, <10'	16.000 EA	4758.59000	76137.44	2800.00000	44800.00	5300.00000	84800.00
0240 0425 1712 INLETS, GUTTER, TYPE V, >10'	1.000 EA	7061.61000	7061.61	3500.00000	3500.00	5700.00000	5700.00
0245 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	7.000 EA	6345.85000	44420.95	4500.00000	31500.00	7900.00000	55300.00
0250 0425 1714 INLETS, GUTTER, TYPE V, J BOTTOM, >10'	6.000 EA	8911.17000	53467.02	6000.00000	36000.00	8600.00000	51600.00
0255 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	2.000 EA	11014.11000	22028.22	2500.00000	5000.00	4700.00000	9400.00
0260 0425 1882 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, >10'	1.000 EA	11998.96000	11998.96	4500.00000	4500.00	5900.00000	5900.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0265 0425 1885 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, PARTIAL	1.000 EA	8200.03000	8200.03	1200.00000	1200.00	10000.00000	10000.00
0270 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	6048.00000	6048.00	2200.00000	2200.00	4400.00000	4400.00
0275 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	5895.73000	11791.46	5000.00000	10000.00	6900.00000	13800.00
0280 0425 2 72 MANHOLES, J-7, >10'	4.000 EA	6405.08000	25620.32	7500.00000	30000.00	5300.00000	21200.00
0285 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	8251.24000	8251.24	10000.00000	10000.00	22000.00000	22000.00
0290 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	18837.50000	37675.00	25000.00000	50000.00	17000.00000	34000.00
0295 0425 5 MANHOLE, ADJUST	2.000 EA	316.30000	632.60	600.00000	1200.00	350.00000	700.00
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	316.30000	316.30	10000.00000	10000.00	900.00000	900.00
0305 0425 10 YARD DRAIN	2.000 EA	1456.28000	2912.56	800.00000	1600.00	2200.00000	4400.00
0310 0430171101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", STORM SEWER	1147.000 LF	85.67000	98263.49	150.00000	172050.00	215.00000	246605.00
0315 0430171102 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 25-36", STORM SEWER	97.000 LF	114.01000	11058.97	175.00000	16975.00	240.00000	23280.00
0320 0430171103 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 37-48", STORM SEWER	1017.000 LF	156.32000	158977.44	180.00000	183060.00	261.00000	265437.00
0325 0430171104 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 49-60", STORM SEWER	80.000 LF	449.10000	35928.00	200.00000	16000.00	510.00000	40800.00
0330 0430171201 PIPE CULV, OPTIONAL MATERIAL, OTHER - ELIP / ARCH, 0-24"SS	55.000 LF	93.66000	5151.30	160.00000	8800.00	110.00000	6050.00
0335 0443 70 4 FRENCH DRAIN, 24"	1438.000 LF	167.70000	241152.60	130.00000	186940.00	280.00000	402640.00
0340 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	325.000 LF	94.06000	30569.50	60.00000	19500.00	72.00000	23400.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0345 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2981.600 LF	17.33000	51671.13	40.00000	119264.00	42.00000	125227.20
0350 0520 3 VALLEY GUTTER- CONCRETE	6026.000 LF	18.39000	110818.14	40.00000	241040.00	41.00000	247066.00
0355 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	93.000 LF	27.51000	2558.43	70.50000	6556.50	90.00000	8370.00
0360 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	1231.000 LF	142.83000	175823.73	170.00000	209270.00	220.00000	270820.00
0365 0522 1 SIDEWALK CONCRETE, 4" THICK	812.000 SY	35.27000	28639.24	71.00000	57652.00	112.00000	90944.00
0370 0522 2 SIDEWALK CONCRETE, 6" THICK	191.000 SY	39.52000	7548.32	84.00000	16044.00	104.00000	19864.00
0375 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	34.000 SY	38.09000	1295.06	127.00000	4318.00	162.00000	5508.00
0380 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2793.12000	2793.12	3000.00000	3000.00	5890.00000	5890.00
0385 0570 1 2 PERFORMANCE TURF, SOD	7305.000 SY	3.81000	27832.05	4.00000	29220.00	16.00000	116880.00
0390 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25023465201	LUMP	13330.80000	13330.80	15000.00000	15000.00	15910.00000	15910.00
0395 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 24993775201	LUMP	15235.20000	15235.20	20000.00000	20000.00	6270.00000	6270.00
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.429 NM	1163.80000	6318.27	1265.00000	6867.69	1880.00000	10206.52
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1434.000 LF	0.37000	530.58	0.40000	573.60	0.70000	1003.80
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1037.000 LF	2.12000	2198.44	2.30000	2385.10	1.20000	1244.40
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	343.000 LF	2.38000	816.34	2.60000	891.80	1.80000	617.40

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	631.000 LF	2.65000	1672.15	2.90000	1829.90	2.50000	1577.50
0425 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	1610.000 LF	0.34000	547.40	0.40000	644.00	0.70000	1127.00
0430 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	51.84000	1036.80	56.40000	1128.00	61.00000	1220.00
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	47.000 EA	26.45000	1243.15	28.75000	1351.25	37.00000	1739.00
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.854 NM	1269.60000	6162.64	1380.00000	6698.52	1880.00000	9125.52
0445 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	249.000 LF	0.63000	156.87	0.70000	174.30	0.70000	174.30
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1648.000 LF	2.38000	3922.24	2.60000	4284.80	1.80000	2966.40
0455 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.441 GM	952.20000	419.92	1035.00000	456.44	860.00000	379.26
0460 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	854.000 LF	0.25000	213.50	0.28000	239.12	0.70000	597.80
0465 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.000 SF	21.16000	42.32	23.00000	46.00	123.00000	246.00
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24993775201	LUMP	28450.00000	28450.00	28450.00000	28450.00	28450.00000	28450.00
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	29000.00000	29000.00	29000.00000	29000.00	29000.00000	29000.00
SECTION 0001 TOTALS			$ 4,960,193.04		$ 5,304,763.32		$ 6,644,580.40
SECTION 0002 SIGNING							

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0480 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	41.000 AS	264.50000	10844.50	345.00000	14145.00	376.00000	15416.00
0485 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	1091.86000	5459.30	1380.00000	6900.00	1500.00000	7500.00
0490 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	343.85000	687.70	212.75000	425.50	232.00000	464.00
0495 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	103.68000	622.08	23.00000	138.00	25.00000	150.00
0500 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3438.50000	6877.00	4315.00000	8630.00	4700.00000	9400.00
0505 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	1587.00000	3174.00	520.00000	1040.00	564.00000	1128.00
0510 0705 71 DELINEATOR- TUBULAR, FLEXIBLE	15.000 EA	5.29000	79.35	65.00000	975.00	69.00000	1035.00
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	37135.80000	37135.80	40365.00000	40365.00	41750.00000	41750.00
SECTION 0002 TOTALS		$	64,879.73	$	72,618.50	$	76,843.00
SECTION 0003 LIGHTING							
0520 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	50.000 CY	529.00000	26450.00	775.00000	38750.00	627.00000	31350.00
0525 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	18964.000 LF	2.12000	40203.68	2.00000	37928.00	2.50000	47410.00
0530 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1300.000 LF	3.07000	3991.00	2.60000	3380.00	3.60000	4680.00
0535 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	6426.000 LF	12.70000	81610.20	16.70000	107314.20	15.00000	96390.00
0540 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	978.000 LF	24.33000	23794.74	40.50000	39609.00	29.00000	28362.00
0545 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	5.000 EA	128.02000	640.10	430.00000	2150.00	152.00000	760.00
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	5961.83000	11923.66	11040.00000	22080.00	7060.00000	14120.00
0555 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	46.000 EA	582.96000	26816.16	690.00000	31740.00	690.00000	31740.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0560 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	16.000 EA	508.90000	8142.40	690.00000	11040.00	603.00000	9648.00
0565 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	44.000 EA	1379.63000	60703.72	1322.00000	58168.00	1630.00000	71720.00
0570 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	2.000 EA	1379.63000	2759.26	1320.00000	2640.00	1630.00000	3260.00
0575 0715511120 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	7.000 EA	7780.53000	54463.71	8150.00000	57050.00	9220.00000	64540.00
0580 0715511130 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I SGL ARM - SHLDR MNT, ALUMINUM, 30'	36.000 EA	4842.47000	174328.92	5150.00000	185400.00	5740.00000	206640.00
0585 0715512130 LIGHT POLE COMPLETE, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 30'	1.000 EA	11952.23000	11952.23	12180.00000	12180.00	14160.00000	14160.00
0590 0715513130 LIGHT POLE COMPLETE, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 30'	2.000 EA	9122.08000	18244.16	9200.00000	18400.00	10800.00000	21600.00
0595 0715521120 LIGHT POLE COMPLETE, FURNISH, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20'	2.000 EA	6678.10000	13356.20	6650.00000	13300.00	7910.00000	15820.00
0600 0715521130 LIGHT POLE COMPLETE-SPECIAL DESIGN, FURNISH, SGL ARM - SHLDR MNT, ALUMINUM, 30'	2.000 EA	7773.13000	15546.26	7705.00000	15410.00	9210.00000	18420.00
0605 0715522130 LIGHT POLE COMPLETE, FURNISH, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 30'	2.000 EA	10724.95000	21449.90	10695.00000	21390.00	12700.00000	25400.00
SECTION 0003 TOTALS		$	596,376.30	$	677,929.20	$	706,020.00
SECTION 0004 SIGNALIZATION							
0610 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	3.000 CY	398.87000	1196.61	775.00000	2325.00	472.00000	1416.00
0615 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	1039.000 LF	28.57000	29684.23	40.25000	41819.75	34.00000	35326.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0620 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	6049.64000	6049.64	4025.00000	4025.00	7160.00000	7160.00
0625 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	508.90000	8142.40	690.00000	11040.00	603.00000	9648.00
0630 0639 1 11 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY POWER COMPANY	1.000 AS	3158.13000	3158.13	2530.00000	2530.00	3740.00000	3740.00
0635 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	490.000 LF	2.12000	1038.80	2.00000	980.00	2.50000	1225.00
0640 0649711001 M/ARM, F&I /RL, SI ARM W/O LUM, 1ST ARM C1 2ND NO, POLE R1	2.000 EA	12443.14000	24886.28	18000.00000	36000.00	14740.00000	29480.00
0645 0649713002 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C3, 2ND NO, POLE,R2	1.000 EA	14125.36000	14125.36	20000.00000	20000.00	16730.00000	16730.00
0650 0649715003 M/ARM, F&I/RL, SI ARM W/O LUM, 1ST ARM C5, 2ND NO, POLE, R3	1.000 EA	17733.14000	17733.14	23500.00000	23500.00	21000.00000	21000.00
0655 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	973.36000	3893.44	1115.00000	4460.00	1150.00000	4600.00
0660 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1201.89000	2403.78	1260.00000	2520.00	1420.00000	2840.00
0665 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1407.14000	2814.28	1334.00000	2668.00	1670.00000	3340.00
0670 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	891.90000	1783.80	865.00000	1730.00	1060.00000	2120.00
0675 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	13.000 EA	149.18000	1939.34	230.00000	2990.00	177.00000	2301.00
0680 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	765.99000	11489.85	750.00000	11250.00	907.00000	13605.00
0685 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	2.000 EA	214.78000	429.56	175.00000	350.00	254.00000	508.00

CALL ORDER: 018 PROPOSAL ID: T6152 LETTING DATE: 09/26/07 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) SOLO CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0690 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	20218.38000	20218.38	20000.00000	20000.00	23950.00000	23950.00
0695 0699 1 1 INTERNAL ILLUM SIGN, ST NAME	4.000 EA	2677.80000	10711.20	1700.00000	6800.00	3170.00000	12680.00
0700 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	767.05000	1534.10	460.00000	920.00	908.00000	1816.00
SECTION 0004 TOTALS			$ 163,232.32		$ 195,907.75		$ 193,485.00
CONTRACT TOTALS			$ 5,784,681.39		$ 6,251,218.77		$ 7,620,928.40

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.