VENDOR RANKING

CALL ORDER : 022
LETTING DATE : 08/27/08 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5256
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, drainage, signing and pavement marking and signalization improvements.

FINPROJ(S) : 41956215201 (*)
F.A. NO. : N/A
COUNTIES : OSCEOLA

LOCAL NAME : SR 15/500 (US17/92)
ROAD NAME : SR 500
PROJ LIMITS : FROM TREMONT ST TO.12MI S OF COUNTRY BLVD

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MIDDLESEX CORPORATION (THE)	N/A	Responsive	Winning bid	$ 1,146,890.97	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	N/A	Responsive	Non-Winning Bi	$ 1,150,356.02	0.30%
3	HUBBARD CONSTRUCTION COMPANY	N/A	Responsive	Non-Winning Bi	$ 1,181,811.00	3.04%
4	APAC-SOUTHEAST, INC.	N/A	Responsive	Non-Winning Bi	$ 1,236,213.78	7.78%
5	LANE CONSTRUCTION CORPORATION (THE)	N/A	Responsive	Non-Winning Bi	$ 1,397,301.95	21.83%

CALL ORDER : 022
LETTING DATE : 08/27/08 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 80 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5256
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, drainage, signing and pavement marking and signalization improvements.

FINPROJ(S) : 41956215201 (*)
F.A. NO. : N/A
COUNTIES : OSCEOLA

LOCAL NAME : SR 15/500 (US17/92)
ROAD NAME : SR 500
PROJ LIMITS : FROM TREMONT ST TO.12MI S OF COUNTRY BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41956215201	LUMP	53000.00000	53000.00	66300.00000	66300.00	58538.34000	58538.34
0010 0102 1 MAINTENANCE OF TRAFFIC 41956215201	80.000 LS	35500.00000	35500.00	61300.00000	61300.00	48212.03000	48212.03
0015 0102 60 WORK ZONE SIGN	7600.000 ED	0.35000	2660.00	0.40000	3040.00	0.35000	2660.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8880.000 ED	0.30000	2664.00	0.24000	2131.20	0.25000	2220.00
0025 0102 76 ADVANCE WARNING ARROW PANEL	80.000 ED	7.00000	560.00	7.70000	616.00	10.00000	800.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	640.000 ED	0.35000	224.00	0.40000	256.00	0.50000	320.00
0035 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	894.000 EA	3.50000	3129.00	3.55000	3173.70	3.00000	2682.00
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	80.000 ED	18.00000	1440.00	20.00000	1600.00	30.00000	2400.00
0045 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	160.000 DA	6.46000	1033.60	5.50000	880.00	1.00000	160.00
0050 0104 10 2 SYNTHETIC BALES	796.000 LF	3.50000	2786.00	8.00000	6368.00	1.00000	796.00
0055 0104 16 ROCK BAG	185.000 EA	3.00000	555.00	9.00000	1665.00	1.00000	185.00
0060 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	7854.000 SY	4.00000	31416.00	3.90000	30630.60	2.52000	19792.08

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0065 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	45388.000 SY	1.90000	86237.20	0.70000	31771.60	2.47000	112108.36
0070 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4119.000 TN	85.00000	350115.00	87.00000	358353.00	93.50000	385126.50
0075 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2928.300 TN	130.50000	382143.15	132.00000	386535.60	118.50000	347003.55
0080 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.800 TN	450.00000	2610.00	475.00000	2755.00	450.00000	2610.00
0085 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	550.00000	2750.00	650.00000	3250.00	650.00000	3250.00
0090 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	8.000 EA	1800.00000	14400.00	1400.00000	11200.00	1250.00000	10000.00
0095 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	7.000 EA	2000.00000	14000.00	1950.00000	13650.00	1750.00000	12250.00
0100 0522 1 SIDEWALK CONCRETE, 4" THICK	11.000 SY	147.00000	1617.00	250.00000	2750.00	65.00000	715.00
0105 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	7.000 EA	650.00000	4550.00	825.00000	5775.00	986.00000	6902.00
0110 0570 1 2 PERFORMANCE TURF, SOD	215.000 SY	6.50000	1397.50	17.80000	3827.00	10.00000	2150.00
0115 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.278 NM	880.00000	4644.64	935.00000	4934.93	1001.00000	5283.28
0120 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	600.000 LF	0.25000	150.00	0.30000	180.00	0.40000	240.00
0125 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1972.000 LF	0.35000	690.20	0.40000	788.80	1.00000	1972.00
0130 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	276.000 LF	0.55000	151.80	0.56000	154.56	1.25000	345.00
0135 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1192.000 LF	1.00000	1192.00	1.00000	1192.00	1.50000	1788.00

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0140 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.600 GM	260.00000	1196.00	275.00000	1265.00	350.00000	1610.00
0145 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3848.000 LF	0.20000	769.60	0.21000	808.08	0.15000	577.20
0150 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	50.00000	400.00	49.50000	396.00	50.00000	400.00
0155 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	21.00000	2730.00	22.00000	2860.00	25.00000	3250.00
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.356 NM	880.00000	3833.28	935.00000	4072.86	1001.00000	4360.36
0165 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	52.000 LF	1.00000	52.00	0.56000	29.12	1.25000	65.00
0170 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	2.510 GM	260.00000	652.60	275.00000	690.25	350.00000	878.50
0175 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3292.000 LF	0.20000	658.40	0.21000	691.32	0.15000	493.80
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41956215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,061,907.97		$ 1,065,890.62		$ 1,092,144.00
SECTION 0002 SIGNING							
0185 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41956215201	LUMP	38000.00000	38000.00	44800.00000	44800.00	44000.00000	44000.00
SECTION 0002 TOTALS			$ 38,000.00		$ 44,800.00		$ 44,000.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	8.000 LF	7.00000	56.00	6.00000	48.00	14.00000	112.00
0195 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	536.000 LF	19.50000	10452.00	15.90000	8522.40	22.00000	11792.00
0200 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1370.00000	1370.00	1170.00000	1170.00	3045.00000	3045.00
0205 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	340.00000	2040.00	290.00000	1740.00	269.00000	1614.00
0210 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	900.00000	7200.00	770.00000	6160.00	489.00000	3912.00
0215 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	830.00000	13280.00	705.00000	11280.00	675.00000	10800.00
0220 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	960.00000	10560.00	820.00000	9020.00	1175.00000	12925.00
0225 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	2.000 EA	330.00000	660.00	280.00000	560.00	171.00000	342.00
0230 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	1365.00000	1365.00	1165.00000	1165.00	1125.00000	1125.00
SECTION 0003 TOTALS		$	46,983.00	$	39,665.40	$	45,667.00
CONTRACT TOTALS		$	1,146,890.97	$	1,150,356.02	$	1,181,811.00

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41956215201	LUMP	113500.00000	113500.00	130000.00000	130000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 41956215201	80.000 LS	37000.00000	37000.00	80000.00000	80000.00		
0015 0102 60 WORK ZONE SIGN	7600.000 ED	0.35000	2660.00	0.50000	3800.00		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8880.000 ED	0.20000	1776.00	0.21000	1864.80		
0025 0102 76 ADVANCE WARNING ARROW PANEL	80.000 ED	7.10000	568.00	7.00000	560.00		
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	640.000 ED	0.35000	224.00	0.50000	320.00		
0035 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	894.000 EA	3.25000	2905.50	3.00000	2682.00		
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	80.000 ED	18.20000	1456.00	16.00000	1280.00		
0045 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	160.000 DA	26.80000	4288.00	88.00000	14080.00		
0050 0104 10 2 SYNTHETIC BALES	796.000 LF	12.65000	10069.40	11.00000	8756.00		
0055 0104 16 ROCK BAG	185.000 EA	7.60000	1406.00	14.00000	2590.00		
0060 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	7854.000 SY	4.90000	38484.60	5.00000	39270.00		
0065 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	45388.000 SY	1.05000	47657.40	2.75000	124817.00		
0070 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4119.000 TN	99.00000	407781.00	105.00000	432495.00		
0075 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2928.300 TN	122.50000	358716.75	143.00000	418746.90		
0080 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	5.800 TN	500.00000	2900.00	200.00000	1160.00		

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	510.00000	2550.00	300.00000	1500.00		
0090 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	8.000 EA	3110.00000	24880.00	1475.00000	11800.00		
0095 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	7.000 EA	3500.00000	24500.00	1350.00000	9450.00		
0100 0522 1 SIDEWALK CONCRETE, 4" THICK	11.000 SY	164.00000	1804.00	100.00000	1100.00		
0105 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	7.000 EA	675.00000	4725.00	700.00000	4900.00		
0110 0570 1 2 PERFORMANCE TURF, SOD	215.000 SY	9.00000	1935.00	11.50000	2472.50		
0115 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.278 NM	859.00000	4533.80	645.00000	3404.31		
0120 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	600.000 LF	0.25000	150.00	0.25000	150.00		
0125 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1972.000 LF	0.35000	690.20	0.50000	986.00		
0130 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	276.000 LF	0.50000	138.00	0.45000	124.20		
0135 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1192.000 LF	1.00000	1192.00	0.25000	298.00		
0140 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.600 GM	252.50000	1161.50	1.00000	4.60		
0145 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3848.000 LF	0.20000	769.60	0.15000	577.20		
0150 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	45.50000	364.00	21.00000	168.00		
0155 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	20.20000	2626.00	10.00000	1300.00		

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.356 NM	859.40000	3743.55	114.00000	496.58		
0165 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	52.000 LF	0.55000	28.60	0.80000	41.60		
0170 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	2.510 GM	252.50000	633.78	3.85000	9.66		
0175 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3292.000 LF	0.20000	658.40	0.20000	658.40		
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41956215201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS		$	1,158,476.08	$	1,351,862.75	$	
SECTION 0002 SIGNING							
0185 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41956215201	LUMP	41000.00000	41000.00	11000.00000	11000.00		
SECTION 0002 TOTALS		$	41,000.00	$	11,000.00	$	
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	8.000 LF	13.85000	110.80	72.00000	576.00		
0195 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	536.000 LF	16.70000	8951.20	14.70000	7879.20		
0200 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	880.50000	880.50	810.00000	810.00		
0205 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	289.25000	1735.50	400.00000	2400.00		
0210 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	712.75000	5702.00	815.00000	6520.00		

CALL ORDER: 022 PROPOSAL ID: T5256 LETTING DATE: 08/27/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0215 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	659.00000	10544.00	475.00000	7600.00		
0220 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	742.55000	8168.05	705.00000	7755.00		
0225 0665 11 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	2.000 EA	207.70000	415.40	127.00000	254.00		
0230 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	230.25000	230.25	645.00000	645.00		
SECTION 0003 TOTALS		$	36,737.70	$	34,439.20	$	
CONTRACT TOTALS		$	1,236,213.78	$	1,397,301.95	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.