VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T3293 PROPOSAL DESC :
LETTING DATE : 12/03/08 10:30 A.M. DISTRICT : 03 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 220 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of tidal culvert replacements on SR 30A.

FINPROJ(S) : 42306425201 (*) F.A. NO. : N/A COUNTIES : GULF

LOCAL NAME : SR 30A ROAD NAME : SR 30A
PROJ LIMITS : TIDAL CULVERT REPLACEMENTS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F & W CONSTRUCTION COMPANY, INC.	Responsive	Winning bid	$ 2,783,882.35	0.00%
2	FAIRCHILD-FLORIDA CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,115,935.62	11.92%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 3,326,070.94	19.47%
4	H. G. HARDERS & SON, INC.	Responsive	Non-Winning Bid	$ 3,384,010.00	21.55%
5	MICON DEVELOPMENT, LLC	Responsive	Non-Winning Bid	$ 3,578,424.60	28.54%
6	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 3,937,810.13	41.45%
7	ENGINEER CONTROL SYSTEMS, CORP	Responsive	Non-Winning Bid	$ 4,011,762.60	44.10%
8	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 4,016,939.25	44.29%

CALL ORDER : 012 PROPOSAL ID : T3293 PROPOSAL DESC :
LETTING DATE : 12/03/08 10:30 A.M. DISTRICT : 03 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 220 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of tidal culvert replacements on SR 30A.

FINPROJ(S) : 42306425201 (*) F.A. NO. : N/A COUNTIES : GULF

LOCAL NAME : SR 30A ROAD NAME : SR 30A
PROJ LIMITS : TIDAL CULVERT REPLACEMENTS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) FAIRCHILD-FLORIDA CONSTRUCT UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42306425201	528.000 LS	33000.00000	33000.00	25000.00000	25000.00	94065.04000	94065.04
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42306425201	528.000 LS	33000.00000	33000.00	25000.00000	25000.00	70643.69000	70643.69
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.000 CY	600.00000	65400.00	600.00000	65400.00	722.71000	78775.39
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	75.000 CY	800.00000	60000.00	850.00000	63750.00	1389.19000	104189.25
0025 0400 4 8 CONC CLASS IV, BULKHEAD	67.800 CY	800.00000	54240.00	850.00000	57630.00	1903.77000	129075.61
0030 0400 4 41 CONCRETE CLASS IV, PRECAST DECK OVERLAY	57.000 CY	600.00000	34200.00	1000.00000	57000.00	1086.75000	61944.75
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	344.000 SY	8.00000	2752.00	15.00000	5160.00	10.43000	3587.92
0040 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	546.000 LF	17.00000	9282.00	25.00000	13650.00	38.93000	21255.78
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	7384.000 LB	1.00000	7384.00	1.00000	7384.00	3.58000	26434.72
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6032.000 LB	1.00000	6032.00	1.00000	6032.00	5.51000	33236.32
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20592.000 LB	1.00000	20592.00	1.00000	20592.00	1.36000	28005.12

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) FAIRCHILD-FLORIDA CONSTRUCT UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0060 0415 2 8 REINF STEEL- STAINLESS, BULKHEAD	11394.000 LB	4.50000	51273.00	6.00000	68364.00	8.08000	92063.52
0065 0450 3 11 PRESTRESSED SLAB UNITS, WIDTH 48", THICKNESS 12"	136.000 LF	180.00000	24480.00	215.00000	29240.00	239.25000	32538.00
0070 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	478.000 LF	170.00000	81260.00	230.00000	109940.00	223.05000	106617.90
0075 0455 14 4 CONCRETE SHEET PILING, 12"X30"	4582.000 LF	90.00000	412380.00	120.00000	549840.00	140.90000	645603.80
0080 0455 14 5 CONCRETE SHEET PILING,SPECIAL	248.000 LF	90.00000	22320.00	120.00000	29760.00	157.37000	39027.76
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	2394.000 LF	95.00000	227430.00	140.00000	335160.00	162.96000	390126.24
0090 0455 35 5 STEEL PILING, HP 14 X 73	264.000 LF	60.00000	15840.00	130.00000	34320.00	158.26000	41780.64
0095 0455 87 ANCHOR BAR, STEEL	28.000 EA	250.00000	7000.00	550.00000	15400.00	630.43000	17652.04
0100 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	24197.000 SF	17.00000	411349.00	10.50000	254068.50	11.59000	280443.23
0105 0455137 TEST LOAD- DYNAMIC	4.000 EA	1500.00000	6000.00	2000.00000	8000.00	2960.77000	11843.08
0110 0455146 EMBEDDED DATA COLLECTOR	36.000 EA	3000.00000	108000.00	3500.00000	126000.00	255.02000	9180.72
0115 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	174.000 LF	50.00000	8700.00	50.00000	8700.00	75.66000	13164.84
0120 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	268.000 LF	30.00000	8040.00	90.00000	24120.00	127.53000	34178.04
0125 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	96.000 SY	50.00000	4800.00	75.00000	7200.00	98.03000	9410.88
SECTION 0001 TOTALS			$ 1,714,754.00		$ 1,946,710.50		$ 2,374,844.28
SECTION 0002 ROADWAY							

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) FAIRCHILD-FLORIDA CONSTRUCT UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0130 0101 1 MOBILIZATION 42306425201	LUMP	200000.00000	200000.00	100000.00000	100000.00	80815.46000	80815.46
0135 0102 1 MAINTENANCE OF TRAFFIC 42306425201	220.000 LS	4420.00000	4420.00	60000.00000	60000.00	28543.55000	28543.55
0140 0102 2 1 SPECIAL DETOUR 1 42306425201	LUMP	200000.00000	200000.00	240000.00000	240000.00	194551.67000	194551.67
0145 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	15.84000	3960.00	30.00000	7500.00	19.43000	4857.50
0150 0102 60 WORK ZONE SIGN	17798.000 ED	0.32000	5695.36	0.35000	6229.30	0.41000	7297.18
0155 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1407.000 LF	42.00000	59094.00	55.00000	77385.00	34.73000	48865.11
0160 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3894.000 ED	0.22000	856.68	0.25000	973.50	0.29000	1129.26
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	5192.000 ED	0.35000	1817.20	0.45000	2336.40	0.52000	2699.84
0170 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3388.000 ED	0.35000	1185.80	0.45000	1524.60	0.52000	1761.76
0175 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	931.000 EA	4.00000	3724.00	4.00000	3724.00	3.88000	3612.28
0180 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	0.20000	343.20	0.20000	343.20	0.23000	394.68
0185 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	4.000 LO	1500.00000	6000.00	2000.00000	8000.00	2318.39000	9273.56
0190 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	1127.000 LF	1.95000	2197.65	3.50000	3944.50	2.26000	2547.02
0195 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	2010.000 LF	1.95000	3919.50	3.50000	7035.00	2.26000	4542.60
0200 0104 11 FLOATING TURBIDITY BARRIER	366.000 LF	15.00000	5490.00	10.00000	3660.00	9.36000	3425.76
0205 0104 12 STAKED TURBIDITY BARRIER	740.000 LF	6.00000	4440.00	8.00000	5920.00	4.27000	3159.80

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) FAIRCHILD-FLORIDA CONSTRUCT UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0210 0104 13 2 STAKED SILT FENCE, TYPE IV	2482.000 LF	4.00000	9928.00	3.75000	9307.50	1.75000	4343.50
0215 0110 1 1 CLEARING & GRUBBING 42306425201	1.850 LS	25000.00000	25000.00	100000.00000	100000.00	11657.55000	11657.55
0220 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	68.000 SY	7.00000	476.00	50.00000	3400.00	33.76000	2295.68
0225 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	63.14000	63.14	100.00000	100.00	144.89000	144.89
0230 0120 1 REGULAR EXCAVATION	750.000 CY	12.63000	9472.50	20.00000	15000.00	23.10000	17325.00
0235 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1784.000 CY	7.98000	14236.32	1.00000	1784.00	13.01000	23209.84
0240 0160 4 TYPE B STABILIZATION	2734.000 SY	2.81000	7682.54	6.00000	16404.00	4.68000	12795.12
0245 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3354.000 SY	1.65000	5534.10	2.00000	6708.00	1.98000	6640.92
0250 0285701 OPTIONAL BASE, BASE GROUP 01	920.000 SY	8.90000	8188.00	10.00000	9200.00	23.13000	21279.60
0255 0285706 OPTIONAL BASE, BASE GROUP 06	396.000 SY	13.35000	5286.60	20.00000	7920.00	47.79000	18924.84
0260 0286 1 TURNOUT CONSTRUCTION	40.000 SY	12.65000	506.00	50.00000	2000.00	21.27000	850.80
0265 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1879.000 SY	5.16000	9695.64	4.50000	8455.50	10.97000	20612.63
0270 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	298.700 TN	121.00000	36142.70	100.00000	29870.00	125.63000	37525.68
0275 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1933.100 TN	142.45000	275370.10	125.00000	241637.50	107.19000	207208.99
0280 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	82.700 TN	158.00000	13066.60	165.00000	13645.50	187.79000	15530.23
0285 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	60.00000	2400.00	100.00000	4000.00	60.18000	2407.20
0290 0536 1 1 GUARDRAIL -ROADWAY	1356.000 LF	16.00000	21696.00	16.74000	22699.44	18.25000	24747.00
0295 0536 73 GUARDRAIL REMOVAL	201.000 LF	5.00000	1005.00	1.90000	381.90	2.20000	442.20

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(2) FAIRCHILD-FLORIDA CONSTRUCT UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0300 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1600.00000	1600.00	1670.47000	1670.47	1935.86000	1935.86
0305 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	7.000 EA	1900.00000	13300.00	1933.63000	13535.41	2241.45000	15690.15
0310 0570 1 2 PERFORMANCE TURF, SOD	8772.000 SY	1.80000	15789.60	3.00000	26316.00	2.09000	18333.48
0315 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	785.000 SY	6.92000	5432.20	8.00000	6280.00	0.00000	0.00
0320 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.828 NM	1310.00000	5014.68	1700.00000	6507.60	1518.55000	5813.01
0325 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.804 NM	1310.00000	4983.24	1700.00000	6466.80	1518.55000	5776.56
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42306425201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,045,012.35		$ 1,131,865.12		$ 922,967.76
SECTION 0003 SIGNING							
0335 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	224.00000	2240.00	275.00000	2750.00	318.78000	3187.80
0340 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	18.00000	36.00	5.00000	10.00	5.80000	11.60
0345 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	140.00000	840.00	100.00000	600.00	115.92000	695.52
0350 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42306425201	LUMP	21000.00000	21000.00	34000.00000	34000.00	24363.98000	24363.98
SECTION 0003 TOTALS			$ 24,116.00		$ 37,360.00		$ 28,258.90
CONTRACT TOTALS			$ 2,783,882.35		$ 3,115,935.62		$ 3,326,070.94

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H. G. HARDERS & SON, INC. UNIT PRICE	 AMOUNT	(5) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42306425201	528.000 LS	43875.00000	43875.00	26100.00000	26100.00	147000.00000	147000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42306425201	528.000 LS	43875.00000	43875.00	26100.00000	26100.00	147000.00000	147000.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.000 CY	402.15000	43834.35	400.00000	43600.00	640.00000	69760.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	75.000 CY	790.15000	59261.25	975.00000	73125.00	710.00000	53250.00
0025 0400 4 8 CONC CLASS IV, BULKHEAD	67.800 CY	1822.05000	123534.99	925.00000	62715.00	1200.00000	81360.00
0030 0400 4 41 CONCRETE CLASS IV, PRECAST DECK OVERLAY	57.000 CY	717.75000	40911.75	875.00000	49875.00	1100.00000	62700.00
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	344.000 SY	41.38000	14234.72	8.00000	2752.00	11.00000	3784.00
0040 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	546.000 LF	71.35000	38957.10	20.50000	11193.00	21.00000	11466.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	7384.000 LB	0.59000	4356.56	1.25000	9230.00	2.10000	15506.40
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6032.000 LB	0.59000	3558.88	1.25000	7540.00	2.80000	16889.60
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20592.000 LB	0.59000	12149.28	1.25000	25740.00	1.30000	26769.60
0060 0415 2 8 REINF STEEL- STAINLESS, BULKHEAD	11394.000 LB	5.18000	59020.92	3.00000	34182.00	5.00000	56970.00
0065 0450 3 11 PRESTRESSED SLAB UNITS, WIDTH 48", THICKNESS 12"	136.000 LF	226.75000	30838.00	225.00000	30600.00	200.00000	27200.00
0070 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	478.000 LF	226.75000	108386.50	240.00000	114720.00	175.00000	83650.00
0075 0455 14 4 CONCRETE SHEET PILING, 12"X30"	4582.000 LF	117.91000	540263.62	130.00000	595660.00	120.00000	549840.00

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H. G. HARDERS & SON, INC. UNIT PRICE	 AMOUNT	(5) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0080 0455 14 5 CONCRETE SHEET PILING,SPECIAL	248.000 LF	117.91000	29241.68	105.00000	26040.00	150.00000	37200.00
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	2394.000 LF	133.65000	319958.10	150.00000	359100.00	116.00000	277704.00
0090 0455 35 5 STEEL PILING, HP 14 X 73	264.000 LF	25.00000	6600.00	124.00000	32736.00	185.00000	48840.00
0095 0455 87 ANCHOR BAR, STEEL	28.000 EA	204.29000	5720.12	495.00000	13860.00	700.00000	19600.00
0100 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	24197.000 SF	6.25000	151231.25	12.00000	290364.00	18.00000	435546.00
0105 0455137 TEST LOAD- DYNAMIC	4.000 EA	3500.00000	14000.00	2270.00000	9080.00	5000.00000	20000.00
0110 0455146 EMBEDDED DATA COLLECTOR	36.000 EA	2935.96000	105694.56	3400.00000	122400.00	2600.00000	93600.00
0115 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	174.000 LF	15.00000	2610.00	28.00000	4872.00	75.00000	13050.00
0120 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	268.000 LF	180.86000	48470.48	190.00000	50920.00	250.00000	67000.00
0125 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	96.000 SY	280.19000	26898.24	62.00000	5952.00	200.00000	19200.00
SECTION 0001 TOTALS			$ 1,877,482.35		$ 2,028,456.00		$ 2,384,885.60
SECTION 0002 ROADWAY							
0130 0101 1 MOBILIZATION 42306425201	LUMP	140000.00000	140000.00	302000.00000	302000.00	370000.00000	370000.00
0135 0102 1 MAINTENANCE OF TRAFFIC 42306425201	220.000 LS	47000.00000	47000.00	100000.00000	100000.00	115000.00000	115000.00
0140 0102 2 1 SPECIAL DETOUR 1 42306425201	LUMP	527233.33000	527233.33	135000.00000	135000.00	422575.00000	422575.00
0145 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	17.11000	4277.50	12.50000	3125.00	30.00000	7500.00
0150 0102 60 WORK ZONE SIGN	17798.000 ED	0.35000	6229.30	0.40000	7119.20	0.32000	5695.36

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H. G. HARDERS & SON, INC. UNIT PRICE	 AMOUNT	(5) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0155 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1407.000 LF	34.56000	48625.92	78.00000	109746.00	32.00000	45024.00
0160 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3894.000 ED	0.24000	934.56	0.30000	1168.20	0.22000	856.68
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	5192.000 ED	0.38000	1972.96	0.85000	4413.20	0.35000	1817.20
0170 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3388.000 ED	0.38000	1287.44	0.70000	2371.60	0.35000	1185.80
0175 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	931.000 EA	4.32000	4021.92	6.00000	5586.00	4.00000	3724.00
0180 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	0.22000	377.52	0.25000	429.00	0.20000	343.20
0185 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	4.000 LO	1188.00000	4752.00	1800.00000	7200.00	1100.00000	4400.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	1127.000 LF	2.11000	2377.97	2.30000	2592.10	1.95000	2197.65
0195 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	2010.000 LF	2.11000	4241.10	2.30000	4623.00	1.95000	3919.50
0200 0104 11 FLOATING TURBIDITY BARRIER	366.000 LF	11.00000	4026.00	24.00000	8784.00	23.00000	8418.00
0205 0104 12 STAKED TURBIDITY BARRIER	740.000 LF	2.97000	2197.80	12.00000	8880.00	8.00000	5920.00
0210 0104 13 2 STAKED SILT FENCE, TYPE IV	2482.000 LF	0.70000	1737.40	9.00000	22338.00	3.75000	9307.50
0215 0110 1 1 CLEARING & GRUBBING 42306425201	1.850 LS	6819.30000	6819.30	69000.00000	69000.00	10000.00000	10000.00
0220 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	68.000 SY	33.00000	2244.00	14.00000	952.00	125.00000	8500.00
0225 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	91.80000	91.80	485.00000	485.00	600.00000	600.00
0230 0120 1 REGULAR EXCAVATION	750.000 CY	13.64000	10230.00	15.00000	11250.00	20.00000	15000.00

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H. G. HARDERS & SON, INC. UNIT PRICE	 AMOUNT	(5) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0235 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1784.000 CY	8.62000	15378.08	17.50000	31220.00	10.00000	17840.00
0240 0160 4 TYPE B STABILIZATION	2734.000 SY	3.03000	8284.02	14.00000	38276.00	6.00000	16404.00
0245 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3354.000 SY	1.78000	5970.12	1.20000	4024.80	2.00000	6708.00
0250 0285701 OPTIONAL BASE, BASE GROUP 01	920.000 SY	9.61000	8841.20	20.00000	18400.00	10.00000	9200.00
0255 0285706 OPTIONAL BASE, BASE GROUP 06	396.000 SY	14.42000	5710.32	42.00000	16632.00	20.00000	7920.00
0260 0286 1 TURNOUT CONSTRUCTION	40.000 SY	13.66000	546.40	74.00000	2960.00	50.00000	2000.00
0265 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1879.000 SY	5.57000	10466.03	2.80000	5261.20	4.50000	8455.50
0270 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	298.700 TN	130.68000	39034.12	144.00000	43012.80	100.00000	29870.00
0275 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1933.100 TN	153.85000	297407.44	174.00000	336359.40	125.00000	241637.50
0280 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	82.700 TN	170.69000	14116.06	280.00000	23156.00	165.00000	13645.50
0285 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	29.20000	1168.00	60.00000	2400.00	50.00000	2000.00
0290 0536 1 1 GUARDRAIL -ROADWAY	1356.000 LF	33.45000	45358.20	47.00000	63732.00	16.74000	22699.44
0295 0536 73 GUARDRAIL REMOVAL	201.000 LF	5.50000	1105.50	6.00000	1206.00	1.90000	381.90
0300 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1980.00000	1980.00	2800.00000	2800.00	1670.47000	1670.47
0305 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	7.000 EA	14630.00000	102410.00	2900.00000	20300.00	1933.63000	13535.41
0310 0570 1 2 PERFORMANCE TURF, SOD	8772.000 SY	4.03000	35351.16	3.40000	29824.80	3.00000	26316.00
0315 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	785.000 SY	7.47000	5863.95	4.50000	3532.50	8.00000	6280.00

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H. G. HARDERS & SON, INC. UNIT PRICE	 AMOUNT	(5) MICON DEVELOPMENT, LLC UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0320 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.828 NM	1414.80000	5415.85	900.00000	3445.20	1310.00000	5014.68
0325 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.804 NM	1414.80000	5381.90	900.00000	3423.60	1310.00000	4983.24
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42306425201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,480,466.17		$ 1,507,028.60		$ 1,528,545.53
SECTION 0003 SIGNING							
0335 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	241.92000	2419.20	450.00000	4500.00	275.00000	2750.00
0340 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	17.28000	34.56	45.00000	90.00	5.00000	10.00
0345 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	151.20000	907.20	225.00000	1350.00	100.00000	600.00
0350 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42306425201	LUMP	22700.52000	22700.52	37000.00000	37000.00	21019.00000	21019.00
SECTION 0003 TOTALS			$ 26,061.48		$ 42,940.00		$ 24,379.00
CONTRACT TOTALS			$ 3,384,010.00		$ 3,578,424.60		$ 3,937,810.13

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42306425201	528.000 LS	25000.00000	25000.00	82740.00000	82740.00		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42306425201	528.000 LS	25000.00000	25000.00	82740.00000	82740.00		
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.000 CY	469.20000	51142.80	350.00000	38150.00		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	75.000 CY	864.00000	64800.00	749.00000	56175.00		
0025 0400 4 8 CONC CLASS IV, BULKHEAD	67.800 CY	540.00000	36612.00	1319.00000	89428.20		
0030 0400 4 41 CONCRETE CLASS IV, PRECAST DECK OVERLAY	57.000 CY	978.00000	55746.00	396.00000	22572.00		
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	344.000 SY	8.40000	2889.60	21.00000	7224.00		
0040 0400128 GROUTING PRECAST DECK PANELS (NON-SHRINK GROUT)	546.000 LF	15.60000	8517.60	19.50000	10647.00		
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	7384.000 LB	1.14000	8417.76	1.00000	7384.00		
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6032.000 LB	1.14000	6876.48	1.00000	6032.00		
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20592.000 LB	1.14000	23474.88	1.00000	20592.00		
0060 0415 2 8 REINF STEEL- STAINLESS, BULKHEAD	11394.000 LB	1.84000	20964.96	5.62000	64034.28		
0065 0450 3 11 PRESTRESSED SLAB UNITS, WIDTH 48", THICKNESS 12"	136.000 LF	281.00000	38216.00	228.00000	31008.00		
0070 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12"	478.000 LF	360.00000	172080.00	254.00000	121412.00		
0075 0455 14 4 CONCRETE SHEET PILING, 12"X30"	4582.000 LF	192.00000	879744.00	152.00000	696464.00		

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0455 14 5 CONCRETE SHEET PILING,SPECIAL	248.000 LF	222.00000	55056.00	386.00000	95728.00		
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	2394.000 LF	195.66000	468410.04	246.00000	588924.00		
0090 0455 35 5 STEEL PILING, HP 14 X 73	264.000 LF	147.08000	38829.12	129.00000	34056.00		
0095 0455 87 ANCHOR BAR, STEEL	28.000 EA	471.86000	13212.08	632.50000	17710.00		
0100 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	24197.000 SF	27.00000	653319.00	11.50000	278265.50		
0105 0455137 TEST LOAD- DYNAMIC	4.000 EA	2760.00000	11040.00	9127.00000	36508.00		
0110 0455146 EMBEDDED DATA COLLECTOR	36.000 EA	3202.80000	115300.80	3123.00000	112428.00		
0115 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	174.000 LF	32.14000	5592.36	51.00000	8874.00		
0120 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	268.000 LF	109.85000	29439.80	143.00000	38324.00		
0125 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	96.000 SY	66.00000	6336.00	105.00000	10080.00		
SECTION 0001 TOTALS		$	2,816,017.28	$	2,557,499.98	$	
SECTION 0002 ROADWAY							
0130 0101 1 MOBILIZATION 42306425201	LUMP	75000.00000	75000.00	197500.00000	197500.00		
0135 0102 1 MAINTENANCE OF TRAFFIC 42306425201	220.000 LS	41500.00000	41500.00	126300.00000	126300.00		
0140 0102 2 1 SPECIAL DETOUR 1 42306425201	LUMP	18000.00000	18000.00	375967.00000	375967.00		
0145 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	28.80000	7200.00	25.00000	6250.00		
0150 0102 60 WORK ZONE SIGN	17798.000 ED	0.50000	8899.00	0.41000	7297.18		

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1407.000 LF	58.20000	81887.40	52.50000	73867.50		
0160 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3894.000 ED	0.42000	1635.48	0.29000	1129.26		
0165 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	5192.000 ED	0.66000	3426.72	0.53000	2751.76		
0170 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3388.000 ED	0.65000	2202.20	0.53000	1795.64		
0175 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	931.000 EA	5.40000	5027.40	5.00000	4655.00		
0180 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	2.10000	3603.60	0.23000	394.68		
0185 0102 89 7 CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	4.000 LO	2800.00000	11200.00	2340.00000	9360.00		
0190 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	1127.000 LF	3.50000	3944.50	1.50000	1690.50		
0195 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	2010.000 LF	3.50000	7035.00	1.50000	3015.00		
0200 0104 11 FLOATING TURBIDITY BARRIER	366.000 LF	16.80000	6148.80	9.50000	3477.00		
0205 0104 12 STAKED TURBIDITY BARRIER	740.000 LF	14.40000	10656.00	3.25000	2405.00		
0210 0104 13 2 STAKED SILT FENCE, TYPE IV	2482.000 LF	2.10000	5212.20	0.80000	1985.60		
0215 0110 1 1 CLEARING & GRUBBING 42306425201	1.850 LS	26400.00000	26400.00	50000.00000	50000.00		
0220 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	68.000 SY	42.00000	2856.00	20.00000	1360.00		
0225 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	300.00000	300.00	150.00000	150.00		
0230 0120 1 REGULAR EXCAVATION	750.000 CY	9.60000	7200.00	7.30000	5475.00		

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1784.000 CY	19.20000	34252.80	10.30000	18375.20		
0240 0160 4 TYPE B STABILIZATION	2734.000 SY	5.40000	14763.60	6.55000	17907.70		
0245 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	3354.000 SY	7.20000	24148.80	1.50000	5031.00		
0250 0285701 OPTIONAL BASE, BASE GROUP 01	920.000 SY	20.40000	18768.00	12.50000	11500.00		
0255 0285706 OPTIONAL BASE, BASE GROUP 06	396.000 SY	24.00000	9504.00	15.50000	6138.00		
0260 0286 1 TURNOUT CONSTRUCTION	40.000 SY	96.00000	3840.00	350.00000	14000.00		
0265 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1879.000 SY	6.60000	12401.40	6.00000	11274.00		
0270 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	298.700 TN	216.00000	64519.20	146.00000	43610.20		
0275 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1933.100 TN	180.00000	347958.00	140.00000	270634.00		
0280 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	82.700 TN	240.00000	19848.00	152.00000	12570.40		
0285 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	54.80000	2192.00	76.00000	3040.00		
0290 0536 1 1 GUARDRAIL -ROADWAY	1356.000 LF	20.09000	27242.04	19.60000	26577.60		
0295 0536 73 GUARDRAIL REMOVAL	201.000 LF	2.28000	458.28	2.25000	452.25		
0300 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2004.00000	2004.00	1955.00000	1955.00		
0305 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	7.000 EA	2320.00000	16240.00	2263.00000	15841.00		
0310 0570 1 2 PERFORMANCE TURF, SOD	8772.000 SY	14.40000	126316.80	2.80000	24561.60		
0315 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	785.000 SY	14.40000	11304.00	8.80000	6908.00		

CALL ORDER: 012 PROPOSAL ID: T3293 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.828 NM	7890.00000	30202.92	1350.00000	5167.80		
0325 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.804 NM	7890.00000	30013.56	1350.00000	5135.40		
0330 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42306425201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0002 TOTALS			$ 1,175,311.70		$ 1,427,505.27		$
SECTION 0003 SIGNING							
0335 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	399.11000	3991.10	322.00000	3220.00		
0340 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	31.26000	62.52	6.00000	12.00		
0345 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	230.00000	1380.00	117.00000	702.00		
0350 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42306425201	LUMP	15000.00000	15000.00	28000.00000	28000.00		
SECTION 0003 TOTALS			$ 20,433.62		$ 31,934.00		$
CONTRACT TOTALS			$ 4,011,762.60		$ 4,016,939.25		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.