VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T5285 PROPOSAL DESC :
LETTING DATE : 12/03/08 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of
SET-ASIDE : U/R CODE : rehabilitating the existing pavement and adding a left turn
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) lane and safety improvements on SR 25.

FINPROJ(S) : 41500015201 F.A. NO. : N/A COUNTIES : LAKE
41959115201 (*) 3612028P
LOCAL NAME : SR 25 (US 27) ROAD NAME : SR 25
PROJ LIMITS : FROM CR 33 TO SUNSHINE AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MIDDLESEX CORPORATION (THE)	Responsive	Winning bid	$ 2,927,419.09	0.00%
2	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 2,934,444.44	0.24%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,074,154.60	5.01%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,089,306.84	5.53%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,266,832.99	11.59%

CALL ORDER : 018
LETTING DATE : 12/03/08 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5285
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of rehabilitating the existing pavement and adding a left turn lane and safety improvements on SR 25.

FINPROJ(S) : 41500015201
41959115201 (*)
F.A. NO. : N/A
3612028P
COUNTIES : LAKE
LOCAL NAME : SR 25 (US 27)
ROAD NAME : SR 25
PROJ LIMITS : FROM CR 33 TO SUNSHINE AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41959115201	LUMP	180000.00000	180000.00	89738.94000	89738.94	160000.00000	160000.00
0010 0101 1 MOBILIZATION 41500015201	LUMP	10000.00000	10000.00	8500.00000	8500.00	10000.00000	10000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41500015201	60.000 LS	5000.00000	5000.00	2600.00000	2600.00	10000.00000	10000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41959115201	150.000 LS	71000.00000	71000.00	47000.00000	47000.00	100000.00000	100000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	48.00000	4608.00	35.00000	3360.00	45.00000	4320.00
0030 0102 60 WORK ZONE SIGN	9050.000 ED	0.30000	2715.00	0.32000	2896.00	0.35000	3167.50
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	36804.000 ED	0.16000	5888.64	0.26000	9569.04	0.20000	7360.80
0040 0102 76 ADVANCE WARNING ARROW PANEL	270.000 ED	7.00000	1890.00	7.30000	1971.00	10.00000	2700.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5970.000 ED	0.35000	2089.50	0.46000	2746.20	0.50000	2985.00
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2453.000 EA	2.85000	6991.05	3.10000	7604.30	3.25000	7972.25
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	200.000 ED	18.00000	3600.00	19.75000	3950.00	22.00000	4400.00
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	760.000 DA	14.00000	10640.00	20.00000	15200.00	20.00000	15200.00

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0065 0102150 1 PORTABLE REGULATORY, SIGN	100.000 ED	8.00000	800.00	8.30000	830.00	14.00000	1400.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT	100.000 ED	11.00000	1100.00	8.30000	830.00	14.00000	1400.00
0075 0104 10 2 SYNTHETIC BALES	55.000 LF	13.00000	715.00	9.00000	495.00	15.00000	825.00
0080 0104 13 1 STAKED SILT FENCE, TYPE III	112.000 LF	1.50000	168.00	1.10000	123.20	10.00000	1120.00
0085 0104 16 ROCK BAG	901.000 EA	1.50000	1351.50	3.10000	2793.10	7.00000	6307.00
0090 0110 1 1 CLEARING & GRUBBING 41500015201	0.230 LS	1000.00000	1000.00	2700.00000	2700.00	5000.00000	5000.00
0095 0110 1 1 CLEARING & GRUBBING 41959115201	3.440 LS	16000.00000	16000.00	7000.00000	7000.00	10000.00000	10000.00
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1277.000 SY	19.00000	24263.00	30.00000	38310.00	56.00000	71512.00
0105 0120 1 REGULAR EXCAVATION	74.000 CY	8.00000	592.00	19.00000	1406.00	50.00000	3700.00
0110 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	350.000 CY	12.00000	4200.00	20.00000	7000.00	25.00000	8750.00
0115 0120 6 EMBANKMENT	96.000 CY	15.00000	1440.00	11.00000	1056.00	40.00000	3840.00
0120 0285703 OPTIONAL BASE, BASE GROUP 03	95.000 SY	45.00000	4275.00	58.00000	5510.00	25.00000	2375.00
0125 0285715 OPTIONAL BASE, BASE GROUP 15	325.000 SY	60.00000	19500.00	62.00000	20150.00	50.00000	16250.00
0130 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4689.000 SY	1.45000	6799.05	1.65000	7736.85	1.55000	7267.95
0135 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	14825.000 SY	1.45000	21496.25	1.50000	22237.50	1.55000	22978.75
0140 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	62396.000 SY	1.45000	90474.20	1.45000	90474.20	1.55000	96713.80
0145 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	44836.000 SY	1.80000	80704.80	1.10000	49319.60	1.55000	69495.80
0150 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	11811.000 SY	0.80000	9448.80	1.05000	12401.55	1.55000	18307.05

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	9253.700 TN	70.00000	647759.00	87.00000	805071.90	80.00000	740296.00
0160 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3547.800 TN	125.00000	443475.00	114.00000	404449.20	105.00000	372519.00
0165 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1443.300 TN	100.00000	144330.00	102.00000	147216.60	100.00000	144330.00
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1747.800 TN	100.00000	174780.00	111.00000	194005.80	100.00000	174780.00
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	15.200 TN	242.00000	3678.40	183.00000	2781.60	150.00000	2280.00
0180 0350 72 CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT	50732.000 LF	2.00000	101464.00	2.15000	109073.80	2.20000	111610.40
0185 0350 78 CLEANING & SEALING RANDOM CRACKS IN CONCRETE PAV'T	618.000 LF	2.75000	1699.50	4.40000	2719.20	4.00000	2472.00
0190 0352 70 GRINDING CONCRETE PAVEMENT	25164.000 SY	3.50000	88074.00	3.40000	85557.60	2.90000	72975.60
0195 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	154.000 CY	745.00000	114730.00	800.00000	123200.00	965.00000	148610.00
0200 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	10.000 CY	600.00000	6000.00	445.00000	4450.00	550.00000	5500.00
0205 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2800.00000	2800.00	3700.00000	3700.00	2600.00000	2600.00
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2900.00000	2900.00	4300.00000	4300.00	3000.00000	3000.00
0215 0425 5 MANHOLE, ADJUST	4.000 EA	1100.00000	4400.00	425.00000	1700.00	1250.00000	5000.00
0220 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	32.000 LF	60.00000	1920.00	90.00000	2880.00	80.00000	2560.00
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	720.00000	720.00	600.00000	600.00	1250.00000	1250.00
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1247.000 LF	26.00000	32422.00	19.00000	23693.00	14.00000	17458.00

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0235 0522 1 SIDEWALK CONCRETE, 4" THICK	777.000 SY	103.00000	80031.00	64.00000	49728.00	45.00000	34965.00
0240 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	11.000 EA	650.00000	7150.00	350.00000	3850.00	500.00000	5500.00
0245 0536 1 1 GUARDRAIL -ROADWAY	187.500 LF	16.00000	3000.00	17.00000	3187.50	17.00000	3187.50
0250 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	281.250 LF	18.00000	5062.50	18.50000	5203.13	34.00000	9562.50
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	5.000 EA	1800.00000	9000.00	1900.00000	9500.00	2100.00000	10500.00
0260 0536 73 GUARDRAIL REMOVAL	343.750 LF	2.00000	687.50	2.10000	721.88	5.00000	1718.75
0265 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	5.000 EA	1600.00000	8000.00	1650.00000	8250.00	1800.00000	9000.00
0270 0570 1 2 PERFORMANCE TURF, SOD	17336.000 SY	1.80000	31204.80	2.70000	46807.20	1.85000	32071.60
0275 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.000 NM	1060.00000	10600.00	820.00000	8200.00	1050.00000	10500.00
0280 0710 11121 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	162.000 LF	0.50000	81.00	0.16000	25.92	2.00000	324.00
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2983.000 LF	0.30000	894.90	0.21000	626.43	0.30000	894.90
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4829.000 LF	0.50000	2414.50	0.57000	2752.53	0.55000	2655.95
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	522.000 LF	0.75000	391.50	1.25000	652.50	1.10000	574.20
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1393.000 LF	0.75000	1044.75	2.10000	2925.30	1.60000	2228.80
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.000 GM	430.00000	3440.00	290.00000	2320.00	400.00000	3200.00

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0310 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2387.000 LF	0.15000	358.05	0.26000	620.62	0.50000	1193.50
0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	25.00000	200.00	41.00000	328.00	75.00000	600.00
0320 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	169.000 EA	20.00000	3380.00	21.00000	3549.00	25.00000	4225.00
0325 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	13.000 LF	5.00000	65.00	21.00000	273.00	6.00000	78.00
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	8.000 NM	1060.00000	8480.00	820.00000	6560.00	1050.00000	8400.00
0335 0710 11221 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	317.000 LF	0.50000	158.50	0.16000	50.72	2.00000	634.00
0340 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	302.000 LF	0.50000	151.00	0.21000	63.42	2.00000	604.00
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	623.000 LF	0.70000	436.10	1.25000	778.75	1.25000	778.75
0350 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	2.000 GM	500.00000	1000.00	300.00000	600.00	500.00000	1000.00
0355 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1524.000 LF	0.15000	228.60	0.26000	396.24	0.50000	762.00
0360 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.200 SF	6.00000	211.20	3.10000	109.12	5.00000	176.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41959115201	LUMP	45000.00000	45000.00	45000.00000	45000.00	45000.00000	45000.00
0370 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 6800 41500015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS		$ 2,587,572.59		$ 2,588,986.44		$ 2,677,923.35	
SECTION 0002 SIGNING							

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0375 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	390.00000	1560.00	318.00000	1272.00	325.00000	1300.00
0380 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	860.00000	3440.00	1690.00000	6760.00	1600.00000	6400.00
0385 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	70.00000	280.00	165.00000	660.00	175.00000	700.00
0390 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	25.00000	50.00	35.00000	70.00	50.00000	100.00
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	2.000 AS	2000.00000	4000.00	1224.00000	2448.00	1300.00000	2600.00
0400 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	120.00000	120.00	62.00000	62.00	200.00000	200.00
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41500015201	LUMP	1000.00000	1000.00	1400.00000	1400.00	2500.00000	2500.00
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41959115201	LUMP	109000.00000	109000.00	124000.00000	124000.00	140000.00000	140000.00
0415 0711 17 THERMOPLASTIC, REMOVE	144.000 SF	3.00000	432.00	4.00000	576.00	10.00000	1440.00
SECTION 0002 TOTALS		$	119,882.00	$	137,248.00	$	155,240.00
SECTION 0003 SIGNALIZATION							
0420 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2955.000 LF	5.50000	16252.50	4.40000	13002.00	6.75000	19946.25
0425 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	186.000 LF	28.00000	5208.00	20.00000	3720.00	23.50000	4371.00
0430 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	3168.000 LF	11.50000	36432.00	14.50000	45936.00	15.50000	49104.00
0435 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	5300.00000	21200.00	2075.00000	8300.00	2200.00000	8800.00
0440 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	72.000 EA	340.00000	24480.00	250.00000	18000.00	350.00000	25200.00
0445 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	17.000 AS	660.00000	11220.00	725.00000	12325.00	800.00000	13600.00

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0450 0659109 11.000 EA SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1000.00000	11000.00	675.00000	7425.00	1050.00000	11550.00
0455 0660 1101 9.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	140.00000	1260.00	145.00000	1305.00	150.00000	1350.00
0460 0660 1102 20.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	180.00000	3600.00	166.00000	3320.00	185.00000	3700.00
0465 0660 2102 34.000 AS LOOP ASSEMBLY, F&I, TYPE B	720.00000	24480.00	675.00000	22950.00	750.00000	25500.00
0470 0660 2106 45.000 AS LOOP ASSEMBLY, F&I, TYPE F	690.00000	31050.00	778.00000	35010.00	840.00000	37800.00
0475 0665 11 28.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	148.00000	4144.00	186.00000	5208.00	175.00000	4900.00
0480 0670 5410 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	490.00000	3430.00	519.00000	3633.00	260.00000	1820.00
0485 0690 20 11.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	30.00000	330.00	42.00000	462.00	50.00000	550.00
0490 0690 32 1 1.000 EA POLE REMOVAL, SHALLOW, DIRECT BURIAL	1600.00000	1600.00	2600.00000	2600.00	500.00000	500.00
0495 0690 50 1.000 EA CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	550.00000	550.00	180.00000	180.00	550.00000	550.00
0500 0690 70 24.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	52.00000	1248.00	36.00000	864.00	50.00000	1200.00
0505 0690 90 8.000 PI CONDUIT & CABLING REMOVE	310.00000	2480.00	260.00000	2080.00	500.00000	4000.00
0510 0690100 8.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	320.00000	2560.00	335.00000	2680.00	650.00000	5200.00
0515 0741 70111 4.000 EA TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	830.00000	3320.00	1010.00000	4040.00	1300.00000	5200.00
0520 0745 70 12 12.000 AS TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	810.00000	9720.00	1040.00000	12480.00	950.00000	11400.00
0525 0746 71111 1.000 EA TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	2800.00000	2800.00	1970.00000	1970.00	3100.00000	3100.00

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0530 0746 74 TMS CABINET, MODIFY	2.000 EA	800.00000	1600.00	360.00000	720.00	825.00000	1650.00
SECTION 0003 TOTALS			$ 219,964.50		$ 208,210.00		$ 240,991.25
CONTRACT TOTALS			$ 2,927,419.09		$ 2,934,444.44		$ 3,074,154.60

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41959115201	LUMP	175000.00000	175000.00	71550.00000	71550.00		
0010 0101 1 MOBILIZATION 41500015201	LUMP	3800.00000	3800.00	23355.00000	23355.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 41500015201	60.000 LS	12000.00000	12000.00	136300.00000	136300.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 41959115201	150.000 LS	168000.00000	168000.00	126000.00000	126000.00		
0025 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	50.00000	4800.00	45.00000	4320.00		
0030 0102 60 WORK ZONE SIGN	9050.000 ED	0.30000	2715.00	0.30000	2715.00		
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	36804.000 ED	0.16000	5888.64	0.16000	5888.64		
0040 0102 76 ADVANCE WARNING ARROW PANEL	270.000 ED	7.25000	1957.50	7.00000	1890.00		
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5970.000 ED	0.36000	2149.20	0.35000	2089.50		
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2453.000 EA	2.60000	6377.80	2.50000	6132.50		
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	200.000 ED	20.00000	4000.00	19.00000	3800.00		
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	760.000 DA	18.00000	13680.00	17.80000	13528.00		
0065 0102150 1 PORTABLE REGULATORY, SIGN	100.000 ED	9.00000	900.00	8.00000	800.00		
0070 0102150 2 RADAR SPEED DISPLAY UNIT	100.000 ED	13.00000	1300.00	12.00000	1200.00		
0075 0104 10 2 SYNTHETIC BALES	55.000 LF	10.00000	550.00	10.00000	550.00		
0080 0104 13 1 STAKED SILT FENCE, TYPE III	112.000 LF	6.00000	672.00	1.10000	123.20		
0085 0104 16 ROCK BAG	901.000 EA	7.25000	6532.25	5.00000	4505.00		

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0110 1 1 CLEARING & GRUBBING 41500015201	0.230 LS	3200.00000	3200.00	2500.00000	2500.00		
0095 0110 1 1 CLEARING & GRUBBING 41959115201	3.440 LS	9600.00000	9600.00	2500.00000	2500.00		
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1277.000 SY	30.50000	38948.50	36.00000	45972.00		
0105 0120 1 REGULAR EXCAVATION	74.000 CY	26.00000	1924.00	15.00000	1110.00		
0110 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	350.000 CY	23.50000	8225.00	10.00000	3500.00		
0115 0120 6 EMBANKMENT	96.000 CY	21.00000	2016.00	13.00000	1248.00		
0120 0285703 OPTIONAL BASE, BASE GROUP 03	95.000 SY	38.00000	3610.00	39.75000	3776.25		
0125 0285715 OPTIONAL BASE, BASE GROUP 15	325.000 SY	54.00000	17550.00	52.55000	17078.75		
0130 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4689.000 SY	1.70000	7971.30	2.35000	11019.15		
0135 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	14825.000 SY	0.50000	7412.50	1.90000	28167.50		
0140 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	62396.000 SY	0.80000	49916.80	2.50000	155990.00		
0145 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	44836.000 SY	0.75000	33627.00	2.00000	89672.00		
0150 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	11811.000 SY	0.50000	5905.50	1.60000	18897.60		
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	9253.700 TN	80.00000	740296.00	78.65000	727803.51		
0160 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3547.800 TN	135.00000	478953.00	134.95000	478775.61		
0165 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1443.300 TN	113.00000	163092.90	134.95000	194773.34		
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1747.800 TN	105.00000	183519.00	127.50000	222844.50		

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	15.200 TN	265.00000	4028.00	235.70000	3582.64		
0180 0350 72 CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT	50732.000 LF	2.00000	101464.00	2.05000	104000.60		
0185 0350 78 CLEANING & SEALING RANDOM CRACKS IN CONCRETE PAV'T	618.000 LF	2.65000	1637.70	5.00000	3090.00		
0190 0352 70 GRINDING CONCRETE PAVEMENT	25164.000 SY	3.25000	81783.00	2.70000	67942.80		
0195 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	154.000 CY	700.00000	107800.00	585.00000	90090.00		
0200 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	10.000 CY	615.00000	6150.00	500.00000	5000.00		
0205 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2700.00000	2700.00	2500.00000	2500.00		
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2900.00000	2900.00	3100.00000	3100.00		
0215 0425 5 MANHOLE, ADJUST	4.000 EA	1075.00000	4300.00	400.00000	1600.00		
0220 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	32.000 LF	60.00000	1920.00	450.00000	14400.00		
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	715.00000	715.00	1250.00000	1250.00		
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1247.000 LF	22.50000	28057.50	16.00000	19952.00		
0235 0522 1 SIDEWALK CONCRETE, 4" THICK	777.000 SY	91.00000	70707.00	55.00000	42735.00		
0240 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	11.000 EA	650.00000	7150.00	420.00000	4620.00		
0245 0536 1 1 GUARDRAIL -ROADWAY	187.500 LF	16.50000	3093.75	16.00000	3000.00		
0250 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	281.250 LF	18.40000	5175.00	18.00000	5062.50		
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	5.000 EA	1840.00000	9200.00	1800.00000	9000.00		

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0260 0536 73 GUARDRAIL REMOVAL	343.750 LF	2.10000	721.88	2.00000	687.50		
0265 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	5.000 EA	1640.00000	8200.00	1600.00000	8000.00		
0270 0570 1 2 PERFORMANCE TURF, SOD	17336.000 SY	3.10000	53741.60	1.75000	30338.00		
0275 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.000 NM	820.00000	8200.00	800.00000	8000.00		
0280 0710 11121 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	162.000 LF	0.50000	81.00	0.50000	81.00		
0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2983.000 LF	0.20000	596.60	0.20000	596.60		
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4829.000 LF	0.50000	2414.50	0.50000	2414.50		
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	522.000 LF	1.00000	522.00	0.90000	469.80		
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1393.000 LF	1.50000	2089.50	1.45000	2019.85		
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	8.000 GM	335.00000	2680.00	325.00000	2600.00		
0310 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2387.000 LF	0.30000	716.10	0.30000	716.10		
0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	70.00000	560.00	65.00000	520.00		
0320 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	169.000 EA	20.50000	3464.50	20.00000	3380.00		
0325 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	13.000 LF	5.10000	66.30	5.00000	65.00		

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	8.000 NM	820.00000	6560.00	800.00000	6400.00		
0335 0710 11221 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	317.000 LF	0.50000	158.50	0.50000	158.50		
0340 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	302.000 LF	0.30000	90.60	0.30000	90.60		
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	623.000 LF	1.00000	623.00	1.00000	623.00		
0350 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	2.000 GM	410.00000	820.00	400.00000	800.00		
0355 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1524.000 LF	0.35000	533.40	0.35000	533.40		
0360 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.200 SF	3.10000	109.12	3.00000	105.60		
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41959115201	LUMP	45000.00000	45000.00	45000.00000	45000.00		
0370 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 6800 41500015201	LUMP	5000.00000	5000.00	5000.00000	5000.00		
SECTION 0001 TOTALS		$ 2,747,819.44		$ 2,909,900.04		$	
SECTION 0002 SIGNING							
0375 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	330.00000	1320.00	306.90000	1227.60		
0380 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1100.00000	4400.00	1476.02000	5904.08		
0385 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	140.00000	560.00	158.42000	633.68		
0390 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	50.00000	100.00	33.95000	67.90		

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	2.000 AS	3635.00000	7270.00	1179.53000	2359.06		
0400 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	60.00000	60.00	60.06000	60.06		
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41500015201	LUMP	1840.00000	1840.00	1800.00000	1800.00		
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41959115201	LUMP	122000.00000	122000.00	119000.00000	119000.00		
0415 0711 17 THERMOPLASTIC, REMOVE	144.000 SF	10.25000	1476.00	10.00000	1440.00		
SECTION 0002 TOTALS		$	139,026.00	$	132,492.38	$	
SECTION 0003 SIGNALIZATION							
0420 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2955.000 LF	4.80000	14184.00	6.08000	17966.40		
0425 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	186.000 LF	26.00000	4836.00	22.26000	4140.36		
0430 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	3168.000 LF	10.55000	33422.40	15.39000	48755.52		
0435 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	4940.00000	19760.00	2005.30000	8021.20		
0440 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	72.000 EA	315.00000	22680.00	326.11000	23479.92		
0445 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	17.000 AS	615.00000	10455.00	735.05000	12495.85		
0450 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	11.000 EA	930.00000	10230.00	982.93000	10812.23		
0455 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	9.000 EA	128.00000	1152.00	132.55000	1192.95		
0460 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	20.000 EA	164.00000	3280.00	166.91000	3338.20		

CALL ORDER: 018 PROPOSAL ID: T5285 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0465 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	34.000 AS	665.00000	22610.00	699.51000	23783.34		
0470 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	45.000 AS	640.00000	28800.00	791.64000	35623.80		
0475 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	28.000 EA	135.00000	3780.00	153.65000	4302.20		
0480 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	7.000 AS	453.00000	3171.00	227.61000	1593.27		
0485 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	11.000 EA	25.00000	275.00	23.73000	261.03		
0490 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1420.00000	1420.00	427.06000	427.06		
0495 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	495.00000	495.00	474.51000	474.51		
0500 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	48.00000	1152.00	23.73000	569.52		
0505 0690 90 CONDUIT & CABLING REMOVE	8.000 PI	285.00000	2280.00	427.06000	3416.48		
0510 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	8.000 PI	295.00000	2360.00	569.42000	4555.36		
0515 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	770.00000	3080.00	1130.70000	4522.80		
0520 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	753.00000	9036.00	868.87000	10426.44		
0525 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	2535.00000	2535.00	2837.23000	2837.23		
0530 0746 74 TMS CABINET, MODIFY	2.000 EA	734.00000	1468.00	722.45000	1444.90		
SECTION 0003 TOTALS		$	202,461.40	$	224,440.57	$	
CONTRACT TOTALS		$	3,089,306.84	$	3,266,832.99	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.