VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T6160 PROPOSAL DESC :
LETTING DATE : 12/03/08 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing, constructing curb and gutter, sidewalk, detectable walking surfaces, lighting, signing, signalization and landscaping on SR 7 (NW 7th Ave.).

FINPROJ(S) : 25008125201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
25008125601 N/A
LOCAL NAME : SR 7/N.W. 7 AVENUE ROAD NAME : SR 7
PROJ LIMITS : FROM N.W. 79TH STREET TO N.W. 107TH STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SEMPER FI SERVICES, LLC	Responsive	Winning bid	$ 721,853.82	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 784,720.76	8.70%
3	M. VILA & ASSOCIATES, INC.	Responsive	Non-Winning Bid	$ 798,163.78	10.57%
4	BUDGET CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 809,402.10	12.12%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 812,861.88	12.60%
6	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 897,383.02	24.31%
7	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 936,618.06	29.75%
8	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 1,090,200.40	51.02%
9	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 1,116,880.25	54.72%

CALL ORDER : 019 PROPOSAL ID : T6160 PROPOSAL DESC :
LETTING DATE : 12/03/08 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing, constructing curb and gutter, sidewalk, detectable walking surfaces, lighting, signing, signalization and landscaping on SR 7 (NW 7th Ave.).

FINPROJ(S) : 25008125201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
25008125601 N/A
LOCAL NAME : SR 7/N.W. 7 AVENUE ROAD NAME : SR 7
PROJ LIMITS : FROM N.W. 79TH STREET TO N.W. 107TH STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25008125201	LUMP	25925.00000	25925.00	47960.00000	47960.00	58434.71000	58434.71
0010 0102 1 MAINTENANCE OF TRAFFIC 25008125201	200.000 LS	30000.00000	30000.00	56760.00000	56760.00	17560.01000	17560.01
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	45.00000	1440.00	54.50000	1744.00	35.00000	1120.00
0020 0102 60 WORK ZONE SIGN	2675.000 ED	0.31000	829.25	0.28000	749.00	0.28000	749.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7639.000 ED	0.19000	1451.41	0.17000	1298.63	0.17000	1298.63
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	880.000 ED	0.50000	440.00	0.45000	396.00	0.45000	396.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	440.000 ED	6.72000	2956.80	6.00000	2640.00	6.00000	2640.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	691.000 ED	0.42000	290.22	0.40000	276.40	0.38000	262.58
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	440.000 ED	17.92000	7884.80	16.00000	7040.00	16.00000	7040.00
0050 0110 1 1 CLEARING & GRUBBING 25008125201	1.000 LS	55000.00000	55000.00	61118.00000	61118.00	59818.40000	59818.40
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6062.000 SY	2.52000	15276.24	2.50000	15155.00	3.22000	19519.64

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0060 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	350.000 TN	128.80000	45080.00	130.00000	45500.00	115.00000	40250.00
0065 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	1000.00000	7000.00	380.00000	2660.00	256.18000	1793.26
0070 0425 6 VALVE BOXES, ADJUST	20.000 EA	200.00000	4000.00	160.00000	3200.00	120.65000	2413.00
0075 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	807.000 LF	17.00000	13719.00	21.50000	17350.50	29.96000	24177.72
0080 0522 1 SIDEWALK CONCRETE, 4" THICK	3951.000 SY	34.00000	134334.00	40.63000	160529.13	52.91000	209047.41
0085 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	64.000 EA	245.00000	15680.00	584.00000	37376.00	370.71000	23725.44
0090 0570 1 2 PERFORMANCE TURF, SOD	443.000 SY	1.65000	730.95	4.50000	1993.50	5.00000	2215.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25008125201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	412,037.67	$	513,746.16	$	522,460.80
SECTION 0002 SIGNING							
0100 0700 20 40 SINGLE POST SIGN, RELOCATE	16.000 AS	252.00000	4032.00	215.00000	3440.00	215.00000	3440.00
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25008125201	LUMP	10217.00000	10217.00	9500.00000	9500.00	9500.00000	9500.00
0110 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3439.000 LF	2.24000	7703.36	2.00000	6878.00	1.95000	6706.05
0115 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	665.000 LF	4.70000	3125.50	3.50000	2327.50	3.50000	2327.50
SECTION 0002 TOTALS		$	25,077.86	$	22,145.50	$	21,973.55
SECTION 0003 LIGHTING							

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT
0120 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	430.000 LF	1.23000	528.90	1.10000	473.00	1.10000	473.00
0125 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	860.000 LF	1.57000	1350.20	1.40000	1204.00	1.40000	1204.00
0130 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1145.000 LF	0.57000	652.65	0.50000	572.50	0.50000	572.50
0135 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	50.000 LF	15.68000	784.00	14.00000	700.00	14.00000	700.00
0140 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	6.000 EA	468.16000	2808.96	418.00000	2508.00	418.00000	2508.00
0145 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	6.000 EA	224.00000	1344.00	200.00000	1200.00	200.00000	1200.00
SECTION 0003 TOTALS		$	7,468.71	$	6,657.50	$	6,657.50
SECTION 0004 SIGNALIZATION							
0150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	1232.000 LF	15.68000	19317.76	14.00000	17248.00	14.00000	17248.00
0155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4468.80000	13406.40	3990.00000	11970.00	3990.00000	11970.00
0160 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	987.000 LF	2.02000	1993.74	1.80000	1776.60	1.80000	1776.60
0165 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	44.000 EA	432.32000	19022.08	386.00000	16984.00	386.00000	16984.00
0170 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	3.000 EA	179.20000	537.60	160.00000	480.00	160.00000	480.00
0175 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	16.000 AS	670.88000	10734.08	599.00000	9584.00	599.00000	9584.00
0180 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	672.00000	2016.00	600.00000	1800.00	600.00000	1800.00
0185 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	672.00000	2016.00	600.00000	1800.00	600.00000	1800.00
SECTION 0004 TOTALS		$	69,043.66	$	61,642.60	$	61,642.60
SECTION 0005 LANDSCAPE / PERIPHERAL							

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	(1) SEMPER FI SERVICES, LLC AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	(2) WEEKLEY ASPHALT PAVING, INC AMOUNT	(3) M. VILA & ASSOCIATES, INC. UNIT PRICE	(3) M. VILA & ASSOCIATES, INC. AMOUNT
0190 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	1136.000 SY	90.72000	103057.92	89.00000	101104.00	81.00000	92016.00
0195 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25008125201	LUMP	105168.00000	105168.00	79425.00000	79425.00	93413.33000	93413.33
SECTION 0005 TOTALS			$ 208,225.92		$ 180,529.00		$ 185,429.33
CONTRACT TOTALS			$ 721,853.82		$ 784,720.76		$ 798,163.78

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BUDGET CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25008125201	LUMP	70000.00000	70000.00	85000.00000	85000.00	75000.00000	75000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25008125201	200.000 LS	70000.00000	70000.00	75000.00000	75000.00	19000.00000	19000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	45.00000	1440.00	50.00000	1600.00	100.00000	3200.00
0020 0102 60 WORK ZONE SIGN	2675.000 ED	0.30000	802.50	0.28000	749.00	0.42000	1123.50
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7639.000 ED	0.20000	1527.80	0.20000	1527.80	0.24000	1833.36
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	880.000 ED	0.50000	440.00	0.40000	352.00	0.49000	431.20
0035 0102 76 ADVANCE WARNING ARROW PANEL	440.000 ED	10.00000	4400.00	6.00000	2640.00	9.83000	4325.20
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	691.000 ED	0.40000	276.40	0.40000	276.40	0.49000	338.59
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	440.000 ED	20.00000	8800.00	18.00000	7920.00	25.28000	11123.20
0050 0110 1 1 CLEARING & GRUBBING 25008125201	1.000 LS	90000.00000	90000.00	100000.00000	100000.00	20000.00000	20000.00
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6062.000 SY	2.25000	13639.50	5.15000	31219.30	1.00000	6062.00
0060 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	350.000 TN	115.00000	40250.00	157.00000	54950.00	135.00000	47250.00
0065 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	500.00000	3500.00	500.00000	3500.00	267.10000	1869.70
0070 0425 6 VALVE BOXES, ADJUST	20.000 EA	100.00000	2000.00	350.00000	7000.00	200.39000	4007.80
0075 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	807.000 LF	20.00000	16140.00	21.47000	17326.29	32.17000	25961.19
0080 0522 1 SIDEWALK CONCRETE, 4" THICK	3951.000 SY	34.00000	134334.00	28.89000	114144.39	45.60000	180165.60

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BUDGET CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0085 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	64.000 EA	450.00000	28800.00	380.00000	24320.00	400.00000	25600.00
0090 0570 1 2 PERFORMANCE TURF, SOD	443.000 SY	10.00000	4430.00	5.00000	2215.00	2.27000	1005.61
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25008125201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	540,780.20	$	579,740.18	$	478,296.95
SECTION 0002 SIGNING							
0100 0700 20 40 SINGLE POST SIGN, RELOCATE	16.000 AS	200.00000	3200.00	150.00000	2400.00	315.95000	5055.20
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25008125201	LUMP	10500.00000	10500.00	8744.20000	8744.20	12810.52000	12810.52
0110 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3439.000 LF	2.20000	7565.80	1.60000	5502.40	2.81000	9663.59
0115 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	665.000 LF	4.00000	2660.00	2.60000	1729.00	5.91000	3930.15
SECTION 0002 TOTALS		$	23,925.80	$	18,375.60	$	31,459.46
SECTION 0003 LIGHTING							
0120 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	430.000 LF	1.10000	473.00	1.10000	473.00	1.43000	614.90
0125 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	860.000 LF	1.40000	1204.00	1.40000	1204.00	2.18000	1874.80
0130 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1145.000 LF	0.50000	572.50	0.50000	572.50	0.56000	641.20
0135 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	50.000 LF	15.00000	750.00	14.00000	700.00	23.17000	1158.50

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BUDGET CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0140 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	6.000 EA	420.00000	2520.00	418.00000	2508.00	674.02000	4044.12
0145 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	6.000 EA	200.00000	1200.00	200.00000	1200.00	674.02000	4044.12
SECTION 0003 TOTALS		$	6,719.50	$	6,657.50	$	12,377.64
SECTION 0004 SIGNALIZATION							
0150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	1232.000 LF	15.00000	18480.00	14.00000	17248.00	23.17000	28545.44
0155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4000.00000	12000.00	3990.00000	11970.00	4528.54000	13585.62
0160 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	987.000 LF	1.80000	1776.60	1.80000	1776.60	4.14000	4086.18
0165 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	44.000 EA	390.00000	17160.00	386.00000	16984.00	730.18000	32127.92
0170 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	3.000 EA	160.00000	480.00	160.00000	480.00	351.05000	1053.15
0175 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	16.000 AS	600.00000	9600.00	599.00000	9584.00	1755.25000	28084.00
0180 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	600.00000	1800.00	600.00000	1800.00	713.33000	2139.99
0185 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	600.00000	1800.00	600.00000	1800.00	1474.41000	4423.23
SECTION 0004 TOTALS		$	63,096.60	$	61,642.60	$	114,045.53
SECTION 0005 LANDSCAPE / PERIPHERAL							
0190 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	1136.000 SY	80.00000	90880.00	59.00000	67024.00	113.74000	129208.64
0195 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25008125201	LUMP	84000.00000	84000.00	79422.00000	79422.00	131994.80000	131994.80
SECTION 0005 TOTALS		$	174,880.00	$	146,446.00	$	261,203.44
CONTRACT TOTALS		$	809,402.10	$	812,861.88	$	897,383.02

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(9) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25008125201	LUMP	108637.00000	108637.00	167500.00000	167500.00	60000.00000	60000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25008125201	200.000 LS	108637.00000	108637.00	57470.00000	57470.00	60000.00000	60000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	60.00000	1920.00	59.00000	1888.00	45.00000	1440.00
0020 0102 60 WORK ZONE SIGN	2675.000 ED	0.35000	936.25	0.30000	802.50	0.40000	1070.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7639.000 ED	0.19000	1451.41	0.20000	1527.80	0.25000	1909.75
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	880.000 ED	0.40000	352.00	0.40000	352.00	0.50000	440.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	440.000 ED	7.50000	3300.00	7.00000	3080.00	8.60000	3784.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	691.000 ED	0.40000	276.40	0.40000	276.40	0.50000	345.50
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	440.000 ED	18.00000	7920.00	18.00000	7920.00	20.00000	8800.00
0050 0110 1 1 CLEARING & GRUBBING 25008125201	1.000 LS	100000.00000	100000.00	125000.00000	125000.00	65730.00000	65730.00
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	6062.000 SY	3.00000	18186.00	9.00000	54558.00	4.50000	27279.00
0060 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	350.000 TN	150.00000	52500.00	240.00000	84000.00	150.00000	52500.00
0065 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	500.00000	3500.00	391.00000	2737.00	2000.00000	14000.00
0070 0425 6 VALVE BOXES, ADJUST	20.000 EA	250.00000	5000.00	285.00000	5700.00	800.00000	16000.00
0075 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	807.000 LF	17.00000	13719.00	41.00000	33087.00	50.00000	40350.00
0080 0522 1 SIDEWALK CONCRETE, 4" THICK	3951.000 SY	27.00000	106677.00	48.00000	189648.00	70.00000	276570.00

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(9) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0085 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	64.000 EA	250.00000	16000.00	408.00000	26112.00	600.00000	38400.00
0090 0570 1 2 PERFORMANCE TURF, SOD	443.000 SY	2.50000	1107.50	15.00000	6645.00	12.00000	5316.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25008125201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	600,119.56	$	818,303.70	$	723,934.25
SECTION 0002 SIGNING							
0100 0700 20 40 SINGLE POST SIGN, RELOCATE	16.000 AS	150.00000	2400.00	190.00000	3040.00	350.00000	5600.00
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25008125201	LUMP	8745.00000	8745.00	9500.00000	9500.00	30000.00000	30000.00
0110 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3439.000 LF	1.60000	5502.40	2.10000	7221.90	2.00000	6878.00
0115 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	665.000 LF	2.60000	1729.00	3.50000	2327.50	3.00000	1995.00
SECTION 0002 TOTALS		$	18,376.40	$	22,089.40	$	44,473.00
SECTION 0003 LIGHTING							
0120 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	430.000 LF	1.10000	473.00	4.60000	1978.00	2.00000	860.00
0125 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	860.000 LF	1.40000	1204.00	3.10000	2666.00	2.00000	1720.00
0130 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1145.000 LF	0.50000	572.50	0.51000	583.95	1.00000	1145.00
0135 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	50.000 LF	14.00000	700.00	58.00000	2900.00	17.00000	850.00

CALL ORDER: 019 PROPOSAL ID: T6160 LETTING DATE: 12/03/08 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(9) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0140 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	6.000 EA	418.00000	2508.00	572.00000	3432.00	430.00000	2580.00
0145 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	6.000 EA	200.00000	1200.00	256.00000	1536.00	1000.00000	6000.00
SECTION 0003 TOTALS		$	6,657.50	$	13,095.95	$	13,155.00
SECTION 0004 SIGNALIZATION							
0150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDER EXISTING PAVEMENT	1232.000 LF	14.00000	17248.00	22.00000	27104.00	17.00000	20944.00
0155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3990.00000	11970.00	5480.00000	16440.00	4800.00000	14400.00
0160 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	987.000 LF	1.80000	1776.60	2.05000	2023.35	2.00000	1974.00
0165 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	44.000 EA	386.00000	16984.00	322.00000	14168.00	470.00000	20680.00
0170 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	3.000 EA	160.00000	480.00	205.00000	615.00	200.00000	600.00
0175 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	16.000 AS	599.00000	9584.00	618.00000	9888.00	650.00000	10400.00
0180 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	600.00000	1800.00	394.00000	1182.00	720.00000	2160.00
0185 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	600.00000	1800.00	409.00000	1227.00	720.00000	2160.00
SECTION 0004 TOTALS		$	61,642.60	$	72,647.35	$	73,318.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0190 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	1136.000 SY	150.00000	170400.00	74.00000	84064.00	125.00000	142000.00
0195 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25008125201	LUMP	79422.00000	79422.00	80000.00000	80000.00	120000.00000	120000.00
SECTION 0005 TOTALS		$	249,822.00	$	164,064.00	$	262,000.00
CONTRACT TOTALS		$	936,618.06	$	1,090,200.40	$	1,116,880.25

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.