VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T5236 PROPOSAL DESC :
LETTING DATE : 03/05/08 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : Type A fence and clearing along the Right of Way along both
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS) sides of I-75 in Sumter Co.

FINPROJ(S) : 42164515201 (*) F.A. NO. : 0751158I COUNTIES : SUMTER

LOCAL NAME : I-75_____FROM ROAD NAME : SR 93
PROJ LIMITS : HERNANDO COUNTY LINE TO S OF MARION CO LINE

| RANK | VENDOR NAME | FUEL ADJ | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|---|
| 1 | SMITH INDUSTRIES, INC. D/B/A SMITH FENCE COMPANY | N/A | Responsive | Winning bid | $ 1,441,730.00 | 0.00% |
| 2 | SANTA CRUZ CONSTRUCTION, INC. | N/A | Responsive | Non-Winning Bi | $ 1,445,317.00 | 0.24% |
| 3 | RUSSELL ENGINEERING, INC. | N/A | Responsive | Non-Winning Bi | $ 1,725,248.00 | 19.66% |
| 4 | CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING | N/A | Responsive | Non-Winning Bi | $ 1,977,777.00 | 37.18% |
| 5 | POSPIECH CONTRACTING, INC. | N/A | Responsive | Non-Winning Bi | $ 2,037,000.00 | 41.28% |
| 6 | ROBERTS, C.W., CONTRACTING, INC. | N/A | Responsive | Non-Winning Bi | $ 2,100,000.00 | 45.65% |
| 7 | COXWELL, J.B. CONTRACTING, INC. | N/A | Responsive | Non-Winning Bi | $ 2,594,087.00 | 79.92% |
| 8 | D.A.B. CONSTRUCTORS, INC. | N/A | Responsive | Non-Winning Bi | $ 2,888,888.88 | 100 % |

CALL ORDER : 011 PROPOSAL ID : T5236 PROPOSAL DESC :
LETTING DATE : 03/05/08 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : Type A fence and clearing along the Right of Way along both
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS) sides of I-75 in Sumter Co.

FINPROJ(S) : 42164515201 (*) F.A. NO. : 0751158I COUNTIES : SUMTER

LOCAL NAME : I-75_____FROM ROAD NAME : SR 93
PROJ LIMITS : HERNANDO COUNTY LINE TO S OF MARION CO LINE

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SMITH INDUSTRIES, INC. D/B/<br>UNIT PRICE | <br>AMOUNT | (2) SANTA CRUZ CONSTRUCTION, IN<br>UNIT PRICE | <br>AMOUNT | (3) RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42164515201 | LUMP | 1391730.00000 | 1391730.00 | 1395317.00000 | 1395317.00 | 1675248.00000 | 1675248.00 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42164515201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 1,441,730.00 | | $ 1,445,317.00 | | $ 1,725,248.00 |
| CONTRACT TOTALS | | | $ 1,441,730.00 | | $ 1,445,317.00 | | $ 1,725,248.00 |

CALL ORDER: 011 PROPOSAL ID: T5236 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>CEM ENTERPRISES, INC. D/B/A<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>ROBERTS, C.W., CONTRACTING, INC<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42164515201 | LUMP | 1927777.00000 | 1927777.00 | 1987000.00000 | 1987000.00 | 2050000.00000 | 2050000.00 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42164515201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 1,977,777.00 | | $ 2,037,000.00 | | $ 2,100,000.00 |
| CONTRACT TOTALS | | | $ 1,977,777.00 | | $ 2,037,000.00 | | $ 2,100,000.00 |

CALL ORDER: 011 PROPOSAL ID: T5236 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (7) COXWELL, J.B. CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (8) D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42164515201 | LUMP | 2544087.00000 | 2544087.00 | 2838888.88000 | 2838888.88 | | |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42164515201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | | |
| SECTION 0001 TOTALS | | | $ 2,594,087.00 | | $ 2,888,888.88 | | $ |
| CONTRACT TOTALS | | | $ 2,594,087.00 | | $ 2,888,888.88 | | $ 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.