VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : Z4012 PROPOSAL DESC :
LETTING DATE : 03/05/08 10:30 A.M. DISTRICT : 04 Push Button - No Contract Plans
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) A Bid Bond is not required for this project.

The improvements under this contract consist of permanent repairs to highway lighting on state roads within District IV due to damages occurred by Hurricanes. The scope also includes coordination with the District IV Planning and Environmental Management Office prior to the start of construction to ensure compliance with the National Environmental Policy Act (NEPA).

FINPROJ(S) : 42221515201 (*) F.A. NO. : ER08400E COUNTIES : DISTRICT WIDE

LOCAL NAME : EMERGENCY CONTRACT ROAD NAME :
PROJ LIMITS : PRE-EVENT PERMANENT LIGHTING

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERICAN LIGHTING AND SIGNALIZATION, INC.	N/A	Responsive	Winning bid	$ 399,950.00	0.00%
2	HORSEPOWER ELECTRIC, INC.	N/A	Responsive	Non-Winning Bi	$ 457,457.00	14.37%
3	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	N/A	Responsive	Non-Winning Bi	$ 1,143,536.00	185 %
4	SIGNAL GROUP, INC. (THE)	N/A	Responsive	Non-Winning Bi	$ 3,921,044.00	880 %

Pre-Event Push Button Contract

Budget Ceiling: $300,000.00

CALL ORDER : 020
LETTING DATE : 03/05/08 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : Z4012
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
Push Button - No Contract Plans

A Bid Bond is not required for this project.

The improvements under this contract consist of permanent repairs to highway lighting on state roads within District IV due to damages occurred by Hurricanes. The scope also includes coordination with the District IV Planning and Environmental Management Office prior to the start of construction to ensure compliance with the National Environmental Policy Act (NEPA).

FINPROJ(S) : 42221515201 (*)
F.A. NO. : ER08400E
COUNTIES : DISTRICT WIDE

LOCAL NAME : EMERGENCY CONTRACT
ROAD NAME :
PROJ LIMITS : PRE-EVENT PERMANENT LIGHTING

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) SIGNAL TECHNOLOGY AND INSTALLAT UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1.000 CY	50.00000	50.00	10.00000	10.00	650.00000	650.00
0010 0121 70 FLOWABLE FILL	1.000 CY	50.00000	50.00	70.00000	70.00	500.00000	500.00
0015 0400135 CRACKS INJECT & SEAL- STRUCTURES REHAB	1.000 LF	10.00000	10.00	100.00000	100.00	250.00000	250.00
0020 0522 1 SIDEWALK CONCRETE, 4" THICK	41.000 SY	100.00000	4100.00	50.00000	2050.00	130.00000	5330.00
SECTION 0001 TOTALS		$	4,210.00	$	2,230.00	$	6,730.00
SECTION 0002 LIGHTING							
0025 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1583.000 LF	2.00000	3166.00	3.00000	4749.00	4.00000	6332.00
0030 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.000 LF	5.00000	5.00	10.00000	10.00	4.00000	4.00

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) SIGNAL TECHNOLOGY AND INSTALLAT UNIT PRICE	 AMOUNT
0035 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	1.000 LF	5.00000	5.00	12.00000	12.00	4.00000	4.00
0040 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1030.000 LF	0.01000	10.30	0.10000	103.00	0.50000	515.00
0045 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	68.000 LF	8.00000	544.00	15.00000	1020.00	12.00000	816.00
0050 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1.000 LF	30.00000	30.00	40.00000	40.00	50.00000	50.00
0055 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	1.000 EA	7000.00000	7000.00	4000.00000	4000.00	6000.00000	6000.00
0060 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	13.000 EA	6500.00000	84500.00	3700.00000	48100.00	6000.00000	78000.00
0065 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	1.000 EA	7000.00000	7000.00	4850.00000	4850.00	7400.00000	7400.00
0070 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	1.000 EA	1000.00000	1000.00	6000.00000	6000.00	7400.00000	7400.00
0075 0715 4300 LIGHT POLE COMPLETE, INSTALL	1.000 EA	100.70000	100.70	500.00000	500.00	1200.00000	1200.00
0080 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	500.00000	500.00	500.00000	500.00	500.00000	500.00
0085 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	10.000 EA	1000.00000	10000.00	1000.00000	10000.00	1200.00000	12000.00
0090 0715 5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL	1.000 EA	1000.00000	1000.00	2000.00000	2000.00	1200.00000	1200.00
0095 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	132.000 EA	200.00000	26400.00	5.00000	660.00	250.00000	33000.00
0100 0715 10 4 LIGHT POLE FOUNDATION, STRAIGHTEN EXISTING FOUNDATION	1.000 EA	400.00000	400.00	650.00000	650.00	250.00000	250.00
0105 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	46.000 EA	400.00000	18400.00	650.00000	29900.00	650.00000	29900.00

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) SIGNAL TECHNOLOGY AND INSTALLAT UNIT PRICE	 AMOUNT
0110 0715 11112 LUMINAIRE, F&I, ROADWAY, HIGH MAST	1.000 EA	1000.00000	1000.00	1620.00000	1620.00	1200.00000	1200.00
0115 0715 11511 LUMINAIRE, REMOVE , ROADWAY, COBRA HEAD	48.000 EA	100.00000	4800.00	10.00000	480.00	150.00000	7200.00
0120 0715 11512 LUMINAIRE, REMOVE , ROADWAY, HIGH MAST	1.000 EA	25.00000	25.00	100.00000	100.00	250.00000	250.00
0125 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	10.00000	10.00	150.00000	150.00	850.00000	850.00
0130 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	10.00000	40.00	250.00000	1000.00	850.00000	3400.00
0135 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	1.000 EA	10.00000	10.00	100.00000	100.00	125.00000	125.00
0140 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	4.000 EA	10.00000	40.00	75.00000	300.00	125.00000	500.00
0145 0715 14 61 LIGHTING - PULL BOX, F&I COVER ONLY, ROADSIDE-MOULDED	1.000 EA	10.00000	10.00	75.00000	75.00	200.00000	200.00
0150 0715 14 62 LIGHTING - PULL BOX, F&I COVER ONLY, SIDEWALK	1.000 EA	10.00000	10.00	75.00000	75.00	200.00000	200.00
0155 0715 19 1 LIGHTING - SURGE PROTECTOR, POLE BASE	1.000 EA	100.00000	100.00	300.00000	300.00	150.00000	150.00
0160 0715 19111 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 80'	1.000 EA	9500.00000	9500.00	26500.00000	26500.00	25500.00000	25500.00
0165 0715 19112 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	1.000 EA	11000.00000	11000.00	29700.00000	29700.00	30000.00000	30000.00
0170 0715 19113 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 120'	1.000 EA	15000.00000	15000.00	45000.00000	45000.00	40000.00000	40000.00
0175 0715 19119 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, CUSTOM HEIGHT	1.000 EA	9500.00000	9500.00	40000.00000	40000.00	40000.00000	40000.00
0180 0715 19300 HIGH MAST LIGHT POLE, INSTALL	1.000 EA	500.00000	500.00	5000.00000	5000.00	5000.00000	5000.00

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) SIGNAL TECHNOLOGY AND INSTALLAT UNIT PRICE	 AMOUNT
0185 0715 19600 HIGH MAST LIGHT POLE, REMOVE	1.000 EA	10000.00000	10000.00	3000.00000	3000.00	2500.00000	2500.00
0190 0715 36 12 LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE	1.000 EA	500.00000	500.00	550.00000	550.00	750.00000	750.00
0195 0715 36 14 LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY	1.000 EA	25.00000	25.00	75.00000	75.00	100.00000	100.00
0200 0715 37 1 PHOTO ELECTRIC CONTROL ASSEMBLY, F&I	7.000 EA	5.00000	35.00	50.00000	350.00	120.00000	840.00
0205 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	185.000 EA	25.00000	4625.00	385.00000	71225.00	500.00000	92500.00
0210 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	1.000 EA	25.00000	25.00	500.00000	500.00	500.00000	500.00
0215 0715511245 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 45'	1.000 EA	2000.00000	2000.00	5000.00000	5000.00	5800.00000	5800.00
0220 0715511340 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 40'	1.000 EA	1000.00000	1000.00	2800.00000	2800.00	2200.00000	2200.00
0225 0715511350 LIGHT POLE COMPLETE, SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 50'	1.000 EA	2000.00000	2000.00	3500.00000	3500.00	3000.00000	3000.00
0230 0715511540 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, WOOD, 40'	1.000 EA	400.00000	400.00	1250.00000	1250.00	3000.00000	3000.00
0235 0715511550 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, WOOD, 50'	1.000 EA	500.00000	500.00	1500.00000	1500.00	4500.00000	4500.00
0240 0907715 1 LAMP, HPS HIGH MAST	1.000 EA	200.00000	200.00	450.00000	450.00	400.00000	400.00
0245 0907715 11 HURRICANE REPAIRS, LAMP-INCANDESCENT	1.000 EA	100.00000	100.00	50.00000	50.00	320.00000	320.00
0250 0907715 12 HURRICANE REPAIRS, FUSE-POLE BASE, F&I	524.000 EA	1.00000	524.00	3.00000	1572.00	25.00000	13100.00

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) SIGNAL TECHNOLOGY AND INSTALLAT UNIT PRICE	 AMOUNT
0255 0907715 13 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE SHOULDER, SINGLE ARM	19.000 LO	250.00000	4750.00	100.00000	1900.00	1500.00000	28500.00
0260 0907715 14 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE, SHOULDER, DOUBLE ARM WALL	135.000 LO	50.00000	6750.00	10.00000	1350.00	500.00000	67500.00
0265 0907715 15 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE. MEDIAN, DOUBLE ARM WALL	1.000 LO	250.00000	250.00	250.00000	250.00	5000.00000	5000.00
0270 0907715 16 HURRICANE REPAIRS, DIAGNOSTIC WORK, SHOULDER SINGLE ARM	1113.000 LO	50.00000	55650.00	30.00000	33390.00	250.00000	278250.00
0275 0907715 17 HURRICANE REPAIRS, DIAGNOSTIC WORK, SHOULDER DOUBLE ARM	157.000 LO	50.00000	7850.00	25.00000	3925.00	250.00000	39250.00
0280 0907715 18 HURRICANE REPAIRS, DIAGNOSTIC WORK, MEDIAN, DOUBLE ARM, WALL MOUNT	176.000 LO	200.00000	35200.00	55.00000	9680.00	250.00000	44000.00
0285 0907715 19 HURRICANE REPAIRS, DIAGNOSTIC WORK, HIGH MAST GROUND	18.000 LO	1000.00000	18000.00	500.00000	9000.00	250.00000	4500.00
0290 0907715 20 HURRICANE REPAIRS, LIGHT POLE LEVELING, ALUMINUM / STEEL, CONCRETE FOUNDATION	145.000 EA	50.00000	7250.00	150.00000	21750.00	500.00000	72500.00
0295 0907715 21 HURRICANE REPAIRS, LIGHT POLE LEVELING, CONCRETE, DIRECT BURIED	1.000 EA	500.00000	500.00	556.00000	556.00	400.00000	400.00
0300 0907715 36 HURRICANE REPAIRS, DIAGNOSTIC WORK, LOAD CENTER	232.000 LO	50.00000	11600.00	30.00000	6960.00	250.00000	58000.00
0305 0907715 37 HURRICANE REPAIRS, DIAGNOSTIC WORK, CIRCUIT	73.000 LO	50.00000	3650.00	50.00000	3650.00	750.00000	54750.00
0310 0907715 38 HURRICANE REPAIRS, DIAGNOSTIC WORK, HIGH MAST, AERIAL	7.000 LO	1500.00000	10500.00	1000.00000	7000.00	1500.00000	10500.00
0315 0907715 39 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE BRIDGE	1.000 LO	250.00000	250.00	500.00000	500.00	5000.00000	5000.00
SECTION 0002 TOTALS		$	395,740.00	$	455,227.00	$	1,136,806.00
CONTRACT TOTALS		$	399,950.00	$	457,457.00	$	1,143,536.00

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1.000 CY	250.00000	250.00				
0010 0121 70 FLOWABLE FILL	1.000 CY	275.00000	275.00				
0015 0400135 CRACKS INJECT & SEAL- STRUCTURES REHAB	1.000 LF	150.00000	150.00				
0020 0522 1 SIDEWALK CONCRETE, 4" THICK	41.000 SY	250.00000	10250.00				
SECTION 0001 TOTALS		$	10,925.00	$		$	
SECTION 0002 LIGHTING							
0025 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1583.000 LF	5.00000	7915.00				
0030 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.000 LF	7.50000	7.50				
0035 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	1.000 LF	9.50000	9.50				
0040 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1030.000 LF	2.00000	2060.00				
0045 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	68.000 LF	8.00000	544.00				
0050 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1.000 LF	17.00000	17.00				
0055 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	1.000 EA	6500.00000	6500.00				
0060 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	13.000 EA	7000.00000	91000.00				

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0065 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	1.000 EA	7500.00000	7500.00				
0070 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	1.000 EA	9000.00000	9000.00				
0075 0715 4300 LIGHT POLE COMPLETE, INSTALL	1.000 EA	3000.00000	3000.00				
0080 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	1500.00000	1500.00				
0085 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	10.000 EA	1350.00000	13500.00				
0090 0715 5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL	1.000 EA	1500.00000	1500.00				
0095 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	132.000 EA	6500.00000	858000.00				
0100 0715 10 4 LIGHT POLE FOUNDATION, STRAIGHTEN EXISTING FOUNDATION	1.000 EA	6500.00000	6500.00				
0105 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	46.000 EA	750.00000	34500.00				
0110 0715 11112 LUMINAIRE, F&I, ROADWAY, HIGH MAST	1.000 EA	950.00000	950.00				
0115 0715 11511 LUMINAIRE, REMOVE , ROADWAY, COBRA HEAD	48.000 EA	250.00000	12000.00				
0120 0715 11512 LUMINAIRE, REMOVE , ROADWAY, HIGH MAST	1.000 EA	350.00000	350.00				
0125 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	1750.00000	1750.00				
0130 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	1900.00000	7600.00				
0135 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	1.000 EA	250.00000	250.00				
0140 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	4.000 EA	4.00000	16.00				

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0145 0715 14 61 LIGHTING - PULL BOX, F&I COVER ONLY, ROADSIDE-MOULDED	1.000 EA	200.00000	200.00				
0150 0715 14 62 LIGHTING - PULL BOX, F&I COVER ONLY, SIDEWALK	1.000 EA	200.00000	200.00				
0155 0715 19 1 LIGHTING - SURGE PROTECTOR, POLE BASE	1.000 EA	300.00000	300.00				
0160 0715 19111 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 80'	1.000 EA	40000.00000	40000.00				
0165 0715 19112 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	1.000 EA	42000.00000	42000.00				
0170 0715 19113 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 120'	1.000 EA	48000.00000	48000.00				
0175 0715 19119 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, CUSTOM HEIGHT	1.000 EA	55000.00000	55000.00				
0180 0715 19300 HIGH MAST LIGHT POLE, INSTALL	1.000 EA	2500.00000	2500.00				
0185 0715 19600 HIGH MAST LIGHT POLE, REMOVE	1.000 EA	2500.00000	2500.00				
0190 0715 36 12 LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE	1.000 EA	400.00000	400.00				
0195 0715 36 14 LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY	1.000 EA	150.00000	150.00				
0200 0715 37 1 PHOTO ELECTRIC CONTROL ASSEMBLY, F&I	7.000 EA	200.00000	1400.00				
0205 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	185.000 EA	1500.00000	277500.00				
0210 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	1.000 EA	1750.00000	1750.00				

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0215 0715511245 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, GALVANIZED STEEL, 45'	1.000 EA	7000.00000	7000.00				
0220 0715511340 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 40'	1.000 EA	7250.00000	7250.00				
0225 0715511350 LIGHT POLE COMPLETE, SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 50'	1.000 EA	7500.00000	7500.00				
0230 0715511540 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, WOOD, 40'	1.000 EA	6500.00000	6500.00				
0235 0715511550 LIGHT POLE COMPLETE, F&I, SINGLE ARM SHOULDER MOUNT, WOOD, 50'	1.000 EA	2500.00000	2500.00				
0240 0907715 1 LAMP, HPS HIGH MAST	1.000 EA	175.00000	175.00				
0245 0907715 11 HURRICANE REPAIRS, LAMP-INCANDESCENT	1.000 EA	175.00000	175.00				
0250 0907715 12 HURRICANE REPAIRS, FUSE-POLE BASE, F&I	524.000 EA	250.00000	131000.00				
0255 0907715 13 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE SHOULDER, SINGLE ARM	19.000 LO	350.00000	6650.00				
0260 0907715 14 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE, SHOULDER, DOUBLE ARM WALL	135.000 LO	500.00000	67500.00				
0265 0907715 15 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE. MEDIAN, DOUBLE ARM WALL	1.000 LO	550.00000	550.00				
0270 0907715 16 HURRICANE REPAIRS, DIAGNOSTIC WORK, SHOULDER SINGLE ARM	1113.000 LO	1000.00000	1113000.00				
0275 0907715 17 HURRICANE REPAIRS, DIAGNOSTIC WORK, SHOULDER DOUBLE ARM	157.000 LO	1000.00000	157000.00				
0280 0907715 18 HURRICANE REPAIRS, DIAGNOSTIC WORK, MEDIAN, DOUBLE ARM, WALL MOUNT	176.000 LO	1000.00000	176000.00				

CALL ORDER: 020 PROPOSAL ID: Z4012 LETTING DATE: 03/05/08 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0285 0907715 19 HURRICANE REPAIRS, DIAGNOSTIC WORK, HIGH MAST GROUND	18.000 LO	1500.00000	27000.00				
0290 0907715 20 HURRICANE REPAIRS, LIGHT POLE LEVELING, ALUMINUM / STEEL, CONCRETE FOUNDATION	145.000 EA	1500.00000	217500.00				
0295 0907715 21 HURRICANE REPAIRS, LIGHT POLE LEVELING, CONCRETE, DIRECT BURIED	1.000 EA	1500.00000	1500.00				
0300 0907715 36 HURRICANE REPAIRS, DIAGNOSTIC WORK, LOAD CENTER	232.000 LO	1500.00000	348000.00				
0305 0907715 37 HURRICANE REPAIRS, DIAGNOSTIC WORK, CIRCUIT	73.000 LO	1000.00000	73000.00				
0310 0907715 38 HURRICANE REPAIRS, DIAGNOSTIC WORK, HIGH MAST, AERIAL	7.000 LO	1850.00000	12950.00				
0315 0907715 39 HURRICANE REPAIRS, ROUTINE LIGHTING MAINTENANCE BRIDGE	1.000 LO	9500.00000	9500.00				
SECTION 0002 TOTALS		$	3,910,119.00	$		$	
CONTRACT TOTALS		$	3,921,044.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.