VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T4223 PROPOSAL DESC :
LETTING DATE : 04/29/09 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of 3R milling and resurfacing, signing and pavement marking, signal replacements and landscape for SR A-1-A.

FINPROJ(S) : 41687215201 (*) F.A. NO. : 8887529A COUNTIES : BROWARD

LOCAL NAME : SR-A1A/OCEAN DR ROAD NAME : SR A1A
PROJ LIMITS : FR NE 18 ST TO OAKLAND PK BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 939,353.53	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 943,002.46	0.38%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 985,836.07	4.94%
4	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 1,163,407.76	23.85%
5	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 1,165,561.00	24.08%
6	JA&M DEVELOPING CORP.	Responsive	Non-Winning Bid	$ 1,176,195.43	25.21%
7	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 1,366,597.33	45.48%

CALL ORDER : 011 PROPOSAL ID : T4223 PROPOSAL DESC :
LETTING DATE : 04/29/09 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of 3R milling and resurfacing, signing and pavement marking, signal replacements and landscape for SR A-1-A.

FINPROJ(S) : 41687215201 (*) F.A. NO. : 8887529A COUNTIES : BROWARD

LOCAL NAME : SR-A1A/OCEAN DR ROAD NAME : SR A1A
PROJ LIMITS : FR NE 18 ST TO OAKLAND PK BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41687215201	LUMP	40000.00000	40000.00	42355.00000	42355.00	98000.00000	98000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41687215201	160.000 LS	40000.00000	40000.00	77808.00000	77808.00	34000.00000	34000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	530.000 CY	5.00000	2650.00	1.00000	530.00	0.01000	5.30
0020 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	60.00000	1920.00	53.00000	1696.00	50.00000	1600.00
0025 0102 60 WORK ZONE SIGN	1050.000 ED	1.00000	1050.00	1.00000	1050.00	0.40000	420.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9177.000 ED	0.14000	1284.78	0.13000	1193.01	0.01000	91.77
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1196.000 ED	0.45000	538.20	0.45000	538.20	0.01000	11.96
0040 0102 76 ADVANCE WARNING ARROW PANEL	350.000 ED	6.00000	2100.00	6.00000	2100.00	0.01000	3.50
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7052.000 ED	0.15000	1057.80	0.15000	1057.80	0.15000	1057.80

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	3.00000	324.00	4.00000	432.00	0.01000	1.08
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	28.000 ED	16.00000	448.00	16.00000	448.00	20.00000	560.00
0060 0104 10 2 SYNTHETIC BALES	8.000 LF	10.00000	80.00	18.00000	144.00	9.00000	72.00
0065 0104 16 ROCK BAG	80.000 EA	10.00000	800.00	4.00000	320.00	5.00000	400.00
0070 0110 1 1 CLEARING & GRUBBING 41687215201	1.000 LS	25000.00000	25000.00	14650.00000	14650.00	25660.00000	25660.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1127.000 SY	10.00000	11270.00	11.30000	12735.10	9.00000	10143.00
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41687215201	LUMP	10000.00000	10000.00	6473.00000	6473.00	0.10000	0.10
0085 0285713 OPTIONAL BASE, BASE GROUP 13	21.000 SY	100.00000	2100.00	87.25000	1832.25	80.00000	1680.00
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	37049.000 SY	1.75000	64835.75	1.20000	44458.80	1.50000	55573.50
0095 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1.000 TN	500.00000	500.00	450.00000	450.00	250.00000	250.00
0100 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	2146.000 TN	100.00000	214600.00	100.00000	214600.00	107.70000	231124.20
0105 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	201.000 LB	2.00000	402.00	4.00000	804.00	19.00000	3819.00
0110 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3850.00000	11550.00	3889.00000	11667.00	3500.00000	10500.00
0115 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	19100.00000	38200.00	25556.00000	51112.00	20700.00000	41400.00
0120 0425 5 MANHOLE, ADJUST	9.000 EA	250.00000	2250.00	260.00000	2340.00	300.00000	2700.00
0125 0425 6 VALVE BOXES, ADJUST	21.000 EA	200.00000	4200.00	185.00000	3885.00	200.00000	4200.00
0130 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	3800.00000	7600.00	1780.00000	3560.00	2200.00000	4400.00
0135 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	72.000 LF	125.00000	9000.00	102.00000	7344.00	70.00000	5040.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1588.000 LF	15.50000	24614.00	14.60000	23184.80	16.00000	25408.00
0145 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	79.000 SY	54.00000	4266.00	41.00000	3239.00	64.00000	5056.00
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1162.000 SY	29.50000	34279.00	31.05000	36080.10	38.50000	44737.00
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	175.000 SY	39.00000	6825.00	37.40000	6545.00	49.00000	8575.00
0160 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	42.000 EA	400.00000	16800.00	312.00000	13104.00	400.00000	16800.00
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.246 NM	1000.00000	246.00	1100.00000	270.60	600.00000	147.60
0170 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.158 GM	500.00000	79.00	550.00000	86.90	360.00000	56.88
0175 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.296 NM	1000.00000	296.00	1100.00000	325.60	655.00000	193.88
0180 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	28.000 EA	125.00000	3500.00	135.00000	3780.00	185.00000	5180.00
0185 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41687215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 634,665.53		$ 642,199.16		$ 688,867.57
SECTION 0002 SIGNING							
0190 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	32.000 AS	320.00000	10240.00	302.10000	9667.20	320.00000	10240.00
0195 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	14.000 AS	1100.00000	15400.00	690.70000	9669.80	1055.00000	14770.00
0200 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	200.00000	400.00	225.00000	450.00	200.00000	400.00
0205 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	20.00000	420.00	28.00000	588.00	20.00000	420.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0210 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	45.00000	45.00	176.60000	176.60	45.00000	45.00
0215 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	850.00000	850.00	552.20000	552.20	850.00000	850.00
0220 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	14.000 EA	48.00000	672.00	42.40000	593.60	60.00000	840.00
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41687215201	LUMP	21000.00000	21000.00	23334.00000	23334.00	16292.00000	16292.00
SECTION 0002 TOTALS		$	49,027.00	$	45,031.40	$	43,857.00
SECTION 0003 SIGNALIZATION							
0230 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	705.000 LF	18.00000	12690.00	18.70000	13183.50	18.00000	12690.00
0235 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	80.000 LF	12.50000	1000.00	9.20000	736.00	12.50000	1000.00
0240 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3395.00000	13580.00	1295.40000	5181.60	3395.00000	13580.00
0245 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	3735.000 LF	1.00000	3735.00	2.00000	7470.00	1.00000	3735.00
0250 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	341.00000	6479.00	458.10000	8703.90	341.00000	6479.00
0255 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	4.000 EA	1100.00000	4400.00	1086.00000	4344.00	1100.00000	4400.00
0260 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	798.00000	798.00	1400.90000	1400.90	798.00000	798.00
0265 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	50.000 LF	1.20000	60.00	3.20000	160.00	1.20000	60.00
0270 0639 3 12 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	1.000 EA	798.00000	798.00	300.30000	300.30	798.00000	798.00
0275 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	2.000 EA	37344.00000	74688.00	36757.90000	73515.80	37344.00000	74688.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0280 0650 51311 7.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	754.00000	5278.00	554.30000	3880.10	754.00000	5278.00
0285 0650 51511 1.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1114.00000	1114.00	755.40000	755.40	1114.00000	1114.00
0290 0653191 18.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	719.00000	12942.00	690.30000	12425.40	719.00000	12942.00
0295 0659101 4.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	55.00000	220.00	60.10000	240.40	54.50000	218.00
0300 0659106 26.000 EA SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	10.00000	260.00	0.90000	23.40	10.00000	260.00
0305 0659107 11.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	740.00000	8140.00	721.80000	7939.80	740.00000	8140.00
0310 0663 74 11 11.000 EA VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	3700.00000	40700.00	4277.20000	47049.20	3700.00000	40700.00
0315 0665 11 18.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	200.00000	3600.00	148.20000	2667.60	199.00000	3582.00
0320 0670 5131 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	19452.00000	19452.00	19672.00000	19672.00	19452.00000	19452.00
0325 0670 5410 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	97.00000	194.00	1300.40000	2600.80	97.00000	194.00
0330 0685106 1.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	577.00000	577.00	1299.10000	1299.10	577.00000	577.00
0335 0685120 1.000 EA SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	2400.00000	2400.00	2627.20000	2627.20	2398.00000	2398.00
0340 0685128 1.000 EA SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	584.00000	584.00	533.90000	533.90	584.00000	584.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0345 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	48.00000	384.00	34.20000	273.60	48.00000	384.00
0350 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	48.00000	768.00	34.20000	547.20	48.00000	768.00
0355 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	192.00000	1344.00	137.00000	959.00	192.00000	1344.00
0360 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	145.00000	5800.00	79.00000	3160.00	145.00000	5800.00
0365 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	194.00000	194.00	205.40000	205.40	194.00000	194.00
0370 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	25.000 EA	48.00000	1200.00	34.20000	855.00	48.00000	1200.00
0375 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	48.00000	288.00	34.20000	205.20	48.00000	288.00
0380 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	194.00000	194.00	410.90000	410.90	194.00000	194.00
0385 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	600.00000	1800.00	410.90000	1232.70	600.00000	1800.00
0390 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	1080.000 LF	0.50000	540.00	0.30000	324.00	0.50000	540.00
0395 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	400.00000	1200.00	1095.60000	3286.80	400.00000	1200.00
0400 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2735.00000	16410.00	1906.80000	11440.80	2735.00000	16410.00
SECTION 0003 TOTALS		$	243,811.00	$	239,610.90	$	243,789.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0405 0570 1 2 PERFORMANCE TURF, SOD	170.000 SY	5.00000	850.00	4.50000	765.00	4.25000	722.50
0410 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41687215201	LUMP	5000.00000	5000.00	6611.00000	6611.00	4000.00000	4000.00
0415 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41687215201	LUMP	6000.00000	6000.00	8785.00000	8785.00	4600.00000	4600.00
SECTION 0004 TOTALS		$	11,850.00	$	16,161.00	$	9,322.50
CONTRACT TOTALS		$	939,353.53	$	943,002.46	$	985,836.07

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) JA&M DEVELOPING CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41687215201	LUMP	110000.00000	110000.00	139000.00000	139000.00	56005.00000	56005.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41687215201	160.000 LS	110000.00000	110000.00	48000.00000	48000.00	55500.00000	55500.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	530.000 CY	10.00000	5300.00	2.45000	1298.50	30.00000	15900.00
0020 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	60.00000	1920.00	53.40000	1708.80	90.00000	2880.00
0025 0102 60 WORK ZONE SIGN	1050.000 ED	1.00000	1050.00	0.35000	367.50	1.50000	1575.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9177.000 ED	0.13000	1193.01	0.20000	1835.40	0.20000	1835.40
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1196.000 ED	0.45000	538.20	0.35000	418.60	1.00000	1196.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	350.000 ED	6.00000	2100.00	7.50000	2625.00	8.00000	2800.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7052.000 ED	0.15000	1057.80	0.35000	2468.20	0.25000	1763.00
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	3.00000	324.00	3.45000	372.60	3.20000	345.60
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	28.000 ED	16.00000	448.00	21.40000	599.20	18.00000	504.00
0060 0104 10 2 SYNTHETIC BALES	8.000 LF	25.00000	200.00	10.20000	81.60	10.60000	84.80
0065 0104 16 ROCK BAG	80.000 EA	10.00000	800.00	10.70000	856.00	10.00000	800.00
0070 0110 1 1 CLEARING & GRUBBING 41687215201	1.000 LS	60000.00000	60000.00	38489.98000	38489.98	50479.00000	50479.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1127.000 SY	10.00000	11270.00	8.80000	9917.60	15.00000	16905.00
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41687215201	LUMP	9810.00000	9810.00	100.00000	100.00	58285.00000	58285.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) JA&M DEVELOPING CORP. UNIT PRICE	 AMOUNT
0085 0285713 OPTIONAL BASE, BASE GROUP 13	21.000 SY	76.00000	1596.00	128.00000	2688.00	130.00000	2730.00
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	37049.000 SY	1.75000	64835.75	2.05000	75950.45	1.65000	61130.85
0095 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1.000 TN	3500.00000	3500.00	423.00000	423.00	120.00000	120.00
0100 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	2146.000 TN	120.00000	257520.00	115.00000	246790.00	145.00000	311170.00
0105 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	201.000 LB	2.00000	402.00	21.40000	4301.40	0.65000	130.65
0110 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3850.00000	11550.00	3400.00000	10200.00	2200.00000	6600.00
0115 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	19100.00000	38200.00	44000.00000	88000.00	14000.00000	28000.00
0120 0425 5 MANHOLE, ADJUST	9.000 EA	350.00000	3150.00	0.01000	0.09	180.00000	1620.00
0125 0425 6 VALVE BOXES, ADJUST	21.000 EA	250.00000	5250.00	0.01000	0.21	120.00000	2520.00
0130 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	3800.00000	7600.00	990.00000	1980.00	600.00000	1200.00
0135 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	72.000 LF	125.00000	9000.00	150.00000	10800.00	135.00000	9720.00
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1588.000 LF	15.50000	24614.00	16.10000	25566.80	23.00000	36524.00
0145 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	79.000 SY	54.00000	4266.00	37.10000	2930.90	69.00000	5451.00
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1162.000 SY	30.00000	34860.00	33.50000	38927.00	35.00000	40670.00
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	175.000 SY	39.00000	6825.00	35.00000	6125.00	43.00000	7525.00
0160 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	42.000 EA	400.00000	16800.00	304.00000	12768.00	240.00000	10080.00
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.246 NM	1000.00000	246.00	1047.00000	257.56	600.00000	147.60

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) JA&M DEVELOPING CORP. UNIT PRICE	 AMOUNT
0170 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.158 GM	500.00000	79.00	330.00000	52.14	300.00000	47.40
0175 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.296 NM	1000.00000	296.00	1045.00000	309.32	655.00000	193.88
0180 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	28.000 EA	125.00000	3500.00	350.00000	9800.00	185.00000	5180.00
0185 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41687215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	860,100.76	$	836,008.85	$	847,618.18
SECTION 0002 SIGNING							
0190 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	32.000 AS	320.00000	10240.00	320.00000	10240.00	250.00000	8000.00
0195 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	14.000 AS	1055.00000	14770.00	650.00000	9100.00	600.00000	8400.00
0200 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	200.00000	400.00	163.00000	326.00	110.00000	220.00
0205 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	20.00000	420.00	5.40000	113.40	5.00000	105.00
0210 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	45.00000	45.00	136.00000	136.00	125.00000	125.00
0215 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	850.00000	850.00	599.00000	599.00	800.00000	800.00
0220 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	14.000 EA	48.00000	672.00	86.80000	1215.20	60.00000	840.00
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41687215201	LUMP	19000.00000	19000.00	33500.00000	33500.00	18000.00000	18000.00
SECTION 0002 TOTALS		$	46,397.00	$	55,229.60	$	36,490.00
SECTION 0003 SIGNALIZATION							
0230 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	705.000 LF	18.00000	12690.00	20.30000	14311.50	18.00000	12690.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) JA&M DEVELOPING CORP. UNIT PRICE	 AMOUNT
0235 0630 1 12 80.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	12.50000	1000.00	10.00000	800.00	5.00000	400.00
0240 0632 7 1 4.000 PI CABLE, SIGNAL, FURNISH & INSTALL	3400.00000	13600.00	1400.00000	5600.00	2000.00000	8000.00
0245 0632 8212 3735.000 LF CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	1.00000	3735.00	2.15000	8030.25	3.25000	12138.75
0250 0635 1 11 19.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	341.00000	6479.00	497.00000	9443.00	350.00000	6650.00
0255 0635 1 15 4.000 EA PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1100.00000	4400.00	1150.00000	4600.00	1275.00000	5100.00
0260 0639 1 23 1.000 AS SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	798.00000	798.00	1520.00000	1520.00	2200.00000	2200.00
0265 0639 2 1 50.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	1.20000	60.00	3.45000	172.50	2.10000	105.00
0270 0639 3 12 1.000 EA SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	798.00000	798.00	326.00000	326.00	200.00000	200.00
0275 0649 31115 2.000 EA MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	37344.00000	74688.00	39880.00000	79760.00	45000.00000	90000.00
0280 0650 51311 7.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	754.00000	5278.00	600.00000	4200.00	800.00000	5600.00
0285 0650 51511 1.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1114.00000	1114.00	820.00000	820.00	1300.00000	1300.00
0290 0653191 18.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	719.00000	12942.00	750.00000	13500.00	710.00000	12780.00
0295 0659101 4.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	55.00000	220.00	65.20000	260.80	105.00000	420.00
0300 0659106 26.000 EA SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	10.00000	260.00	1.00000	26.00	6.00000	156.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) JA&M DEVELOPING CORP. UNIT PRICE	 AMOUNT
0305 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	11.000 EA	740.00000	8140.00	783.00000	8613.00	775.00000	8525.00
0310 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	11.000 EA	3700.00000	40700.00	4640.00000	51040.00	4500.00000	49500.00
0315 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	199.00000	3582.00	161.00000	2898.00	200.00000	3600.00
0320 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	19500.00000	19500.00	21343.00000	21343.00	19000.00000	19000.00
0325 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	97.00000	194.00	1411.00000	2822.00	1000.00000	2000.00
0330 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	577.00000	577.00	1409.00000	1409.00	6200.00000	6200.00
0335 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	2398.00000	2398.00	2850.00000	2850.00	2300.00000	2300.00
0340 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	584.00000	584.00	579.00000	579.00	500.00000	500.00
0345 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	48.00000	384.00	37.10000	296.80	55.00000	440.00
0350 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	48.00000	768.00	37.10000	593.60	30.00000	480.00
0355 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	192.00000	1344.00	149.00000	1043.00	190.00000	1330.00
0360 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	145.00000	5800.00	85.70000	3428.00	100.00000	4000.00
0365 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	194.00000	194.00	223.00000	223.00	250.00000	250.00
0370 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	25.000 EA	48.00000	1200.00	37.10000	927.50	25.00000	625.00

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) JA&M DEVELOPING CORP. UNIT PRICE	 AMOUNT
0375 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	48.00000	288.00	37.10000	222.60	24.00000	144.00
0380 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	194.00000	194.00	446.00000	446.00	200.00000	200.00
0385 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	600.00000	1800.00	446.00000	1338.00	500.00000	1500.00
0390 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	1080.000 LF	0.50000	540.00	0.35000	378.00	0.75000	810.00
0395 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	400.00000	1200.00	1189.00000	3567.00	800.00000	2400.00
0400 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2735.00000	16410.00	2069.00000	12414.00	3000.00000	18000.00
SECTION 0003 TOTALS		$	243,859.00	$	259,801.55	$	279,543.75
SECTION 0004 LANDSCAPE / PERIPHERAL							
0405 0570 1 2 PERFORMANCE TURF, SOD	170.000 SY	5.00000	850.00	31.30000	5321.00	2.55000	433.50
0410 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41687215201	LUMP	6666.00000	6666.00	4300.00000	4300.00	6098.00000	6098.00
0415 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41687215201	LUMP	5535.00000	5535.00	4900.00000	4900.00	6012.00000	6012.00
SECTION 0004 TOTALS		$	13,051.00	$	14,521.00	$	12,543.50
CONTRACT TOTALS		$	1,163,407.76	$	1,165,561.00	$	1,176,195.43

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41687215201	LUMP	80000.00000	80000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41687215201	160.000 LS	40000.00000	40000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	530.000 CY	12.50000	6625.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	45.00000	1440.00				
0025 0102 60 WORK ZONE SIGN	1050.000 ED	0.41000	430.50				
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9177.000 ED	0.23000	2110.71				
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1196.000 ED	0.30000	358.80				
0040 0102 76 ADVANCE WARNING ARROW PANEL	350.000 ED	8.87000	3104.50				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7052.000 ED	0.41000	2891.32				
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	108.000 EA	4.14000	447.12				
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	28.000 ED	20.00000	560.00				
0060 0104 10 2 SYNTHETIC BALES	8.000 LF	11.00000	88.00				
0065 0104 16 ROCK BAG	80.000 EA	5.00000	400.00				
0070 0110 1 1 CLEARING & GRUBBING 41687215201	1.000 LS	35000.00000	35000.00				
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1127.000 SY	22.00000	24794.00				
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41687215201	LUMP	25000.00000	25000.00				

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0285713 OPTIONAL BASE, BASE GROUP 13	21.000 SY	25.00000	525.00				
0090 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	37049.000 SY	2.50000	92622.50				
0095 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1.000 TN	300.00000	300.00				
0100 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	2146.000 TN	128.00000	274688.00				
0105 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	201.000 LB	0.37000	74.37				
0110 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	4500.00000	13500.00				
0115 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	5000.00000	10000.00				
0120 0425 5 MANHOLE, ADJUST	9.000 EA	1400.00000	12600.00				
0125 0425 6 VALVE BOXES, ADJUST	21.000 EA	750.00000	15750.00				
0130 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	5000.00000	10000.00				
0135 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	72.000 LF	178.00000	12816.00				
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1588.000 LF	38.00000	60344.00				
0145 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	79.000 SY	110.00000	8690.00				
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	1162.000 SY	80.00000	92960.00				
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	175.000 SY	90.00000	15750.00				
0160 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	42.000 EA	1200.00000	50400.00				
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.246 NM	1873.00000	460.76				

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.158 GM	780.45000	123.31				
0175 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.296 NM	1873.00000	554.41				
0180 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	28.000 EA	50.00000	1400.00				
0185 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41687215201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	946,808.30	$		$	
SECTION 0002 SIGNING							
0190 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	32.000 AS	295.63000	9460.16				
0195 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	14.000 AS	473.00000	6622.00				
0200 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	177.38000	354.76				
0205 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	59.13000	1241.73				
0210 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	177.38000	177.38				
0215 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	185.00000	185.00				
0220 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	14.000 EA	55.00000	770.00				
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41687215201	LUMP	53158.00000	53158.00				
SECTION 0002 TOTALS		$	71,969.03	$		$	
SECTION 0003 SIGNALIZATION							
0230 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	705.000 LF	20.00000	14100.00				

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	80.000 LF	13.75000	1100.00				
0240 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3750.00000	15000.00				
0245 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	3735.000 LF	1.20000	4482.00				
0250 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	375.00000	7125.00				
0255 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	4.000 EA	1210.00000	4840.00				
0260 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	880.00000	880.00				
0265 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	50.000 LF	1.32000	66.00				
0270 0639 3 12 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	1.000 EA	880.00000	880.00				
0275 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	2.000 EA	41100.00000	82200.00				
0280 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	7.000 AS	830.00000	5810.00				
0285 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1225.00000	1225.00				
0290 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	800.00000	14400.00				
0295 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	4.000 EA	60.00000	240.00				
0300 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	26.000 EA	11.00000	286.00				

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0305 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	11.000 EA	815.00000	8965.00				
0310 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	11.000 EA	4100.00000	45100.00				
0315 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	220.00000	3960.00				
0320 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	21400.00000	21400.00				
0325 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	110.00000	220.00				
0330 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	635.00000	635.00				
0335 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	2650.00000	2650.00				
0340 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	650.00000	650.00				
0345 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	53.00000	424.00				
0350 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	53.00000	848.00				
0355 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	215.00000	1505.00				
0360 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	160.00000	6400.00				
0365 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	215.00000	215.00				
0370 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	25.000 EA	53.00000	1325.00				

CALL ORDER: 011 PROPOSAL ID: T4223 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0375 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	53.00000	318.00				
0380 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	215.00000	215.00				
0385 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	660.00000	1980.00				
0390 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	1080.000 LF	0.55000	594.00				
0395 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	440.00000	1320.00				
0400 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	3009.00000	18054.00				
SECTION 0003 TOTALS		$	269,412.00	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0405 0570 1 2 PERFORMANCE TURF, SOD	170.000 SY	1.60000	272.00				
0410 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41687215201	LUMP	38000.00000	38000.00				
0415 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41687215201	LUMP	40136.00000	40136.00				
SECTION 0004 TOTALS		$	78,408.00	$		$	
CONTRACT TOTALS		$	1,366,597.33	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.