VENDOR RANKING

CALL ORDER : 015
PROPOSAL ID : T6183
PROPOSAL DESC :
LETTING DATE : 04/29/09 10:30 A.M.
DISTRICT : 06
Flexible Start Time
SET-ASIDE :
U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of miscellaneious bridge repairs along SR 934.

FINPROJ(S) : 41506025201 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME : SR 934/79 ST CSWY
ROAD NAME : SR 934
PROJ LIMITS : PHASE 2 SUBSTRUCT REPAIRS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	Non Responsiv	Non-Winning Bid	$ 1,666,287.00	0.00%
2	CMA CORPORATION	Responsive	Winning bid	$ 1,688,052.40	1.30%
3	CENTRAL FLORIDA EQUIPMENT RENTAL, INC.	Responsive	Non-Winning Bid	$ 1,899,666.21	14.00%
4	ENGINEER CONTROL SYSTEMS, CORPORATION	Responsive	Non-Winning Bid	$ 2,177,334.92	30.66%
5	COBALT CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	$ 2,560,517.12	53.66%
6	J. SLAGTER & SON CONSTRUCTION DBA SLAGTER CONSTRUCTIO	Responsive	Non-Winning Bid	$ 2,595,602.70	55.77%
7	KIEWIT SOUTHERN CO.	Responsive	Non-Winning Bid	$ 3,206,419.70	92.42%
8	PNEUMATIC CONCRETE CO., INC.	Responsive	Non-Winning Bid	$ 3,285,017.12	97.14%
9	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 3,531,598.00	111 %

CALL ORDER : 015 PROPOSAL ID : T6183 PROPOSAL DESC :
LETTING DATE : 04/29/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of miscellaneious bridge repairs along SR 934.

FINPROJ(S) : 41506025201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : SR 934/79 ST CSWY ROAD NAME : SR 934
PROJ LIMITS : PHASE 2 SUBSTRUCT REPAIRS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	(2) CMA CORPORATION UNIT PRICE	 AMOUNT	(3) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 41506025201	LUMP	92000.10000	92000.10	145000.00000	145000.00	330000.00000	330000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41506025201	400.000 LS	50000.00000	50000.00	28000.00000	28000.00	145000.00000	145000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	640.000 MH	45.00000	28800.00	45.00000	28800.00	50.00000	32000.00
0020 0102 60 WORK ZONE SIGN	5720.000 ED	0.50000	2860.00	1.40000	8008.00	0.30000	1716.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1070.000 LF	30.00000	32100.00	48.00000	51360.00	31.50000	33705.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7490.000 LF	5.00000	37450.00	2.00000	14980.00	10.00000	74900.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	10480.000 ED	0.20000	2096.00	0.50000	5240.00	0.25000	2620.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	880.000 ED	5.00000	4400.00	20.00000	17600.00	8.00000	7040.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1760.000 ED	0.10000	176.00	0.50000	880.00	0.45000	792.00
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15480.000 ED	0.05000	774.00	0.50000	7740.00	0.20000	3096.00

CALL ORDER: 015 PROPOSAL ID: T6183 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	(2) CMA CORPORATION UNIT PRICE	 AMOUNT	(3) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	500.000 ED	10.00000	5000.00	25.00000	12500.00	20.00000	10000.00
0060 0104 11 FLOATING TURBIDITY BARRIER	10816.000 LF	2.00000	21632.00	3.00000	32448.00	6.55000	70844.80
0065 0109 71 3 FIELD OFFICE, 900 SQ FT	440.000 DA	50.00000	22000.00	27.00000	11880.00	145.00000	63800.00
0070 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	30772.000 SF	2.50000	76930.00	1.00000	30772.00	1.20000	36926.40
0075 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MOTAR- STYRENE BUTADIENE	2694.070 CF	150.00000	404110.50	160.00000	431051.20	87.00000	234384.09
0080 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	60.000 GA	40.00000	2400.00	150.00000	9000.00	1200.00000	72000.00
0085 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	573.360 LF	65.00000	37268.40	45.00000	25801.20	22.00000	12613.92
0090 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	200.000 LB	5.00000	1000.00	17.00000	3400.00	2.15000	430.00
0095 0430 94 1 DESILTING PIPE, 0 - 24"	816.000 LF	5.00000	4080.00	5.00000	4080.00	5.50000	4488.00
0100 0450 83 1 BEAM REPAIR, STRAND SPLICE	40.000 EA	300.00000	12000.00	350.00000	14000.00	525.00000	21000.00
0105 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	3744.000 LF	95.00000	355680.00	90.00000	336960.00	70.00000	262080.00
0110 0462 2 12 POST TENSIONING TENDONS, SUPERSTRUCTURE BAR	11778.000 LB	35.00000	412230.00	34.00000	400452.00	35.00000	412230.00
0115 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	550.000 LF	20.00000	11000.00	32.00000	17600.00	30.00000	16500.00
0120 0715 14 64 LIGHTING - PULL BOX, F&I COVER ONLY, SURFACE MOUNT	2.000 EA	150.00000	300.00	250.00000	500.00	750.00000	1500.00
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41506025201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,666,287.00		$ 1,688,052.40		$ 1,899,666.21
CONTRACT TOTALS			$ 1,666,287.00		$ 1,688,052.40		$ 1,899,666.21

CALL ORDER: 015 PROPOSAL ID: T6183 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(5) COBALT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(6) J. SLAGTER & SON CONSTRUCTION D UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 41506025201	LUMP	200000.00000	200000.00	96500.00000	96500.00	250000.00000	250000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41506025201	400.000 LS	10000.00000	10000.00	72000.00000	72000.00	255735.00000	255735.00
0015 0102 14 TRAFFIC CONTROL OFFICER	640.000 MH	42.00000	26880.00	55.00000	35200.00	50.00000	32000.00
0020 0102 60 WORK ZONE SIGN	5720.000 ED	0.24000	1372.80	0.31000	1773.20	0.28000	1601.60
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1070.000 LF	32.20000	34454.00	28.00000	29960.00	33.50000	35845.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7490.000 LF	9.75000	73027.50	1.00000	7490.00	1.50000	11235.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	10480.000 ED	0.25000	2620.00	0.17000	1781.60	0.15000	1572.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	880.000 ED	8.05000	7084.00	6.70000	5896.00	6.00000	5280.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1760.000 ED	0.44000	774.40	0.36000	633.60	0.32000	563.20
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15480.000 ED	0.17000	2631.60	0.17000	2631.60	0.15000	2322.00
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	500.000 ED	19.32000	9660.00	16.70000	8350.00	15.00000	7500.00
0060 0104 11 FLOATING TURBIDITY BARRIER	10816.000 LF	5.00000	54080.00	7.00000	75712.00	6.00000	64896.00
0065 0109 71 3 FIELD OFFICE, 900 SQ FT	440.000 DA	50.00000	22000.00	97.00000	42680.00	15.00000	6600.00
0070 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	30772.000 SF	2.00000	61544.00	1.06000	32618.32	0.95000	29233.40
0075 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MOTAR- STYRENE BUTADIENE	2694.070 CF	180.00000	484932.60	360.00000	969865.20	150.00000	404110.50

CALL ORDER: 015 PROPOSAL ID: T6183 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ENGINEER CONTROL SYSTEMS, C UNIT PRICE	 AMOUNT	(5) COBALT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(6) J. SLAGTER & SON CONSTRUCTION D UNIT PRICE	 AMOUNT
0080 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	60.000 GA	322.00000	19320.00	450.00000	27000.00	100.00000	6000.00
0085 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	573.360 LF	42.00000	24081.12	35.00000	20067.60	50.00000	28668.00
0090 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	200.000 LB	2.00000	400.00	13.00000	2600.00	5.00000	1000.00
0095 0430 94 1 DESILTING PIPE, 0 - 24"	816.000 LF	6.90000	5630.40	1.50000	1224.00	3.75000	3060.00
0100 0450 83 1 BEAM REPAIR, STRAND SPLICE	40.000 EA	850.00000	34000.00	620.00000	24800.00	255.00000	10200.00
0105 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	3744.000 LF	87.00000	325728.00	80.00000	299520.00	130.00000	486720.00
0110 0462 2 12 POST TENSIONING TENDONS, SUPERSTRUCTURE BAR	11778.000 LB	60.00000	706680.00	63.00000	742014.00	74.50000	877461.00
0115 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	550.000 LF	34.79000	19134.50	18.00000	9900.00	20.00000	11000.00
0120 0715 14 64 LIGHTING - PULL BOX, F&I COVER ONLY, SURFACE MOUNT	2.000 EA	650.00000	1300.00	150.00000	300.00	6500.00000	13000.00
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41506025201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,177,334.92		$ 2,560,517.12		$ 2,595,602.70
CONTRACT TOTALS			$ 2,177,334.92		$ 2,560,517.12		$ 2,595,602.70

CALL ORDER: 015 PROPOSAL ID: T6183 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(8) PNEUMATIC CONCRETE CO., INC UNIT PRICE	 AMOUNT	(9) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 41506025201	LUMP	320000.00000	320000.00	50000.00000	50000.00	835000.00000	835000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41506025201	400.000 LS	430000.00000	430000.00	50000.00000	50000.00	120000.00000	120000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	640.000 MH	45.00000	28800.00	65.00000	41600.00	35.00000	22400.00
0020 0102 60 WORK ZONE SIGN	5720.000 ED	0.25000	1430.00	0.30000	1716.00	0.30000	1716.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1070.000 LF	50.00000	53500.00	32.00000	34240.00	18.00000	19260.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7490.000 LF	0.01000	74.90	11.00000	82390.00	4.00000	29960.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	10480.000 ED	0.20000	2096.00	0.25000	2620.00	0.15000	1572.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	880.000 ED	7.00000	6160.00	8.00000	7040.00	6.00000	5280.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1760.000 ED	0.35000	616.00	0.45000	792.00	0.35000	616.00
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15480.000 ED	0.20000	3096.00	0.20000	3096.00	0.15000	2322.00
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	500.000 ED	20.00000	10000.00	20.00000	10000.00	15.00000	7500.00
0060 0104 11 FLOATING TURBIDITY BARRIER	10816.000 LF	8.00000	86528.00	8.00000	86528.00	4.00000	43264.00
0065 0109 71 3 FIELD OFFICE, 900 SQ FT	440.000 DA	60.00000	26400.00	50.00000	22000.00	100.00000	44000.00
0070 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	30772.000 SF	1.10000	33849.20	1.40000	43080.80	2.00000	61544.00
0075 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MOTAR- STYRENE BUTADIENE	2694.070 CF	320.00000	862102.40	560.00000	1508679.20	480.00000	1293153.60

CALL ORDER: 015 PROPOSAL ID: T6183 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(8) PNEUMATIC CONCRETE CO., INC UNIT PRICE	 AMOUNT	(9) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
0080 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	60.000 GA	110.00000	6600.00	100.00000	6000.00	100.00000	6000.00
0085 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	573.360 LF	45.00000	25801.20	42.00000	24081.12	15.00000	8600.40
0090 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	200.000 LB	3.00000	600.00	6.00000	1200.00	4.00000	800.00
0095 0430 94 1 DESILTING PIPE, 0 - 24"	816.000 LF	6.00000	4896.00	9.00000	7344.00	7.00000	5712.00
0100 0450 83 1 BEAM REPAIR, STRAND SPLICE	40.000 EA	1100.00000	44000.00	1600.00000	64000.00	800.00000	32000.00
0105 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	3744.000 LF	102.00000	381888.00	110.00000	411840.00	40.00000	149760.00
0110 0462 2 12 POST TENSIONING TENDONS, SUPERSTRUCTURE BAR	11778.000 LB	69.00000	812682.00	65.00000	765570.00	66.00000	777348.00
0115 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	550.000 LF	26.00000	14300.00	20.00000	11000.00	25.00000	13750.00
0120 0715 14 64 LIGHTING - PULL BOX, F&I COVER ONLY, SURFACE MOUNT	2.000 EA	500.00000	1000.00	100.00000	200.00	20.00000	40.00
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41506025201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,206,419.70		$ 3,285,017.12		$ 3,531,598.00
CONTRACT TOTALS			$ 3,206,419.70		$ 3,285,017.12		$ 3,531,598.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.