VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T6184 PROPOSAL DESC :
LETTING DATE : 04/29/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of resurfacing SR 112.

FINPROJ(S) : 40557845201 (*) F.A. NO. : 0301052P COUNTIES : MIAMI-DADE

LOCAL NAME : SR 112/I-195 ROAD NAME : SR 112
PROJ LIMITS : FROM BISCAYNE WATERWAY TO SR 907/ALTON ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 2,816,638.99	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 3,166,101.13	12.40%
3	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 3,190,947.54	13.28%
4	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 3,220,732.73	14.34%
5	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 3,282,016.28	16.52%
6	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 3,547,520.93	25.94%

CALL ORDER : 016 PROPOSAL ID : T6184 PROPOSAL DESC :
LETTING DATE : 04/29/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of May 11, 2009.

The improvements under this contract consist of resurfacing SR 112.

FINPROJ(S) : 40557845201 (*) F.A. NO. : 0301052P COUNTIES : MIAMI-DADE

LOCAL NAME : SR 112/I-195 ROAD NAME : SR 112
PROJ LIMITS : FROM BISCAYNE WATERWAY TO SR 907/ALTON ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40557845201	LUMP	190000.00000	190000.00	158830.00000	158830.00	202000.00000	202000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40557845201	180.000 LS	100000.00000	100000.00	161805.00000	161805.00	69000.00000	69000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	1440.000 MH	0.01000	14.40	21.00000	30240.00	47.00000	67680.00
0020 0102 60 WORK ZONE SIGN	5523.000 ED	0.30000	1656.90	0.32000	1767.36	0.40000	2209.20
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	814.000 LF	6.00000	4884.00	16.00000	13024.00	25.00000	20350.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	49720.000 ED	0.01000	497.20	0.14000	6960.80	0.01000	497.20
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	682.000 ED	0.01000	6.82	0.40000	272.80	0.40000	272.80
0040 0102 76 ADVANCE WARNING ARROW PANEL	330.000 ED	7.00000	2310.00	6.00000	1980.00	7.30000	2409.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1045.000 ED	0.35000	365.75	0.38000	397.10	0.40000	418.00
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1495.000 EA	0.01000	14.95	3.25000	4858.75	2.80000	4186.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18.000 ED	0.20000	3.60	0.20000	3.60	0.20000	3.60
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	0.01000	0.08	1500.00000	12000.00	1030.00000	8240.00
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	946.000 ED	0.01000	9.46	15.00000	14190.00	16.00000	15136.00
0070 0102150 1 PORTABLE REGULATORY, SIGN	660.000 ED	0.01000	6.60	10.00000	6600.00	8.00000	5280.00
0075 0102150 2 RADAR SPEED DISPLAY UNIT	660.000 ED	0.01000	6.60	10.00000	6600.00	10.00000	6600.00
0080 0104 10 2 SYNTHETIC BALES	100.000 LF	0.01000	1.00	12.00000	1200.00	8.00000	800.00
0085 0104 13 1 STAKED SILT FENCE, TYPE III	18392.000 LF	0.01000	183.92	0.78000	14345.76	0.70000	12874.40
0090 0104 16 ROCK BAG	2760.000 EA	0.01000	27.60	5.00000	13800.00	7.00000	19320.00
0095 0109 71 3 FIELD OFFICE, 900 SQ FT	220.000 DA	0.01000	2.20	40.00000	8800.00	50.00000	11000.00
0100 0110 1 1 CLEARING & GRUBBING 40557845201	0.300 LS	68000.00000	68000.00	7097.00000	7097.00	171000.00000	171000.00
0105 0210 1 9 REWORKING LIMEROCK BASE, 3"	16604.000 SY	0.01000	166.04	0.01000	166.04	6.00000	99624.00
0110 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	32487.000 SY	1.35000	43857.45	1.50000	48730.50	1.75000	56852.25
0115 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	126064.000 SY	1.35000	170186.40	1.50000	189096.00	1.25000	157580.00
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	18037.380 TN	68.00000	1226541.84	80.00000	1442990.40	67.00000	1208504.46
0125 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	4512.440 TN	105.00000	473806.20	100.00000	451244.00	103.00000	464781.32
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	156.800 TN	200.00000	31360.00	150.00000	23520.00	175.00000	27440.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0135 0425 5 MANHOLE, ADJUST	2.000 EA	500.00000	1000.00	250.00000	500.00	500.00000	1000.00
0140 0521 1 MEDIAN CONCRETE BARRIER WALL	320.000 LF	132.00000	42240.00	180.00000	57600.00	160.00000	51200.00
0145 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	393.800 LF	30.40000	11971.52	41.00000	16145.80	32.00000	12601.60
0150 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	9.000 EA	1250.00000	11250.00	1983.00000	17847.00	1320.00000	11880.00
0155 0536 73 GUARDRAIL REMOVAL	393.800 LF	2.00000	787.60	1.25000	492.25	2.10000	826.98
0160 0538 1 GUARDRAIL RESET	2450.000 LF	6.00000	14700.00	5.11000	12519.50	6.30000	15435.00
0165 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	215.700 LF	35.00000	7549.50	69.00000	14883.30	100.00000	21570.00
0170 0546 71 RUMBLE STRIPS	12.000 PS	150.00000	1800.00	300.00000	3600.00	320.00000	3840.00
0175 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	9.600 PM	781.25000	7500.00	924.00000	8870.40	830.00000	7968.00
0180 0570 1 2 PERFORMANCE TURF, SOD	6811.000 SY	1.45000	9875.95	2.00000	13622.00	1.75000	11919.25
0185 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.077 NM	950.00000	4823.15	600.00000	3046.20	622.00000	3157.89
0190 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4083.000 LF	0.32000	1306.56	0.35000	1429.05	0.40000	1633.20
0195 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1287.000 LF	0.90000	1158.30	0.80000	1029.60	0.80000	1029.60
0200 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	36.000 LF	1.30000	46.80	1.80000	64.80	1.90000	68.40
0205 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.107 GM	300.00000	2732.10	360.00000	3278.52	373.00000	3396.91
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	50.00000	100.00	45.00000	90.00	47.00000	94.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3.000 EA	25.00000	75.00	30.00000	90.00	31.00000	93.00
0220 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.820 NM	950.00000	4579.00	655.00000	3157.10	679.00000	3272.78
0225 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1.000 SF	100.00000	100.00	2.00000	2.00	2.10000	2.10
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40557845201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,487,504.49		$ 2,828,786.63		$ 2,835,046.94
SECTION 0002 SIGNING							
0235 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.400 CY	600.00000	3240.00	600.00000	3240.00	634.00000	3423.60
0240 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	270.000 LF	15.50000	4185.00	15.50000	4185.00	16.00000	4320.00
0245 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	150.000 LF	15.50000	2325.00	15.50000	2325.00	16.00000	2400.00
0250 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	2.000 AS	1000.00000	2000.00	1000.00000	2000.00	1060.00000	2120.00
0255 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	800.00000	800.00	800.00000	800.00	846.00000	846.00
0260 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	300.00000	900.00	300.00000	900.00	603.00000	1809.00
0265 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	750.00000	31500.00	750.00000	31500.00	741.00000	31122.00
0270 0700 20 60 SINGLE POST SIGN, REMOVE	20.000 AS	15.00000	300.00	15.00000	300.00	59.00000	1180.00
0275 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4675.00000	9350.00	4675.00000	9350.00	4940.00000	9880.00
0280 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	7640.00000	15280.00	7640.00000	15280.00	8080.00000	16160.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0285 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	14913.00000	14913.00	14913.00000	14913.00	15770.00000	15770.00
0290 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	500.00000	1000.00	500.00000	1000.00	529.00000	1058.00
0295 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	72362.00000	72362.00	72362.00000	72362.00	76500.00000	76500.00
0300 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	1.000 AS	75555.00000	75555.00	75555.00000	75555.00	79880.00000	79880.00
0305 0700 23114 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S > 300	1.000 AS	46507.00000	46507.00	46507.00000	46507.00	49170.00000	49170.00
0310 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	1.000 EA	250.00000	250.00	250.00000	250.00	264.00000	264.00
0315 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	85.00000	85.00	150.00000	150.00	130.00000	130.00
0320 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40557845201	LUMP	27885.00000	27885.00	36000.00000	36000.00	38000.00000	38000.00
0325 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3570.000 LF	0.75000	2677.50	0.75000	2677.50	0.80000	2856.00
0330 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	920.000 LF	4.75000	4370.00	4.75000	4370.00	5.00000	4600.00
0335 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	6.000 EA	375.00000	2250.00	375.00000	2250.00	396.00000	2376.00
0340 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1100.00000	6600.00	1100.00000	6600.00	1160.00000	6960.00
0345 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	800.00000	4800.00	800.00000	4800.00	846.00000	5076.00
SECTION 0002 TOTALS			$ 329,134.50		$ 337,314.50		$ 355,900.60
CONTRACT TOTALS			$ 2,816,638.99		$ 3,166,101.13		$ 3,190,947.54

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40557845201	LUMP	56000.00000	56000.00	100000.00000	100000.00	181122.00000	181122.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40557845201	180.000 LS	45000.00000	45000.00	100000.00000	100000.00	181122.00000	181122.00
0015 0102 14 TRAFFIC CONTROL OFFICER	1440.000 MH	45.00000	64800.00	47.00000	67680.00	60.00000	86400.00
0020 0102 60 WORK ZONE SIGN	5523.000 ED	0.35000	1933.05	0.32000	1767.36	0.27000	1491.21
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	814.000 LF	14.00000	11396.00	20.00000	16280.00	25.00000	20350.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	49720.000 ED	0.16000	7955.20	0.14000	6960.80	0.19000	9446.80
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	682.000 ED	0.45000	306.90	0.40000	272.80	0.35000	238.70
0040 0102 76 ADVANCE WARNING ARROW PANEL	330.000 ED	6.60000	2178.00	6.00000	1980.00	6.00000	1980.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1045.000 ED	0.42000	438.90	0.38000	397.10	0.40000	418.00
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1495.000 EA	3.00000	4485.00	2.67000	3991.65	2.67000	3991.65
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18.000 ED	0.25000	4.50	0.20000	3.60	0.30000	5.40
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1100.00000	8800.00	1000.00000	8000.00	1000.00000	8000.00
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	946.000 ED	16.50000	15609.00	15.00000	14190.00	16.00000	15136.00
0070 0102150 1 PORTABLE REGULATORY, SIGN	660.000 ED	11.00000	7260.00	10.00000	6600.00	15.00000	9900.00
0075 0102150 2 RADAR SPEED DISPLAY UNIT	660.000 ED	11.00000	7260.00	10.00000	6600.00	15.00000	9900.00
0080 0104 10 2 SYNTHETIC BALES	100.000 LF	20.00000	2000.00	10.50000	1050.00	7.00000	700.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0085 0104 13 1 STAKED SILT FENCE, TYPE III	18392.000 LF	1.35000	24829.20	0.75000	13794.00	0.65000	11954.80
0090 0104 16 ROCK BAG	2760.000 EA	2.00000	5520.00	6.50000	17940.00	3.00000	8280.00
0095 0109 71 3 FIELD OFFICE, 900 SQ FT	220.000 DA	150.00000	33000.00	55.00000	12100.00	80.00000	17600.00
0100 0110 1 1 CLEARING & GRUBBING 40557845201	0.300 LS	30000.00000	30000.00	10000.00000	10000.00	10000.00000	10000.00
0105 0210 1 9 REWORKING LIMEROCK BASE, 3"	16604.000 SY	2.75000	45661.00	2.00000	33208.00	0.14000	2324.56
0110 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	32487.000 SY	1.85000	60100.95	2.00000	64974.00	1.60000	51979.20
0115 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	126064.000 SY	2.00000	252128.00	2.00000	252128.00	1.60000	201702.40
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	18037.380 TN	77.00000	1388878.26	85.00000	1533177.30	90.00000	1623364.20
0125 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	4512.440 TN	115.00000	518930.60	100.00000	451244.00	115.00000	518930.60
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	156.800 TN	120.00000	18816.00	150.00000	23520.00	200.00000	31360.00
0135 0425 5 MANHOLE, ADJUST	2.000 EA	2000.00000	4000.00	300.00000	600.00	300.00000	600.00
0140 0521 1 MEDIAN CONCRETE BARRIER WALL	320.000 LF	182.00000	58240.00	115.00000	36800.00	165.00000	52800.00
0145 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	393.800 LF	32.00000	12601.60	31.00000	12207.80	29.00000	11420.20
0150 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	9.000 EA	2000.00000	18000.00	1250.00000	11250.00	1800.00000	16200.00
0155 0536 73 GUARDRAIL REMOVAL	393.800 LF	3.30000	1299.54	2.00000	787.60	3.00000	1181.40
0160 0538 1 GUARDRAIL RESET	2450.000 LF	11.00000	26950.00	6.00000	14700.00	10.00000	24500.00
0165 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	215.700 LF	67.00000	14451.90	80.00000	17256.00	60.00000	12942.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0170 0546 71 RUMBLE STRIPS	12.000 PS	500.00000	6000.00	300.00000	3600.00	300.00000	3600.00
0175 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	9.600 PM	890.00000	8544.00	800.00000	7680.00	782.00000	7507.20
0180 0570 1 2 PERFORMANCE TURF, SOD	6811.000 SY	1.70000	11578.70	2.00000	13622.00	1.44000	9807.84
0185 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.077 NM	660.00000	3350.82	600.00000	3046.20	600.00000	3046.20
0190 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4083.000 LF	0.40000	1633.20	0.35000	1429.05	0.35000	1429.05
0195 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1287.000 LF	0.89000	1145.43	0.80000	1029.60	0.80000	1029.60
0200 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	36.000 LF	2.00000	72.00	1.80000	64.80	1.80000	64.80
0205 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.107 GM	397.00000	3615.48	360.00000	3278.52	360.00000	3278.52
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	60.00000	120.00	45.00000	90.00	45.00000	90.00
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3.000 EA	40.00000	120.00	30.00000	90.00	30.00000	90.00
0220 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.820 NM	725.00000	3494.50	655.00000	3157.10	655.00000	3157.10
0225 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1.000 SF	10.00000	10.00	2.00000	2.00	2.00000	2.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40557845201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,838,517.73		$ 2,928,549.28		$ 3,210,443.43
SECTION 0002 SIGNING							

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0235 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.400 CY	420.00000	2268.00	375.00000	2025.00	600.00000	3240.00
0240 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	270.000 LF	19.00000	5130.00	17.00000	4590.00	15.50000	4185.00
0245 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	150.000 LF	28.00000	4200.00	25.00000	3750.00	15.50000	2325.00
0250 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	2.000 AS	900.00000	1800.00	775.00000	1550.00	1000.00000	2000.00
0255 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	850.00000	850.00	750.00000	750.00	800.00000	800.00
0260 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	340.00000	1020.00	300.00000	900.00	300.00000	900.00
0265 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	1050.00000	44100.00	935.00000	39270.00	750.00000	31500.00
0270 0700 20 60 SINGLE POST SIGN, REMOVE	20.000 AS	28.00000	560.00	25.00000	500.00	15.00000	300.00
0275 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4250.00000	8500.00	3843.00000	7686.00	4675.00000	9350.00
0280 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	5700.00000	11400.00	5118.00000	10236.00	7640.00000	15280.00
0285 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	12000.00000	12000.00	10450.00000	10450.00	14913.00000	14913.00
0290 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	500.00000	1000.00	409.00000	818.00	500.00000	1000.00
0295 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	87000.00000	87000.00	78266.00000	78266.00	72362.00000	72362.00
0300 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	1.000 AS	96000.00000	96000.00	81575.00000	81575.00	75555.00000	75555.00
0305 0700 23114 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S > 300	1.000 AS	55000.00000	55000.00	50397.00000	50397.00	46507.00000	46507.00
0310 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	1.000 EA	700.00000	700.00	588.00000	588.00	250.00000	250.00

CALL ORDER: 016 PROPOSAL ID: T6184 LETTING DATE: 04/29/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0315 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	300.00000	300.00	250.00000	250.00	125.00000	125.00
0320 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40557845201	LUMP	26000.00000	26000.00	39000.00000	39000.00	35788.00000	35788.00
0325 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3570.000 LF	1.10000	3927.00	0.80000	2856.00	0.75000	2677.50
0330 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	920.000 LF	9.00000	8280.00	8.00000	7360.00	4.75000	4370.00
0335 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	6.000 EA	430.00000	2580.00	375.00000	2250.00	375.00000	2250.00
0340 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	900.00000	5400.00	800.00000	4800.00	1100.00000	6600.00
0345 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	700.00000	4200.00	600.00000	3600.00	800.00000	4800.00
SECTION 0002 TOTALS		$	382,215.00	$	353,467.00	$	337,077.50
CONTRACT TOTALS		$	3,220,732.73	$	3,282,016.28	$	3,547,520.93

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.