VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T4235
LETTING DATE : 08/26/09 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of the resurfacing, restoration and rehabilitation of SR 713. Included in the scope of work are milling and resurfacing of the asphalt pavement, construction of new shoulders, drainage modifications, upgrading guardrail and upgrading the existing signing and markings to meet the latest Department standards and RRR criteria.

FINPROJ(S) : 41529315201 (*) F.A. NO. : 7079003U COUNTIES : ST LUCIE

LOCAL NAME : SR-713/KINGS HWY ROAD NAME : SR 713
PROJ LIMITS : FROM E. OF SPANISH LAKES BLVD. TO SR-5/US-1

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 1,098,409.83	0.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 1,199,353.25	9.19%
3	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 1,203,549.59	9.57%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,214,812.90	10.59%

CALL ORDER : 014
LETTING DATE : 08/26/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4235
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of the resurfacing, restoration and rehabilitation of SR 713. Included in the scope of work are milling and resurfacing of the asphalt pavement, construction of new shoulders, drainage modifications, upgrading guardrail and upgrading the existing signing and markings to meet the latest Department standards and RRR criteria.

FINPROJ(S) : 41529315201 (*)
F.A. NO. : 7079003U
COUNTIES : ST LUCIE

LOCAL NAME : SR-713/KINGS HWY
ROAD NAME : SR 713
PROJ LIMITS : FROM E. OF SPANISH LAKES BLVD. TO SR-5/US-1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41529315201	LUMP	2380.00000	2380.00	119000.00000	119000.00	138928.59000	138928.59
0010 0102 1 MAINTENANCE OF TRAFFIC 41529315201	180.000 LS	152000.00000	152000.00	67000.00000	67000.00	105198.60000	105198.60
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	376.000 CY	6.30000	2368.80	6.00000	2256.00	14.10000	5301.60
0020 0102 60 WORK ZONE SIGN	8640.000 ED	0.25000	2160.00	0.25000	2160.00	0.26000	2246.40
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	2568.000 LF	18.65000	47893.20	6.00000	15408.00	7.40000	19003.20
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	7812.000 LF	3.15000	24607.80	1.50000	11718.00	4.25000	33201.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3852.000 ED	0.15000	577.80	0.25000	963.00	0.17000	654.84
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	699.000 ED	0.40000	279.60	0.75000	524.25	0.41000	286.59
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1458.000 ED	0.40000	583.20	0.40000	583.20	0.41000	597.78

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2599.000 EA	2.85000	7407.15	4.65000	12085.35	3.21000	8342.79
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1980.000 ED	0.15000	297.00	0.13000	257.40	0.13000	257.40
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	1045.00000	17765.00	1235.00000	20995.00	1565.77000	26618.09
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	786.000 ED	17.25000	13558.50	16.50000	12969.00	17.11000	13448.46
0070 0104 11 FLOATING TURBIDITY BARRIER	357.000 LF	7.05000	2516.85	8.00000	2856.00	7.00000	2499.00
0075 0104 13 2 STAKED SILT FENCE, TYPE IV	14243.000 LF	1.55000	22076.65	1.75000	24925.25	1.53000	21791.79
0080 0110 1 1 CLEARING & GRUBBING 41529315201	5.840 LS	25500.00000	25500.00	18400.00000	18400.00	12780.45000	12780.45
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	164.000 SY	18.10000	2968.40	20.00000	3280.00	23.81000	3904.84
0090 0120 1 REGULAR EXCAVATION	713.000 CY	2.00000	1426.00	6.00000	4278.00	12.50000	8912.50
0095 0120 6 EMBANKMENT	5390.000 CY	5.10000	27489.00	12.00000	64680.00	9.76000	52606.40
0100 0160 4 TYPE B STABILIZATION	16632.000 SY	1.40000	23284.80	2.25000	37422.00	1.65000	27442.80
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	20743.000 SY	1.95000	40448.85	0.50000	10371.50	0.95000	19705.85
0110 0285701 OPTIONAL BASE, BASE GROUP 01	7358.000 SY	6.15000	45251.70	7.50000	55185.00	7.05000	51873.90
0115 0286 1 TURNOUT CONSTRUCTION	849.000 SY	35.85000	30436.65	31.00000	26319.00	24.54000	20834.46
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18321.000 SY	1.90000	34809.90	2.05000	37558.05	1.23000	22534.83
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2446.800 TN	86.75000	212259.90	100.00000	244680.00	93.00000	227552.40

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	1468.600 TN	101.35000	148842.61	111.00000	163014.60	115.74000	169975.76
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	235.600 TN	99.90000	23536.44	130.00000	30628.00	113.97000	26851.33
0140 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	57.700 CY	357.00000	20598.90	525.00000	30292.50	337.08000	19449.52
0145 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1010.00000	2262.40	1925.00000	4312.00	1244.63000	2787.97
0150 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	16.000 LF	116.00000	1856.00	165.00000	2640.00	103.72000	1659.52
0155 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4.000 LF	222.00000	888.00	350.00000	1400.00	124.46000	497.84
0160 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1120.00000	2240.00	1175.00000	2350.00	1037.19000	2074.38
0165 0536 1 1 GUARDRAIL -ROADWAY	2550.000 LF	14.15000	36082.50	12.50000	31875.00	12.94000	32997.00
0170 0536 7 SPECIAL GUARDRAIL POST	64.000 EA	154.00000	9856.00	250.00000	16000.00	153.00000	9792.00
0175 0536 73 GUARDRAIL REMOVAL	662.000 LF	1.45000	959.90	1.00000	662.00	1.42000	940.04
0180 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	10.000 EA	1610.00000	16100.00	1525.00000	15250.00	1603.27000	16032.70
0185 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	6.000 EA	502.00000	3012.00	400.00000	2400.00	498.50000	2991.00
0190 0570 1 1 PERFORMANCE TURF	17142.000 SY	0.55000	9428.10	1.10000	18856.20	0.28000	4799.76
0195 0570 1 2 PERFORMANCE TURF, SOD	3601.000 SY	1.75000	6301.75	1.75000	6301.75	1.12000	4033.12
0200 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.380 NM	773.00000	2612.74	910.00000	3075.80	907.54000	3067.49
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	24.000 LF	1.25000	30.00	1.00000	24.00	1.24000	29.76

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0210 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.940 NM	256.00000	1008.64	910.00000	3585.40	907.54000	3575.71
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,075,962.73		$ 1,178,541.25		$ 1,178,079.46
SECTION 0002 SIGNING							
0220 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	41.000 AS	193.00000	7913.00	185.00000	7585.00	259.29000	10630.89
0225 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	313.00000	313.00	300.00000	300.00	1016.44000	1016.44
0230 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	67.90000	135.80	65.00000	130.00	51.86000	103.72
0235 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	10.45000	501.60	10.00000	480.00	1.04000	49.92
0240 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	104.00000	104.00	100.00000	100.00	155.57000	155.57
0245 0705 10 1 OBJECT MARKER, TYPE 1	5.000 EA	141.00000	705.00	135.00000	675.00	88.16000	440.80
0250 0705 10 3 OBJECT MARKER, TYPE 3	16.000 EA	151.00000	2416.00	145.00000	2320.00	114.09000	1825.44
0255 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	17.000 EA	67.90000	1154.30	65.00000	1105.00	41.49000	705.33
0260 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41529315201	LUMP	7020.00000	7020.00	5450.00000	5450.00	9749.54000	9749.54
0265 0711 17 THERMOPLASTIC, REMOVE	508.000 SF	4.30000	2184.40	5.25000	2667.00	1.56000	792.48
SECTION 0002 TOTALS			$ 22,447.10		$ 20,812.00		$ 25,470.13
CONTRACT TOTALS			$ 1,098,409.83		$ 1,199,353.25		$ 1,203,549.59

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41529315201	LUMP	56000.00000	56000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41529315201	180.000 LS	83000.00000	83000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	376.000 CY	10.70000	4023.20				
0020 0102 60 WORK ZONE SIGN	8640.000 ED	0.25000	2160.00				
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	2568.000 LF	14.40000	36979.20				
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	7812.000 LF	3.95000	30857.40				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3852.000 ED	0.20000	770.40				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	699.000 ED	0.35000	244.65				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1458.000 ED	0.35000	510.30				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2599.000 EA	2.85000	7407.15				
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1980.000 ED	0.20000	396.00				
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	1030.00000	17510.00				
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	786.000 ED	12.40000	9746.40				
0070 0104 11 FLOATING TURBIDITY BARRIER	357.000 LF	7.45000	2659.65				

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0104 13 2 STAKED SILT FENCE, TYPE IV	14243.000 LF	2.25000	32046.75				
0080 0110 1 1 CLEARING & GRUBBING 41529315201	5.840 LS	35100.00000	35100.00				
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	164.000 SY	16.50000	2706.00				
0090 0120 1 REGULAR EXCAVATION	713.000 CY	20.70000	14759.10				
0095 0120 6 EMBANKMENT	5390.000 CY	13.60000	73304.00				
0100 0160 4 TYPE B STABILIZATION	16632.000 SY	3.15000	52390.80				
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	20743.000 SY	0.60000	12445.80				
0110 0285701 OPTIONAL BASE, BASE GROUP 01	7358.000 SY	11.60000	85352.80				
0115 0286 1 TURNOUT CONSTRUCTION	849.000 SY	19.40000	16470.60				
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18321.000 SY	2.35000	43054.35				
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2446.800 TN	77.90000	190605.72				
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	1468.600 TN	104.00000	152734.40				
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	235.600 TN	182.00000	42879.20				
0140 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	57.700 CY	636.00000	36697.20				
0145 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1236.00000	2768.64				
0150 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	16.000 LF	103.00000	1648.00				
0155 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4.000 LF	124.00000	496.00				

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1030.00000	2060.00				
0165 0536 1 1 GUARDRAIL -ROADWAY	2550.000 LF	12.90000	32895.00				
0170 0536 7 SPECIAL GUARDRAIL POST	64.000 EA	152.00000	9728.00				
0175 0536 73 GUARDRAIL REMOVAL	662.000 LF	1.40000	926.80				
0180 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	10.000 EA	1592.00000	15920.00				
0185 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	6.000 EA	495.00000	2970.00				
0190 0570 1 1 PERFORMANCE TURF	17142.000 SY	1.05000	17999.10				
0195 0570 1 2 PERFORMANCE TURF, SOD	3601.000 SY	2.45000	8822.45				
0200 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.380 NM	762.00000	2575.56				
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	24.000 LF	1.25000	30.00				
0210 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.940 NM	252.00000	992.88				
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	1,192,643.50	$		$	
SECTION 0002 SIGNING							
0220 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	41.000 AS	191.00000	7831.00				
0225 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	309.00000	309.00				

CALL ORDER: 014 PROPOSAL ID: T4235 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	67.00000	134.00				
0235 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	10.30000	494.40				
0240 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	103.00000	103.00				
0245 0705 10 1 OBJECT MARKER, TYPE 1	5.000 EA	139.00000	695.00				
0250 0705 10 3 OBJECT MARKER, TYPE 3	16.000 EA	149.00000	2384.00				
0255 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	17.000 EA	67.00000	1139.00				
0260 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41529315201	LUMP	6921.00000	6921.00				
0265 0711 17 THERMOPLASTIC, REMOVE	508.000 SF	4.25000	2159.00				
SECTION 0002 TOTALS		$	22,169.40	$		$	
CONTRACT TOTALS		$	1,214,812.90	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.