VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID : T5307 PROPOSAL DESC :
LETTING DATE : 08/26/09 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of replacement
SET-ASIDE : U/R CODE : of two bridge structures with new bridge structures No.
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) 730074 and No. 730075, reconstruction of roadway approaches, milling and resurfacing the existing pavement, signing and pavement markings, ADA upgrades, miscellaneous drainage structures and loop replacements on SR 5.

FINPROJ(S) : 41109215201 (*) F.A. NO. : 4858037P COUNTIES : FLAGLER
42200115201 N/A
LOCAL NAME : SR 5 US 1 ROAD NAME : SR 5
PROJ LIMITS : BLACK BRANCH CREEK #730004 & 730042

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMERCIAL INDUSTRIAL CORP.	Responsive	Winning bid	$ 3,333,333.33	0.00%
2	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 3,488,000.00	4.64%
3	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 3,496,774.90	4.90%
4	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 3,577,601.60	7.32%
5	EMERALD UTILITIES & SITE DEVELOPMENT	Responsive	Non-Winning Bid	$ 3,710,630.73	11.31%
6	SUPERIOR CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,749,634.45	12.48%
7	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,761,660.54	12.84%
8	JOHNSON BROS., LLC.	Responsive	Non-Winning Bid	$ 3,918,620.79	17.55%
9	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,959,461.69	18.78%
10	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 4,149,157.21	24.47%
11	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 4,279,610.57	28.38%
12	ENGINEER CONTROL SYSTEMS, CORPORATION	Responsive	Non-Winning Bid	$ 4,367,238.22	31.01%

CALL ORDER : 015
LETTING DATE : 08/26/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5307
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of replacement of two bridge structures with new bridge structures No. 730074 and No. 730075, reconstruction of roadway approaches, milling and resurfacing the existing pavement, signing and pavement markings, ADA upgrades, miscellaneous drainage structures and loop replacements on SR 5.

FINPROJ(S) : 41109215201 (*)
42200115201
F.A. NO. : 4858037P
N/A
COUNTIES : FLAGLER
LOCAL NAME : SR 5 US 1
ROAD NAME : SR 5
PROJ LIMITS : BLACK BRANCH CREEK #730004 & 730042

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4772.000 LS	30429.58000	30429.58	70000.00000	70000.00	40225.00000	40225.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4301.000 LS	34000.00000	34000.00	70000.00000	70000.00	40225.00000	40225.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	517.400 CY	508.00000	262839.20	545.00000	281983.00	700.00000	362180.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	201.000 CY	305.00000	61305.00	315.00000	63315.00	600.00000	120600.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	140.600 CY	646.00000	90827.60	775.00000	108965.00	600.00000	84360.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1084.000 SY	5.52000	5983.68	8.00000	8672.00	8.00000	8672.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	134254.000 LB	0.75000	100690.50	0.85000	114115.90	1.30000	174530.20
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	20280.000 LB	0.75000	15210.00	0.85000	17238.00	1.30000	26364.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	38280.000 LB	0.63000	24116.40	0.85000	32538.00	1.30000	49764.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4180.000 LF	80.00000	334400.00	60.00000	250800.00	30.00000	125400.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	660.000 LF	103.00000	67980.00	180.00000	118800.00	100.00000	66000.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0060 0455146 EMBEDDED DATA COLLECTOR	6.000 EA	2205.00000	13230.00	3300.00000	19800.00	2700.00000	16200.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	708.000 LF	66.22000	46883.76	75.00000	53100.00	40.00000	28320.00
0070 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	902.800 TN	51.00000	46042.80	65.00000	58682.00	60.00000	54168.00
0075 0530 74 BEDDING STONE	407.600 TN	63.00000	25678.80	75.00000	30570.00	60.00000	24456.00
0080 0530 78 RIPRAP - ARTICULATING BLOCK	1130.000 SY	68.00000	76840.00	130.00000	146900.00	105.00000	118650.00
SECTION 0001 TOTALS			$ 1,236,457.32		$ 1,445,478.90		$ 1,340,114.20
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 42200115201LS	LUMP	138000.00000	138000.00	25000.00000	25000.00	90000.00000	90000.00
0090 0101 1 MOBILIZATION 41109215201	LUMP	135000.00000	135000.00	200000.00000	200000.00	90000.00000	90000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42200115201LS	360.000 LS	66745.00000	66745.00	15000.00000	15000.00	31000.00000	31000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41109215201	360.000 LS	77500.00000	77500.00	160000.00000	160000.00	150000.00000	150000.00
0105 0102 60 WORK ZONE SIGN	35820.000 ED	0.30000	10746.00	0.30000	10746.00	0.25000	8955.00
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2504.000 LF	25.38000	63551.52	24.00000	60096.00	30.50000	76372.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1829.000 LF	7.72000	14119.88	7.50000	13717.50	4.00000	7316.00
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	60720.000 ED	0.22000	13358.40	0.20000	12144.00	0.12000	7286.40
0125 0102 76 ADVANCE WARNING ARROW PANEL	780.000 ED	7.72000	6021.60	7.50000	5850.00	4.50000	3510.00
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13080.000 ED	0.40000	5232.00	0.40000	5232.00	0.35000	4578.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0135 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3682.000 EA	3.32000	12224.24	3.00000	11046.00	4.00000	14728.00
0140 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15840.000 ED	0.15000	2376.00	0.15000	2376.00	0.08000	1267.20
0145 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1215.00000	9720.00	1200.00000	9600.00	900.00000	7200.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	843.000 ED	18.00000	15174.00	16.00000	13488.00	14.00000	11802.00
0155 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	60.000 DA	55.00000	3300.00	20.00000	1200.00	5.00000	300.00
0160 0104 10 2 SYNTHETIC BALES	568.000 LF	6.62000	3760.16	7.50000	4260.00	10.50000	5964.00
0165 0104 11 FLOATING TURBIDITY BARRIER	347.000 LF	5.70000	1977.90	8.00000	2776.00	7.00000	2429.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1268.000 LF	4.05000	5135.40	3.50000	4438.00	5.00000	6340.00
0175 0104 13 1 STAKED SILT FENCE, TYPE III	4129.000 LF	0.86000	3550.94	0.70000	2890.30	2.00000	8258.00
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2230.00000	4460.00	1500.00000	3000.00	1000.00000	2000.00
0185 0104 16 ROCK BAG	790.000 EA	5.52000	4360.80	8.00000	6320.00	8.00000	6320.00
0190 0110 1 1 CLEARING & GRUBBING 42200115201	0.260 LS	5000.00000	5000.00	9686.40000	9686.40	10000.00000	10000.00
0195 0110 1 1 CLEARING & GRUBBING 41109215201	3.590 LS	5000.00000	5000.00	30000.00000	30000.00	60000.00000	60000.00
0200 0120 1 REGULAR EXCAVATION	2812.000 CY	2.60000	7311.20	10.50000	29526.00	15.00000	42180.00
0205 0120 6 EMBANKMENT	4052.000 CY	8.00000	32416.00	9.00000	36468.00	18.00000	72936.00
0210 0160 4 TYPE B STABILIZATION	11295.000 SY	3.85000	43485.75	4.00000	45180.00	3.00000	33885.00
0215 0285703 OPTIONAL BASE, BASE GROUP 03	2582.000 SY	11.75000	30338.50	18.00000	46476.00	8.00000	20656.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0220 0285710 OPTIONAL BASE, BASE GROUP 10	6094.000 SY	12.50000	76175.00	11.00000	67034.00	13.00000	79222.00
0225 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	43018.000 SY	0.75000	32263.50	1.00000	43018.00	1.15000	49470.70
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	26026.000 SY	0.75000	19519.50	1.00000	26026.00	1.25000	32532.50
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1355.500 TN	90.00000	121995.00	85.00000	115217.50	79.00000	107084.50
0240 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	1424.300 TN	130.00000	185159.00	100.00000	142430.00	120.00000	170916.00
0245 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3564.100 TN	107.00000	381358.70	90.00000	320769.00	100.00000	356410.00
0250 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	196.300 TN	120.00000	23556.00	160.00000	31408.00	110.00000	21593.00
0255 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	85.800 CY	463.00000	39725.40	450.00000	38610.00	405.00000	34749.00
0260 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	5.000 EA	3312.00000	16560.00	2500.00000	12500.00	2450.00000	12250.00
0265 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	10.000 EA	3855.00000	38550.00	3500.00000	35000.00	2600.00000	26000.00
0270 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	1953.00000	7812.00	2200.00000	8800.00	2600.00000	10400.00
0275 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	2595.00000	23355.00	2700.00000	24300.00	2650.00000	23850.00
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1668.000 LF	41.25000	68805.00	52.00000	86736.00	56.00000	93408.00
0285 0430612329 U-ENDWALL WITH GRATE, STD 261, 1:2 SLOPE, 24"PIPE	2.000 EA	1412.00000	2824.00	3000.00000	6000.00	3700.00000	7400.00
0290 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	636.000 LF	13.79000	8770.44	15.00000	9540.00	21.00000	13356.00
0295 0520 6 SHOULDER GUTTER- CONCRETE	1656.000 LF	14.35000	23763.60	17.00000	28152.00	20.00000	33120.00
0300 0522 1 SIDEWALK CONCRETE, 4" THICK	389.000 SY	30.00000	11670.00	35.00000	13615.00	32.00000	12448.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0305 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	35.00000	1400.00	59.00000	2360.00	43.00000	1720.00
0310 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	41.000 EA	442.00000	18122.00	480.00000	19680.00	415.00000	17015.00
0315 0536 1 1 GUARDRAIL -ROADWAY	3203.000 LF	18.00000	57654.00	15.00000	48045.00	15.00000	48045.00
0320 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	168.00000	336.00	180.00000	360.00	175.00000	350.00
0325 0536 73 GUARDRAIL REMOVAL	725.000 LF	1.50000	1087.50	1.40000	1015.00	1.50000	1087.50
0330 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1977.00000	1977.00	1900.00000	1900.00	1850.00000	1850.00
0335 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2195.00000	2195.00	1600.00000	1600.00	1600.00000	1600.00
0340 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	488.00000	976.00	500.00000	1000.00	500.00000	1000.00
0345 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	2.000 EA	23835.00000	47670.00	20000.00000	40000.00	18500.00000	37000.00
0350 0570 1 2 PERFORMANCE TURF, SOD	6305.000 SY	2.76000	17401.80	1.70000	10718.50	2.00000	12610.00
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.154 NM	1105.00000	3485.17	1000.00000	3154.00	1000.00000	3154.00
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	142.000 LF	0.28000	39.76	0.30000	42.60	0.25000	35.50
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	10.000 LF	2.25000	22.50	1.00000	10.00	2.00000	20.00
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	145.000 LF	3.32000	481.40	1.70000	246.50	3.00000	435.00
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.164 GM	665.00000	109.06	350.00000	57.40	600.00000	98.40

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	922.000 LF	0.55000	507.10	0.40000	368.80	0.50000	461.00
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	55.00000	165.00	43.00000	129.00	50.00000	150.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	44.00000	1232.00	24.00000	672.00	40.00000	1120.00
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.847 NM	1105.00000	4250.94	1000.00000	3847.00	1000.00000	3847.00
0400 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1020.000 LF	0.55000	561.00	0.40000	408.00	0.50000	510.00
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	107.000 SF	11.05000	1182.35	0.80000	85.60	10.00000	1070.00
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42200115201LS	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41109215201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0002 TOTALS			$ 2,012,583.01		$ 1,961,371.10		$ 2,042,670.70
SECTION 0003 SIGNING							
0420 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	12.000 LF	11.00000	132.00	6.00000	72.00	10.00000	120.00
0425 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	1.000 EA	386.00000	386.00	280.00000	280.00	300.00000	300.00
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	305.00000	1525.00	220.00000	1100.00	275.00000	1375.00
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	380.00000	1900.00	1300.00000	6500.00	345.00000	1725.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	82.00000	82.00	100.00000	100.00	75.00000	75.00
0445 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	28.00000	532.00	25.00000	475.00	25.00000	475.00
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	46.00000	46.00	150.00000	150.00	90.00000	90.00
0455 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	2.135 NM	5300.00000	11315.50	5100.00000	10888.50	4600.00000	9821.00
0460 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.095 NM	5300.00000	11103.50	5100.00000	10684.50	4600.00000	9637.00
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	35.000 EA	70.00000	2450.00	58.00000	2030.00	42.00000	1470.00
0470 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41109215201	LUMP	10908.00000	10908.00	10000.00000	10000.00	14414.00000	14414.00
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42200115201	LUMP	22225.00000	22225.00	21000.00000	21000.00	27954.00000	27954.00
0480 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1095.00000	4380.00	1100.00000	4400.00	1000.00000	4000.00
0485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	915.00000	3660.00	680.00000	2720.00	8000.00000	32000.00
SECTION 0003 TOTALS		$	70,645.00	$	70,400.00	$	103,456.00
SECTION 0004 SIGNALIZATION							
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	80.000 LF	7.15000	572.00	4.80000	384.00	6.00000	480.00
0495 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	308.000 LF	15.00000	4620.00	12.00000	3696.00	13.00000	4004.00
0500 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	312.00000	624.00	270.00000	540.00	300.00000	600.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(2) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(3) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0505 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	204.00000	408.00	190.00000	380.00	125.00000	250.00
0510 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	718.00000	5744.00	600.00000	4800.00	500.00000	4000.00
0515 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	820.00000	820.00	750.00000	750.00	700.00000	700.00
0520 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	860.00000	860.00	200.00000	200.00	500.00000	500.00
SECTION 0004 TOTALS		$	13,648.00	$	10,750.00	$	10,534.00
CONTRACT TOTALS		$	3,333,333.33	$	3,488,000.00	$	3,496,774.90

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4772.000 LS	222100.00000	222100.00	55000.00000	55000.00	150000.00000	150000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4301.000 LS	139000.00000	139000.00	55000.00000	55000.00	60000.00000	60000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	517.400 CY	750.00000	388050.00	565.00000	292331.00	500.00000	258700.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	201.000 CY	400.00000	80400.00	250.00000	50250.00	300.00000	60300.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	140.600 CY	650.00000	91390.00	800.00000	112480.00	650.00000	91390.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1084.000 SY	7.10000	7696.40	4.00000	4336.00	7.00000	7588.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	134254.000 LB	0.70000	93977.80	0.65000	87265.10	0.55000	73839.70
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	20280.000 LB	0.70000	14196.00	0.65000	13182.00	0.55000	11154.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	38280.000 LB	0.70000	26796.00	0.65000	24882.00	0.55000	21054.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4180.000 LF	45.00000	188100.00	68.00000	284240.00	60.00000	250800.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	660.000 LF	115.00000	75900.00	180.00000	118800.00	125.00000	82500.00
0060 0455146 EMBEDDED DATA COLLECTOR	6.000 EA	3685.00000	22110.00	4000.00000	24000.00	1500.00000	9000.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	708.000 LF	70.00000	49560.00	90.00000	63720.00	70.00000	49560.00
0070 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	902.800 TN	45.00000	40626.00	75.00000	67710.00	70.00000	63196.00
0075 0530 74 BEDDING STONE	407.600 TN	80.00000	32608.00	55.00000	22418.00	84.00000	34238.40
0080 0530 78 RIPRAP - ARTICULATING BLOCK	1130.000 SY	15.00000	16950.00	90.00000	101700.00	94.00000	106220.00
SECTION 0001 TOTALS			$ 1,489,460.20		$ 1,377,314.10		$ 1,329,540.10
SECTION 0002 ROADWAY							

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 42200115201LS	LUMP	154090.00000	154090.00	150000.00000	150000.00	200000.00000	200000.00
0090 0101 1 MOBILIZATION 41109215201	LUMP	129000.00000	129000.00	150000.00000	150000.00	200000.00000	200000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42200115201LS	360.000 LS	179090.00000	179090.00	60000.00000	60000.00	100000.00000	100000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41109215201	360.000 LS	75000.00000	75000.00	60000.00000	60000.00	250000.00000	250000.00
0105 0102 60 WORK ZONE SIGN	35820.000 ED	0.30000	10746.00	0.30000	10746.00	0.25000	8955.00
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2504.000 LF	24.30000	60847.20	16.00000	40064.00	15.00000	37560.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1829.000 LF	7.40000	13534.60	4.00000	7316.00	4.00000	7316.00
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	60720.000 ED	0.30000	18216.00	0.15000	9108.00	0.16000	9715.20
0125 0102 76 ADVANCE WARNING ARROW PANEL	780.000 ED	7.40000	5772.00	7.00000	5460.00	5.00000	3900.00
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13080.000 ED	0.40000	5232.00	0.40000	5232.00	0.40000	5232.00
0135 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3682.000 EA	3.20000	11782.40	3.30000	12150.60	3.00000	11046.00
0140 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15840.000 ED	0.20000	3168.00	0.15000	2376.00	0.50000	7920.00
0145 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1160.00000	9280.00	2000.00000	16000.00	1100.00000	8800.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	843.000 ED	15.80000	13319.40	17.00000	14331.00	14.00000	11802.00
0155 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	60.000 DA	46.50000	2790.00	6.00000	360.00	5.50000	330.00
0160 0104 10 2 SYNTHETIC BALES	568.000 LF	6.40000	3635.20	7.00000	3976.00	6.00000	3408.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0165 0104 11 FLOATING TURBIDITY BARRIER	347.000 LF	7.40000	2567.80	7.00000	2429.00	8.00000	2776.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1268.000 LF	2.90000	3677.20	7.00000	8876.00	3.00000	3804.00
0175 0104 13 1 STAKED SILT FENCE, TYPE III	4129.000 LF	1.10000	4541.90	0.75000	3096.75	1.00000	4129.00
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1895.00000	3790.00	2500.00000	5000.00	1500.00000	3000.00
0185 0104 16 ROCK BAG	790.000 EA	3.20000	2528.00	4.00000	3160.00	3.50000	2765.00
0190 0110 1 1 CLEARING & GRUBBING 42200115201	0.260 LS	11580.00000	11580.00	175000.00000	175000.00	10000.00000	10000.00
0195 0110 1 1 CLEARING & GRUBBING 41109215201	3.590 LS	3160.00000	3160.00	175000.00000	175000.00	10000.00000	10000.00
0200 0120 1 REGULAR EXCAVATION	2812.000 CY	5.00000	14060.00	6.00000	16872.00	9.00000	25308.00
0205 0120 6 EMBANKMENT	4052.000 CY	8.50000	34442.00	10.00000	40520.00	10.00000	40520.00
0210 0160 4 TYPE B STABILIZATION	11295.000 SY	1.40000	15813.00	3.00000	33885.00	2.50000	28237.50
0215 0285703 OPTIONAL BASE, BASE GROUP 03	2582.000 SY	8.40000	21688.80	9.00000	23238.00	10.00000	25820.00
0220 0285710 OPTIONAL BASE, BASE GROUP 10	6094.000 SY	9.90000	60330.60	12.00000	73128.00	15.00000	91410.00
0225 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	43018.000 SY	1.10000	47319.80	1.00000	43018.00	1.15000	49470.70
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	26026.000 SY	0.70000	18218.20	0.60000	15615.60	1.25000	32532.50
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1355.500 TN	78.60000	106542.30	75.00000	101662.50	79.00000	107084.50
0240 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	1424.300 TN	121.40000	172910.02	115.00000	163794.50	107.00000	152400.10
0245 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3564.100 TN	99.30000	353915.13	94.00000	335025.40	85.00000	302948.50

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0250 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	196.300 TN	94.80000	18609.24	100.00000	19630.00	440.00000	86372.00
0255 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	85.800 CY	442.20000	37940.76	550.00000	47190.00	450.00000	38610.00
0260 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	5.000 EA	2580.00000	12900.00	4000.00000	20000.00	3800.00000	19000.00
0265 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	10.000 EA	2580.00000	25800.00	4000.00000	40000.00	4100.00000	41000.00
0270 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	2210.00000	8840.00	2600.00000	10400.00	3000.00000	12000.00
0275 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	2580.00000	23220.00	2500.00000	22500.00	3000.00000	27000.00
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1668.000 LF	49.40000	82399.20	55.00000	91740.00	70.00000	116760.00
0285 0430612329 U-ENDWALL WITH GRATE, STD 261, 1:2 SLOPE, 24"PIPE	2.000 EA	2210.00000	4420.00	1500.00000	3000.00	2030.00000	4060.00
0290 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	636.000 LF	22.20000	14119.20	13.00000	8268.00	25.00000	15900.00
0295 0520 6 SHOULDER GUTTER- CONCRETE	1656.000 LF	16.90000	27986.40	16.00000	26496.00	16.00000	26496.00
0300 0522 1 SIDEWALK CONCRETE, 4" THICK	389.000 SY	28.50000	11086.50	25.00000	9725.00	45.00000	17505.00
0305 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	33.70000	1348.00	40.00000	1600.00	50.00000	2000.00
0310 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	41.000 EA	107.40000	4403.40	400.00000	16400.00	500.00000	20500.00
0315 0536 1 1 GUARDRAIL -ROADWAY	3203.000 LF	14.30000	45802.90	17.00000	54451.00	13.65000	43720.95
0320 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	185.00000	370.00	95.00000	190.00	175.00000	350.00
0325 0536 73 GUARDRAIL REMOVAL	725.000 LF	1.40000	1015.00	3.00000	2175.00	1.50000	1087.50
0330 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1925.00000	1925.00	1700.00000	1700.00	1840.00000	1840.00
0335 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1605.00000	1605.00	1900.00000	1900.00	1530.00000	1530.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0340 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	495.00000	990.00	800.00000	1600.00	475.00000	950.00
0345 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	2.000 EA	19150.00000	38300.00	20000.00000	40000.00	18250.00000	36500.00
0350 0570 1 2 PERFORMANCE TURF, SOD	6305.000 SY	2.20000	13871.00	2.50000	15762.50	2.25000	14186.25
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.154 NM	1065.00000	3359.01	920.00000	2901.68	1010.00000	3185.54
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	142.000 LF	0.40000	56.80	0.30000	42.60	0.32000	45.44
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	10.000 LF	1.10000	11.00	1.00000	10.00	1.00000	10.00
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	145.000 LF	1.70000	246.50	1.60000	232.00	1.60000	232.00
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.164 GM	345.00000	56.58	300.00000	49.20	325.00000	53.30
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	922.000 LF	0.40000	368.80	0.35000	322.70	0.35000	322.70
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	42.00000	126.00	40.00000	120.00	40.00000	120.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	24.30000	680.40	23.00000	644.00	23.00000	644.00
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.847 NM	1065.00000	4097.06	1000.00000	3847.00	1010.00000	3885.47
0400 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1020.000 LF	0.40000	408.00	0.35000	357.00	0.35000	357.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	107.000 SF	0.90000	96.30	0.80000	85.60	0.80000	85.60
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42200115201LS	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41109215201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0002 TOTALS			$ 2,009,045.60		$ 2,259,779.63		$ 2,344,498.75
SECTION 0003 SIGNING							
0420 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	12.000 LF	10.60000	127.20	10.00000	120.00	6.80000	81.60
0425 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	1.000 EA	315.80000	315.80	300.00000	300.00	340.00000	340.00
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	229.50000	1147.50	220.00000	1100.00	218.00000	1090.00
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	387.40000	1937.00	370.00000	1850.00	368.00000	1840.00
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	84.30000	84.30	80.00000	80.00	80.00000	80.00
0445 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	1.10000	20.90	5.00000	95.00	1.00000	19.00
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	92.70000	92.70	90.00000	90.00	88.00000	88.00
0455 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	2.135 NM	5050.00000	10781.75	4200.00000	8967.00	4800.00000	10248.00
0460 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.095 NM	5050.00000	10579.75	4200.00000	8799.00	4800.00000	10056.00
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	35.000 EA	48.50000	1697.50	50.00000	1750.00	46.00000	1610.00
0470 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41109215201	LUMP	10400.00000	10400.00	10000.00000	10000.00	9885.00000	9885.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) EMERALD UTILITIES & SITE DE UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42200115201	LUMP	21200.00000	21200.00	22000.00000	22000.00	20141.00000	20141.00
0480 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1050.00000	4200.00	900.00000	3600.00	1133.00000	4532.00
0485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	870.00000	3480.00	750.00000	3000.00	907.00000	3628.00
SECTION 0003 TOTALS			$ 66,064.40		$ 61,751.00		$ 63,638.60
SECTION 0004 SIGNALIZATION							
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	80.000 LF	6.90000	552.00	6.00000	480.00	6.80000	544.00
0495 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	308.000 LF	14.30000	4404.40	12.00000	3696.00	14.75000	4543.00
0500 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	300.00000	600.00	300.00000	600.00	340.00000	680.00
0505 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	195.00000	390.00	180.00000	360.00	142.00000	284.00
0510 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	685.00000	5480.00	650.00000	5200.00	567.00000	4536.00
0515 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	785.00000	785.00	700.00000	700.00	800.00000	800.00
0520 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	820.00000	820.00	750.00000	750.00	570.00000	570.00
SECTION 0004 TOTALS			$ 13,031.40		$ 11,786.00		$ 11,957.00
CONTRACT TOTALS			$ 3,577,601.60		$ 3,710,630.73		$ 3,749,634.45

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4772.000 LS	78150.00000	78150.00	65000.00000	65000.00	128500.00000	128500.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4301.000 LS	78150.00000	78150.00	65000.00000	65000.00	129500.00000	129500.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	517.400 CY	608.45000	314812.03	750.00000	388050.00	620.00000	320788.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	201.000 CY	351.70000	70691.70	275.00000	55275.00	170.00000	34170.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	140.600 CY	865.25000	121654.15	900.00000	126540.00	650.00000	91390.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1084.000 SY	8.95000	9701.80	7.38000	7999.92	7.00000	7588.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	134254.000 LB	0.95000	127541.30	1.00000	134254.00	0.60000	80552.40
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	20280.000 LB	0.95000	19266.00	1.00000	20280.00	0.60000	12168.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	38280.000 LB	0.95000	36366.00	1.00000	38280.00	0.60000	22968.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4180.000 LF	69.25000	289465.00	75.00000	313500.00	35.00000	146300.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	660.000 LF	223.30000	147378.00	150.00000	99000.00	116.00000	76560.00
0060 0455146 EMBEDDED DATA COLLECTOR	6.000 EA	3685.00000	22110.00	2000.00000	12000.00	1825.00000	10950.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	708.000 LF	83.75000	59295.00	85.00000	60180.00	63.00000	44604.00
0070 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	902.800 TN	72.55000	65498.14	85.00000	76738.00	50.00000	45140.00
0075 0530 74 BEDDING STONE	407.600 TN	83.75000	34136.50	80.00000	32608.00	65.00000	26494.00
0080 0530 78 RIPRAP - ARTICULATING BLOCK	1130.000 SY	145.15000	164019.50	94.83000	107157.90	65.00000	73450.00
SECTION 0001 TOTALS			$ 1,638,235.12		$ 1,601,862.82		$ 1,251,122.40
SECTION 0002 ROADWAY							

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 42200115201LS	LUMP	20880.00000	20880.00	25000.00000	25000.00	80000.00000	80000.00
0090 0101 1 MOBILIZATION 41109215201	LUMP	376740.00000	376740.00	333000.00000	333000.00	300000.00000	300000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42200115201LS	360.000 LS	21170.00000	21170.00	20000.00000	20000.00	80000.00000	80000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41109215201	360.000 LS	131140.00000	131140.00	150000.00000	150000.00	326500.00000	326500.00
0105 0102 60 WORK ZONE SIGN	35820.000 ED	0.28000	10029.60	0.25000	8955.00	0.25000	8955.00
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2504.000 LF	25.70000	64352.80	22.00000	55088.00	30.00000	75120.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1829.000 LF	7.80000	14266.20	10.00000	18290.00	4.00000	7316.00
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	60720.000 ED	0.15000	9108.00	0.12000	7286.40	0.16000	9715.20
0125 0102 76 ADVANCE WARNING ARROW PANEL	780.000 ED	5.00000	3900.00	4.50000	3510.00	5.05000	3939.00
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13080.000 ED	0.40000	5232.00	0.35000	4578.00	0.40000	5232.00
0135 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3682.000 EA	3.35000	12334.70	4.00000	14728.00	4.00000	14728.00
0140 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15840.000 ED	0.10000	1584.00	0.08000	1267.20	0.14000	2217.60
0145 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1005.00000	8040.00	900.00000	7200.00	800.00000	6400.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	843.000 ED	15.60000	13150.80	14.00000	11802.00	14.14000	11920.02
0155 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	60.000 DA	9.30000	558.00	150.00000	9000.00	18.51000	1110.60
0160 0104 10 2 SYNTHETIC BALES	568.000 LF	6.40000	3635.20	6.00000	3408.00	6.00000	3408.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0165 0104 11 FLOATING TURBIDITY BARRIER	347.000 LF	6.70000	2324.90	7.00000	2429.00	6.00000	2082.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1268.000 LF	3.00000	3804.00	2.75000	3487.00	2.75000	3487.00
0175 0104 13 1 STAKED SILT FENCE, TYPE III	4129.000 LF	0.52000	2147.08	0.52000	2147.08	0.50000	2064.50
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	5382.45000	10764.90	500.00000	1000.00
0185 0104 16 ROCK BAG	790.000 EA	3.35000	2646.50	3.00000	2370.00	3.00000	2370.00
0190 0110 1 1 CLEARING & GRUBBING 42200115201	0.260 LS	11525.00000	11525.00	10000.00000	10000.00	50000.00000	50000.00
0195 0110 1 1 CLEARING & GRUBBING 41109215201	3.590 LS	19890.00000	19890.00	50000.00000	50000.00	200000.00000	200000.00
0200 0120 1 REGULAR EXCAVATION	2812.000 CY	7.95000	22355.40	4.00000	11248.00	6.00000	16872.00
0205 0120 6 EMBANKMENT	4052.000 CY	9.40000	38088.80	13.00000	52676.00	25.00000	101300.00
0210 0160 4 TYPE B STABILIZATION	11295.000 SY	2.20000	24849.00	3.00000	33885.00	2.25000	25413.75
0215 0285703 OPTIONAL BASE, BASE GROUP 03	2582.000 SY	8.25000	21301.50	12.00000	30984.00	7.30000	18848.60
0220 0285710 OPTIONAL BASE, BASE GROUP 10	6094.000 SY	12.10000	73737.40	24.00000	146256.00	13.20000	80440.80
0225 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	43018.000 SY	0.85000	36565.30	1.00000	43018.00	1.15000	49470.70
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	26026.000 SY	0.35000	9109.10	0.60000	15615.60	1.25000	32532.50
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1355.500 TN	73.20000	99222.60	74.60000	101120.30	79.00000	107084.50
0240 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	1424.300 TN	114.20000	162655.06	115.30000	164221.79	107.00000	152400.10
0245 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3564.100 TN	93.10000	331817.71	94.30000	336094.63	85.00000	302948.50

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0250 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	196.300 TN	88.25000	17323.48	90.00000	17667.00	110.00000	21593.00
0255 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	85.800 CY	564.00000	48391.20	850.00000	72930.00	500.00000	42900.00
0260 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	5.000 EA	2360.00000	11800.00	2500.00000	12500.00	5000.00000	25000.00
0265 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	10.000 EA	2390.00000	23900.00	2500.00000	25000.00	6000.00000	60000.00
0270 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	3005.00000	12020.00	3500.00000	14000.00	5000.00000	20000.00
0275 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	2270.00000	20430.00	3800.00000	34200.00	5000.00000	45000.00
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1668.000 LF	55.35000	92323.80	90.00000	150120.00	60.00000	100080.00
0285 0430612329 U-ENDWALL WITH GRATE, STD 261, 1:2 SLOPE, 24"PIPE	2.000 EA	1490.00000	2980.00	2500.00000	5000.00	5000.00000	10000.00
0290 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	636.000 LF	18.35000	11670.60	11.00000	6996.00	9.90000	6296.40
0295 0520 6 SHOULDER GUTTER- CONCRETE	1656.000 LF	19.20000	31795.20	11.00000	18216.00	14.00000	23184.00
0300 0522 1 SIDEWALK CONCRETE, 4" THICK	389.000 SY	41.90000	16299.10	25.00000	9725.00	23.60000	9180.40
0305 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	40.70000	1628.00	40.00000	1600.00	32.10000	1284.00
0310 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	41.000 EA	390.00000	15990.00	300.00000	12300.00	365.00000	14965.00
0315 0536 1 1 GUARDRAIL -ROADWAY	3203.000 LF	19.00000	60857.00	13.56000	43432.68	13.56000	43432.68
0320 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	167.00000	334.00	173.97000	347.94	173.97000	347.94
0325 0536 73 GUARDRAIL REMOVAL	725.000 LF	2.25000	1631.25	1.32000	957.00	1.32000	957.00
0330 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1675.00000	1675.00	1830.71000	1830.71	1830.71000	1830.71
0335 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1976.00000	1976.00	1524.59000	1524.59	1524.59000	1524.59

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0340 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	552.00000	1104.00	471.58000	943.16	471.58000	943.16
0345 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	2.000 EA	17920.00000	35840.00	18189.12000	36378.24	18000.00000	36000.00
0350 0570 1 2 PERFORMANCE TURF, SOD	6305.000 SY	2.20000	13871.00	1.57000	9898.85	1.50000	9457.50
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.154 NM	1126.00000	3551.40	998.73000	3149.99	998.73000	3149.99
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	142.000 LF	0.40000	56.80	0.25000	35.50	0.25000	35.50
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	10.000 LF	1.15000	11.50	2.00000	20.00	2.00000	20.00
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	145.000 LF	1.80000	261.00	3.00000	435.00	3.00000	435.00
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.164 GM	354.00000	58.06	585.37000	96.00	585.37000	96.00
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	922.000 LF	0.40000	368.80	0.50000	461.00	0.50000	461.00
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	44.65000	133.95	50.00000	150.00	50.00000	150.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	25.70000	719.60	40.00000	1120.00	40.00000	1120.00
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.847 NM	1125.00000	4327.88	1000.78000	3850.00	1000.78000	3850.00
0400 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1020.000 LF	0.40000	408.00	0.50000	510.00	0.50000	510.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	107.000 SF	0.90000	96.30	10.00000	1070.00	10.00000	1070.00
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42200115201LS	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41109215201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0002 TOTALS			$ 2,044,993.57		$ 2,225,894.56		$ 2,619,750.24
SECTION 0003 SIGNING							
0420 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	12.000 LF	15.10000	181.20	3.90000	46.80	5.50000	66.00
0425 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	1.000 EA	256.00000	256.00	253.00000	253.00	255.78000	255.78
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	245.00000	1225.00	289.00000	1445.00	205.63000	1028.15
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	410.00000	2050.00	707.00000	3535.00	1204.15000	6020.75
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	90.00000	90.00	116.00000	116.00	95.09000	95.09
0445 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	1.15000	21.85	29.00000	551.00	23.77000	451.63
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	245.00000	245.00	136.00000	136.00	143.83000	143.83
0455 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	2.135 NM	5360.00000	11443.60	4589.23000	9798.01	4600.00000	9821.00
0460 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.095 NM	5360.00000	11229.20	4610.98000	9660.00	4600.00000	9637.00
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	35.000 EA	52.00000	1820.00	73.00000	2555.00	54.18000	1896.30
0470 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41109215201	LUMP	11100.00000	11100.00	14414.00000	14414.00	14414.00000	14414.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(8) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42200115201	LUMP	22490.00000	22490.00	27954.60000	27954.60	27955.00000	27955.00
0480 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	870.00000	3480.00	1029.00000	4116.00	1017.01000	4068.04
0485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	310.00000	1240.00	875.00000	3500.00	639.17000	2556.68
SECTION 0003 TOTALS		$	66,871.85	$	78,080.41	$	78,409.25
SECTION 0004 SIGNALIZATION							
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	80.000 LF	6.30000	504.00	3.90000	312.00	4.50000	360.00
0495 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	308.000 LF	11.00000	3388.00	15.00000	4620.00	11.34000	3492.72
0500 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	256.00000	512.00	253.00000	506.00	255.78000	511.56
0505 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	118.00000	236.00	132.00000	264.00	175.70000	351.40
0510 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	640.00000	5120.00	682.00000	5456.00	572.56000	4580.48
0515 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	930.00000	930.00	743.00000	743.00	699.26000	699.26
0520 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	870.00000	870.00	882.00000	882.00	184.38000	184.38
SECTION 0004 TOTALS		$	11,560.00	$	12,783.00	$	10,179.80
CONTRACT TOTALS		$	3,761,660.54	$	3,918,620.79	$	3,959,461.69

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4772.000 LS	88943.65000	88943.65	101892.00000	101892.00	66700.00000	66700.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41109215201	4301.000 LS	88943.65000	88943.65	100000.00000	100000.00	66700.00000	66700.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	517.400 CY	531.01000	274744.57	496.00000	256630.40	518.00000	268013.20
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	201.000 CY	211.80000	42571.80	324.00000	65124.00	382.51000	76884.51
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	140.600 CY	697.04000	98003.82	879.00000	123587.40	518.00000	72830.80
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1084.000 SY	10.10000	10948.40	6.70000	7262.80	1.80000	1951.20
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	134254.000 LB	0.74000	99347.96	0.50000	67127.00	1.04000	139624.16
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	20280.000 LB	0.76000	15412.80	0.58000	11762.40	1.04000	21091.20
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	38280.000 LB	0.69000	26413.20	0.50000	19140.00	1.04000	39811.20
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4180.000 LF	67.34000	281481.20	67.00000	280060.00	105.00000	438900.00
0055 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	660.000 LF	92.37000	60964.20	223.00000	147180.00	146.00000	96360.00
0060 0455146 EMBEDDED DATA COLLECTOR	6.000 EA	2457.90000	14747.40	3000.00000	18000.00	4600.00000	27600.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	708.000 LF	65.02000	46034.16	94.00000	66552.00	96.60000	68392.80
0070 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	902.800 TN	92.05000	83102.74	97.00000	87571.60	94.19000	85034.73
0075 0530 74 BEDDING STONE	407.600 TN	82.24000	33521.02	96.00000	39129.60	103.50000	42186.60
0080 0530 78 RIPRAP - ARTICULATING BLOCK	1130.000 SY	89.26000	100863.80	171.00000	193230.00	85.00000	96050.00
SECTION 0001 TOTALS			$ 1,366,044.37		$ 1,584,249.20		$ 1,608,130.40
SECTION 0002 ROADWAY							

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0085 0101 1 MOBILIZATION 42200115201LS	LUMP	106373.39000	106373.39	215173.00000	215173.00	125500.00000	125500.00
0090 0101 1 MOBILIZATION 41109215201	LUMP	143023.20000	143023.20	89610.00000	89610.00	125500.00000	125500.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42200115201LS	360.000 LS	32156.82000	32156.82	215317.00000	215317.00	45000.00000	45000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41109215201	360.000 LS	242617.57000	242617.57	259047.00000	259047.00	45000.00000	45000.00
0105 0102 60 WORK ZONE SIGN	35820.000 ED	0.36000	12895.20	0.25000	8955.00	0.31000	11104.20
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2504.000 LF	30.98000	77573.92	18.30000	45823.20	35.00000	87640.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1829.000 LF	9.43000	17247.47	6.19000	11321.51	6.00000	10974.00
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	60720.000 ED	0.27000	16394.40	0.12000	7286.40	0.23000	13965.60
0125 0102 76 ADVANCE WARNING ARROW PANEL	780.000 ED	9.43000	7355.40	4.50000	3510.00	12.00000	9360.00
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13080.000 ED	0.48000	6278.40	0.35000	4578.00	0.41000	5362.80
0135 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3682.000 EA	4.04000	14875.28	3.50000	12887.00	4.60000	16937.20
0140 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15840.000 ED	0.19000	3009.60	0.08000	1267.20	0.16000	2534.40
0145 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1481.47000	11851.76	900.00000	7200.00	1500.00000	12000.00
0150 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	843.000 ED	20.20000	17028.60	14.00000	11802.00	17.25000	14541.75
0155 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	60.000 DA	13.47000	808.20	18.51000	1110.60	150.00000	9000.00
0160 0104 10 2 SYNTHETIC BALES	568.000 LF	8.01000	4549.68	5.56000	3158.08	11.50000	6532.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0165 0104 11 FLOATING TURBIDITY BARRIER	347.000 LF	11.38000	3948.86	7.85000	2723.95	8.63000	2994.61
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1268.000 LF	3.97000	5033.96	7.10000	9002.80	7.76000	9839.68
0175 0104 13 1 STAKED SILT FENCE, TYPE III	4129.000 LF	1.01000	4170.29	0.83000	3427.07	1.04000	4294.16
0180 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3366.98000	6733.96	2851.00000	5702.00	1500.00000	3000.00
0185 0104 16 ROCK BAG	790.000 EA	4.78000	3776.20	7.10000	5609.00	4.60000	3634.00
0190 0110 1 1 CLEARING & GRUBBING 42200115201	0.260 LS	13467.93000	13467.93	337301.00000	337301.00	3500.00000	3500.00
0195 0110 1 1 CLEARING & GRUBBING 41109215201	3.590 LS	80807.52000	80807.52	42000.00000	42000.00	3500.00000	3500.00
0200 0120 1 REGULAR EXCAVATION	2812.000 CY	12.12000	34081.44	20.00000	56240.00	9.09000	25561.08
0205 0120 6 EMBANKMENT	4052.000 CY	24.24000	98220.48	7.21000	29214.92	23.35000	94614.20
0210 0160 4 TYPE B STABILIZATION	11295.000 SY	4.04000	45631.80	2.43000	27446.85	5.58000	63026.10
0215 0285703 OPTIONAL BASE, BASE GROUP 03	2582.000 SY	10.10000	26078.20	8.00000	20656.00	16.10000	41570.20
0220 0285710 OPTIONAL BASE, BASE GROUP 10	6094.000 SY	17.51000	106705.94	13.28000	80928.32	22.60000	137724.40
0225 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	43018.000 SY	1.35000	58074.30	1.15000	49470.70	0.85000	36565.30
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	26026.000 SY	0.81000	21081.06	1.25000	32532.50	0.72000	18738.72
0235 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1355.500 TN	100.47000	136187.09	79.00000	107084.50	117.30000	159000.15
0240 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	1424.300 TN	155.29000	221179.55	107.00000	152400.10	170.00000	242131.00
0245 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3564.100 TN	127.00000	452640.70	85.00000	302948.50	160.43000	571788.56

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0250 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	196.300 TN	121.21000	23793.52	110.00000	21593.00	310.00000	60853.00
0255 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	85.800 CY	545.45000	46799.61	530.00000	45474.00	345.00000	29601.00
0260 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	5.000 EA	3299.64000	16498.20	2868.00000	14340.00	6500.00000	32500.00
0265 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	10.000 EA	3501.66000	35016.60	2954.00000	29540.00	7200.00000	72000.00
0270 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	3501.66000	14006.64	2267.00000	9068.00	7900.00000	31600.00
0275 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	3569.00000	32121.00	2408.00000	21672.00	7320.00000	65880.00
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1668.000 LF	75.42000	125800.56	29.00000	48372.00	81.54000	136008.72
0285 0430612329 U-ENDWALL WITH GRATE, STD 261, 1:2 SLOPE, 24"PIPE	2.000 EA	4983.13000	9966.26	2339.00000	4678.00	8500.00000	17000.00
0290 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	636.000 LF	28.28000	17986.08	14.00000	8904.00	20.99000	13349.64
0295 0520 6 SHOULDER GUTTER- CONCRETE	1656.000 LF	51.72000	85648.32	15.00000	24840.00	22.50000	37260.00
0300 0522 1 SIDEWALK CONCRETE, 4" THICK	389.000 SY	43.10000	16765.90	75.00000	29175.00	52.56000	20445.84
0305 0522 2 SIDEWALK CONCRETE, 6" THICK	40.000 SY	57.91000	2316.40	31.00000	1240.00	37.72000	1508.80
0310 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	41.000 EA	558.92000	22915.72	318.00000	13038.00	225.00000	9225.00
0315 0536 1 1 GUARDRAIL -ROADWAY	3203.000 LF	18.26000	58486.78	13.56000	43432.68	19.10000	61177.30
0320 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	234.34000	468.68	174.00000	348.00	225.00000	450.00
0325 0536 73 GUARDRAIL REMOVAL	725.000 LF	1.78000	1290.50	1.32000	957.00	1.60000	1160.00
0330 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2465.98000	2465.98	1831.00000	1831.00	2148.00000	2148.00
0335 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2053.85000	2053.85	1525.00000	1525.00	2383.00000	2383.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0340 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	635.69000	1271.38	472.00000	944.00	530.00000	1060.00
0345 0544 75 40 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, OPTIONAL	2.000 EA	24496.80000	48993.60	18189.00000	36378.00	23000.00000	46000.00
0350 0570 1 2 PERFORMANCE TURF, SOD	6305.000 SY	3.70000	23328.50	5.06000	31903.30	2.50000	15762.50
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.154 NM	1362.85000	4298.43	1005.00000	3169.77	1700.00000	5361.80
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	142.000 LF	0.43000	61.06	0.29000	41.18	0.38000	53.96
0365 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	10.000 LF	1.35000	13.50	1.50000	15.00	1.20000	12.00
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	145.000 LF	2.15000	311.75	2.30000	333.50	2.00000	290.00
0375 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.164 GM	453.72000	74.41	460.00000	75.44	375.00000	61.50
0380 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	922.000 LF	0.47000	433.34	0.43000	396.46	0.45000	414.90
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	53.87000	161.61	45.00000	135.00	70.00000	210.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	30.98000	867.44	32.00000	896.00	35.00000	980.00
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.847 NM	1357.79000	5223.42	1005.00000	3866.24	1500.00000	5770.50
0400 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1020.000 LF	0.47000	479.40	0.43000	438.60	0.45000	459.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	107.000 SF	1.08000	115.56	9.00000	963.00	0.95000	101.65
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42200115201LS	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41109215201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0002 TOTALS			$ 2,681,892.17		$ 2,612,317.37		$ 2,683,522.22
SECTION 0003 SIGNING							
0420 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	12.000 LF	13.47000	161.64	5.50000	66.00	15.00000	180.00
0425 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	1.000 EA	404.04000	404.04	256.00000	256.00	345.00000	345.00
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	293.60000	1468.00	206.00000	1030.00	250.00000	1250.00
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	495.62000	2478.10	1204.00000	6020.00	425.00000	2125.00
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	107.74000	107.74	95.00000	95.00	92.00000	92.00
0445 0700 20 60 SINGLE POST SIGN, REMOVE	19.000 AS	1.35000	25.65	24.00000	456.00	5.00000	95.00
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	118.52000	118.52	144.00000	144.00	101.00000	101.00
0455 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	2.135 NM	6479.74000	13834.24	4700.00000	10034.50	5520.00000	11785.20
0460 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.095 NM	6480.03000	13575.66	4700.00000	9846.50	5520.00000	11564.40
0465 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	35.000 EA	61.95000	2168.25	54.00000	1890.00	0.00000	0.00
0470 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41109215201	LUMP	13313.03000	13313.03	24043.00000	24043.00	12500.00000	12500.00

CALL ORDER: 015 PROPOSAL ID: T5307 LETTING DATE: 08/26/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0475 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42200115201	LUMP	27125.73000	27125.73	12150.00000	12150.00	12500.00000	12500.00
0480 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1337.37000	5349.48	1017.00000	4068.00	1142.00000	4568.00
0485 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1115.15000	4460.60	639.00000	2556.00	952.00000	3808.00
SECTION 0003 TOTALS			$ 84,590.68		$ 72,655.00		$ 60,913.60
SECTION 0004 SIGNALIZATION							
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	80.000 LF	8.71000	696.80	4.50000	360.00	11.50000	920.00
0495 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	308.000 LF	18.21000	5608.68	12.00000	3696.00	16.00000	4928.00
0500 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	381.15000	762.30	256.00000	512.00	325.00000	650.00
0505 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	247.81000	495.62	176.00000	352.00	211.00000	422.00
0510 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	876.76000	7014.08	573.00000	4584.00	750.00000	6000.00
0515 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	1002.01000	1002.01	700.00000	700.00	855.00000	855.00
0520 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	1050.50000	1050.50	185.00000	185.00	897.00000	897.00
SECTION 0004 TOTALS			$ 16,629.99		$ 10,389.00		$ 14,672.00
CONTRACT TOTALS			$ 4,149,157.21		$ 4,279,610.57		$ 4,367,238.22

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.