VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1367 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of signalization, curb and gutters, sidewalks, lighting and signing and pavement marking on SR 70.

FINPROJ(S) : 42265415201 (*) F.A. NO. : 1501024P COUNTIES : MANATEE

LOCAL NAME : SR 70 (15TH ST E) ROAD NAME : SR 70
PROJ LIMITS : AT 9TH AVENUE EAST AND 7TH AVENUE EAST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROADWAY SPECIALTY DEVICES, INC.	Responsive	Winning bid	$ 170,363.00	0.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 177,601.00	4.24%
3	SOUTHWEST SIGNAL, INC.	Responsive	Non-Winning Bid	$ 184,554.14	8.32%
4	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 185,720.78	9.01%
5	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 185,888.49	9.11%
6	ITRAN PARTNERS INC.	Responsive	Non-Winning Bid	$ 187,340.50	9.96%
7	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 195,250.00	14.60%
8	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 196,341.90	15.24%
9	SUPERIOR ASPHALT, INC.	Responsive	Non-Winning Bid	$ 220,329.50	29.32%
10	INFRASOURCE UNDERGROUND CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 234,209.47	37.47%

CALL ORDER : 004 PROPOSAL ID : T1367 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS) signalization, curb and gutters, sidewalks, lighting and signing and pavement marking on SR 70.

FINPROJ(S) : 42265415201 (*) F.A. NO. : 1501024P COUNTIES : MANATEE

LOCAL NAME : SR 70 (15TH ST E) ROAD NAME : SR 70
PROJ LIMITS : AT 9TH AVENUE EAST AND 7TH AVENUE EAST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROADWAY SPECIALTY DEVICES, UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	159932.00000	159932.00	167170.00000	167170.00	174123.14000	174123.14
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10431.00000	10431.00	10431.00000	10431.00	10431.00000	10431.00
SECTION 0001 TOTALS			$ 170,363.00		$ 177,601.00		$ 184,554.14
CONTRACT TOTALS			$ 170,363.00		$ 177,601.00		$ 184,554.14

CALL ORDER: 004 PROPOSAL ID: T1367 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(5) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(6) ITRAN PARTNERS INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	175289.78000	175289.78	175457.49000	175457.49	176909.50000	176909.50
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10431.00000	10431.00	10431.00000	10431.00	10431.00000	10431.00
SECTION 0001 TOTALS			$ 185,720.78		$ 185,888.49		$ 187,340.50
CONTRACT TOTALS			$ 185,720.78		$ 185,888.49		$ 187,340.50

CALL ORDER: 004 PROPOSAL ID: T1367 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(9) SUPERIOR ASPHALT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	184819.00000	184819.00	185910.90000	185910.90	209898.50000	209898.50
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10431.00000	10431.00	10431.00000	10431.00	10431.00000	10431.00
SECTION 0001 TOTALS			$ 195,250.00		$ 196,341.90		$ 220,329.50
CONTRACT TOTALS			$ 195,250.00		$ 196,341.90		$ 220,329.50

CALL ORDER: 004 PROPOSAL ID: T1367 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) INFRASOURCE UNDERGROUND CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	223778.47000	223778.47				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	10431.00000	10431.00				
SECTION 0001 TOTALS		$	234,209.47	$		$	
CONTRACT TOTALS		$	234,209.47	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.