VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T3259 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 142 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, signal work at Sandestin Blvd. and safety improvements along SR 30 (US 98). This also contains various inlet top replacements, upgrades of curb cut ramps to ADA standards and other incidental construction.

FINPROJ(S) : 41929815201 (*) F.A. NO. : 4222065P COUNTIES : WALTON

LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : FROM NEW US 98 ALIGNMENT TO W OF BAYTOWNE LANE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$ 1,323,324.47	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 1,373,822.18	3.81%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 1,389,836.09	5.02%
4	COASTAL MATERIALS OF ALABAMA, INC.	Responsive	Non-Winning Bid	$ 1,580,378.79	19.42%
5	GAC CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,740,000.00	31.48%

CALL ORDER : 009 PROPOSAL ID : T3259 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 142 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, signal work at Sandestin Blvd. and safety improvements along SR 30 (US 98). This also contains various inlet top replacements, upgrades of curb cut ramps to ADA standards and other incidental construction.

FINPROJ(S) : 41929815201 (*) F.A. NO. : 4222065P COUNTIES : WALTON

LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : FROM NEW US 98 ALIGNMENT TO W OF BAYTOWNE LANE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41929815201	LUMP	60000.00000	60000.00	52734.81000	52734.81	110161.87000	110161.87
0010 0102 1 MAINTENANCE OF TRAFFIC 41929815201	142.000 LS	55000.00000	55000.00	36648.90000	36648.90	41689.26000	41689.26
0012 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	142.000 DA	10.50000	1491.00	11.53000	1637.26	9.69000	1375.98
0015 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	36.75000	882.00	46.14000	1107.36	26.00000	624.00
0020 0102 60 WORK ZONE SIGN	7185.000 ED	0.37000	2658.45	0.40000	2874.00	0.41000	2945.85
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46860.000 ED	0.17000	7966.20	0.18000	8434.80	0.23000	10777.80
0030 0102 76 ADVANCE WARNING ARROW PANEL	156.000 ED	6.85000	1068.60	9.80000	1528.80	7.00000	1092.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2812.000 ED	0.37000	1040.44	0.40000	1124.80	0.35000	984.20
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1478.000 EA	3.85000	5690.30	4.21000	6222.38	3.35000	4951.30
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	312.000 ED	16.80000	5241.60	18.46000	5759.52	15.00000	4680.00

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0050 0104 16 ROCK BAG	1060.000 EA	10.00000	10600.00	6.57000	6964.20	10.59000	11225.40
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	886.000 SY	15.00000	13290.00	9.09000	8053.74	7.51000	6653.86
0070 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	388.000 SY	2.00000	776.00	3.09000	1198.92	12.75000	4947.00
0080 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1167.000 SY	1.25000	1458.75	4.94000	5764.98	3.89000	4539.63
0085 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	74405.000 SY	1.25000	93006.25	1.47000	109375.35	1.11000	82589.55
0090 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	6138.500 TN	76.00000	466526.00	79.84000	490097.84	78.61000	482547.49
0095 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	4156.400 TN	84.00000	349137.60	84.35000	350592.34	89.19000	370709.32
0100 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	2200.00000	2200.00	3505.70000	3505.70	3720.94000	3720.94
0105 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	2.000 EA	2200.00000	4400.00	4533.90000	9067.80	4622.05000	9244.10
0110 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1900.00000	1900.00	2894.33000	2894.33	3179.20000	3179.20
0115 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	1650.00000	3300.00	1800.98000	3601.96	2494.15000	4988.30
0120 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1600.00000	3200.00	354.62000	709.24	1879.06000	3758.12
0125 0425 6 VALVE BOXES, ADJUST	1.000 EA	400.00000	400.00	284.58000	284.58	933.61000	933.61
0130 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	182.000 LF	62.00000	11284.00	61.06000	11112.92	43.00000	7826.00
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1062.000 LF	16.00000	16992.00	27.27000	28960.74	30.46000	32348.52
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	565.000 SY	44.75000	25283.75	62.95000	35566.75	55.69000	31464.85
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	47.50000	3895.00	45.79000	3754.78	68.30000	5600.60

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0160 0570 1 2 PERFORMANCE TURF, SOD	388.000 SY	5.00000	1940.00	3.46000	1342.48	1.21000	469.48
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.727 NM	1575.00000	9020.03	1729.99000	9907.65	1110.58000	6360.29
0170 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1502.000 LF	1.05000	1577.10	1.15000	1727.30	0.82000	1231.64
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	287.000 LF	2.10000	602.70	2.31000	662.97	1.85000	530.95
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	5.576 GM	525.00000	2927.40	576.66000	3215.46	390.28000	2176.20
0190 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2027.000 LF	0.60000	1216.20	0.58000	1175.66	0.27000	547.29
0195 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	26.000 EA	85.00000	2210.00	92.27000	2399.02	49.00000	1274.00
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	52.000 EA	40.00000	2080.00	40.36000	2098.72	27.00000	1404.00
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.869 NM	1575.00000	4518.68	1729.99000	4963.34	1110.39000	3185.71
0210 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	201.000 LF	2.00000	402.00	1.90000	381.90	1.12000	225.12
0215 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.845 GM	525.00000	968.63	576.66000	1063.94	391.06000	721.51
0220 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	209.000 LF	0.60000	125.40	0.58000	121.22	0.27000	56.43
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41929815201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,226,276.08		$ 1,268,638.46		$ 1,313,741.37
SECTION 0002 SIGNING							

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	280.00000	1120.00	305.64000	1222.56	196.00000	784.00
0235 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	50.00000	100.00	11.53000	23.06	14.00000	28.00
0237 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	2.000 EA	50.00000	100.00	115.31000	230.62	68.00000	136.00
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41929815201	LUMP	38000.00000	38000.00	40943.02000	40943.02	22177.00000	22177.00
0245 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.803 NM	3150.00000	8829.45	3459.98000	9698.32	3689.19000	10340.80
0250 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1502.000 LF	2.00000	3004.00	2.19000	3289.38	1.30000	1952.60
0260 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	287.000 LF	5.75000	1650.25	6.28000	1802.36	3.60000	1033.20
0265 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	5.576 GM	1115.00000	6217.24	1222.52000	6816.77	1150.82000	6416.97
0270 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2027.000 LF	0.90000	1824.30	0.96000	1945.92	1.10000	2229.70
0275 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	26.000 EA	260.00000	6760.00	282.57000	7346.82	155.00000	4030.00
0280 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	52.000 EA	80.00000	4160.00	87.66000	4558.32	49.00000	2548.00
0285 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.869 NM	3400.00000	9754.60	3690.65000	10588.47	3581.25000	10274.61
0290 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	201.000 LF	3.70000	743.70	4.04000	812.04	2.60000	522.60
0295 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	1.845 GM	1130.00000	2084.85	1239.82000	2287.47	1153.12000	2127.51
0300 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	209.000 LF	1.00000	209.00	1.04000	217.36	1.10000	229.90
SECTION 0002 TOTALS		$	84,557.39	$	91,782.49	$	64,830.89
SECTION 0003 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0305 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	64.000 LF	5.25000	336.00	5.76000	368.64	4.85000	310.40
0310 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1575.00000	1575.00	1729.99000	1729.99	1453.99000	1453.99
0315 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	375.00000	1500.00	403.66000	1614.64	339.27000	1357.08
0320 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	12.000 AS	425.00000	5100.00	461.33000	5535.96	387.73000	4652.76
0325 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	525.00000	2100.00	576.66000	2306.64	484.66000	1938.64
0330 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	8.000 EA	160.00000	1280.00	173.00000	1384.00	145.40000	1163.20
0335 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	75.00000	600.00	57.67000	461.36	48.47000	387.76
SECTION 0003 TOTALS		$	12,491.00	$	13,401.23	$	11,263.83
CONTRACT TOTALS		$	1,323,324.47	$	1,373,822.18	$	1,389,836.09

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(5) GAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41929815201	LUMP	75000.00000	75000.00	166882.09000	166882.09		
0010 0102 1 MAINTENANCE OF TRAFFIC 41929815201	142.000 LS	60000.00000	60000.00	64672.80000	64672.80		
0012 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	142.000 DA	12.70000	1803.40	11.15000	1583.30		
0015 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	40.64000	975.36	48.85000	1172.40		
0020 0102 60 WORK ZONE SIGN	7185.000 ED	0.44000	3161.40	0.46000	3305.10		
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46860.000 ED	0.30000	14058.00	0.26000	12183.60		
0030 0102 76 ADVANCE WARNING ARROW PANEL	156.000 ED	19.05000	2971.80	7.80000	1216.80		
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2812.000 ED	0.83000	2333.96	0.39000	1096.68		
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1478.000 EA	6.03000	8912.34	3.73000	5512.94		
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	312.000 ED	24.77000	7728.24	16.73000	5219.76		
0050 0104 16 ROCK BAG	1060.000 EA	5.27000	5586.20	5.18000	5490.80		
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	886.000 SY	6.95000	6157.70	14.65000	12979.90		
0070 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	388.000 SY	1.00000	388.00	3.31000	1284.28		
0080 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1167.000 SY	1.40000	1633.80	4.69000	5473.23		
0085 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	74405.000 SY	1.40000	104167.00	2.20000	163691.00		

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(5) GAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	6138.500 TN	90.95000	558296.58	92.47000	567627.10		
0095 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	4156.400 TN	101.65000	422498.06	115.70000	480895.48		
0100 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	1.000 EA	3495.00000	3495.00	4255.11000	4255.11		
0105 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	2.000 EA	3941.00000	7882.00	5266.19000	10532.38		
0110 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2895.00000	2895.00	3653.91000	3653.91		
0115 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	2619.00000	5238.00	1167.04000	2334.08		
0120 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1200.00000	2400.00	438.36000	876.72		
0125 0425 6 VALVE BOXES, ADJUST	1.000 EA	500.00000	500.00	294.42000	294.42		
0130 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	182.000 LF	77.00000	14014.00	47.93000	8723.26		
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1062.000 LF	15.24000	16184.88	17.09000	18149.58		
0150 0522 1 SIDEWALK CONCRETE, 4" THICK	565.000 SY	37.10000	20961.50	53.74000	30363.10		
0155 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	42.30000	3468.60	45.62000	3740.84		
0160 0570 1 2 PERFORMANCE TURF, SOD	388.000 SY	2.55000	989.40	4.82000	1870.16		
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.727 NM	1117.60000	6400.50	1237.40000	7086.59		
0170 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1502.000 LF	2.29000	3439.58	0.91000	1366.82		
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	287.000 LF	4.57000	1311.59	2.06000	591.22		
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	5.576 GM	1092.20000	6090.11	434.76000	2424.22		

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(5) GAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2027.000 LF	0.83000	1682.41	0.30000	608.10		
0195 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	26.000 EA	82.55000	2146.30	54.62000	1420.12		
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	52.000 EA	69.85000	3632.20	30.10000	1565.20		
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.869 NM	1117.60000	3206.39	1237.40000	3550.10		
0210 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	201.000 LF	4.57000	918.57	1.25000	251.25		
0215 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.845 GM	236.25000	435.88	434.76000	802.13		
0220 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	209.000 LF	0.83000	173.47	0.30000	62.70		
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41929815201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS			$ 1,433,137.22		$ 1,654,809.27		$
SECTION 0002 SIGNING							
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	336.55000	1346.20	218.49000	873.96		
0235 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	69.85000	139.70	15.61000	31.22		
0237 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	2.000 EA	44.45000	88.90	75.81000	151.62		
0240 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41929815201	LUMP	45871.00000	45871.00	24722.37000	24722.37		

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(5) GAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.803 NM	4857.75000	13616.27	4102.37000	11498.94		
0250 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1502.000 LF	4.57000	6864.14	1.45000	2177.90		
0260 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	287.000 LF	7.87000	2258.69	4.01000	1150.87		
0265 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	5.576 GM	4635.50000	25847.55	1281.99000	7148.38		
0270 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2027.000 LF	1.59000	3222.93	1.23000	2493.21		
0275 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	26.000 EA	158.75000	4127.50	172.80000	4492.80		
0280 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	52.000 EA	95.25000	4953.00	54.62000	2840.24		
0285 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.869 NM	4857.75000	13936.88	3990.89000	11449.86		
0290 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	201.000 LF	6.60000	1326.60	2.90000	582.90		
0295 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	1.845 GM	4635.50000	8552.50	1281.99000	2365.27		
0300 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	209.000 LF	1.59000	332.31	1.23000	257.07		
SECTION 0002 TOTALS		$	132,484.17	$	72,236.61	$	
SECTION 0003 SIGNALIZATION							
0305 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	64.000 LF	6.35000	406.40	5.58000	357.12		

CALL ORDER: 009 PROPOSAL ID: T3259 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(5) GAC CONTRACTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1905.00000	1905.00	1672.16000	1672.16		
0315 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	444.50000	1778.00	390.17000	1560.68		
0320 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	12.000 AS	508.00000	6096.00	445.91000	5350.92		
0325 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	635.00000	2540.00	557.39000	2229.56		
0330 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	8.000 EA	190.50000	1524.00	167.22000	1337.76		
0335 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	63.50000	508.00	55.74000	445.92		
SECTION 0003 TOTALS		$	14,757.40	$	12,954.12	$	
CONTRACT TOTALS		$	1,580,378.79	$	1,740,000.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.