VENDOR RANKING

CALL ORDER : 012
LETTING DATE : 12/02/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3334
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of milling and resurfacing, minor drainage improvements, widening for addition of turn lane and striping along SR 369.

FINPROJ(S) : 42253215201 (*)
F.A. NO. : ARRA542B
COUNTIES : WAKULLA

LOCAL NAME : SR 369 (US 319)
ROAD NAME : SR 369
PROJ LIMITS : @ AARON STRICKLAND ROAD INTERSECTION

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | ROBERTS, C.W., CONTRACTING, INC. | Responsive | Winning bid | $ 196,293.90 | 0.00% |
| 2 | CAPITAL ASPHALT INC | Responsive | Non-Winning Bid | $ 223,435.39 | 13.82% |
| 3 | DIXIE PAVING & GRADING, INC. | Responsive | Non-Winning Bid | $ 223,538.15 | 13.87% |
| 4 | PEAVY & SON CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $ 239,063.93 | 21.78% |
| 5 | ALLEN'S EXCAVATION, INC. | Responsive | Non-Winning Bid | $ 244,308.41 | 24.46% |
| 6 | ANDERSON COLUMBIA CO., INC. | Responsive | Non-Winning Bid | $ 253,274.98 | 29.02% |

CALL ORDER : 012
LETTING DATE : 12/02/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3334
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of milling and resurfacing, minor drainage improvements, widening for addition of turn lane and striping along SR 369.

FINPROJ(S) : 42253215201 (*)
F.A. NO. : ARRA542B
COUNTIES : WAKULLA

LOCAL NAME : SR 369 (US 319)
ROAD NAME : SR 369
PROJ LIMITS : @ AARON STRICKLAND ROAD INTERSECTION

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) CAPITAL ASPHALT INC<br>UNIT PRICE | <br>AMOUNT | (3) DIXIE PAVING & GRADING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42253215201 | LUMP | 15000.00000 | 15000.00 | 18000.00000 | 18000.00 | 25000.00000 | 25000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42253215201 | 100.000 LS | 10000.00000 | 10000.00 | 8000.00000 | 8000.00 | 11000.00000 | 11000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 250.000 CY | 1.00000 | 250.00 | 1.00000 | 250.00 | 18.00000 | 4500.00 |
| 0020 0102 60<br>WORK ZONE SIGN | 1760.000 ED | 0.60000 | 1056.00 | 0.75000 | 1320.00 | 0.70000 | 1232.00 |
| 0025 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 4400.000 ED | 0.35000 | 1540.00 | 0.30000 | 1320.00 | 0.35000 | 1540.00 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 880.000 ED | 0.55000 | 484.00 | 0.30000 | 264.00 | 0.65000 | 572.00 |
| 0035 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 136.000 EA | 4.00000 | 544.00 | 10.00000 | 1360.00 | 6.35000 | 863.60 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) CAPITAL ASPHALT INC<br>UNIT PRICE | <br>AMOUNT | (3) DIXIE PAVING & GRADING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0040 0104 10 2<br>SYNTHETIC BALES | 240.000 LF | 10.00000 | 2400.00 | 8.95000 | 2148.00 | 9.00000 | 2160.00 |
| 0045 0104 13 1<br>STAKED SILT FENCE, TYPE III | 889.000 LF | 2.00000 | 1778.00 | 2.50000 | 2222.50 | 2.50000 | 2222.50 |
| 0050 0110 1 1<br>CLEARING & GRUBBING 42253215201 | 0.500 LS | 7500.00000 | 7500.00 | 9923.80000 | 9923.80 | 2000.00000 | 2000.00 |
| 0055 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 23.000 SY | 20.00000 | 460.00 | 25.00000 | 575.00 | 20.00000 | 460.00 |
| 0060 0110 7 1<br>MAILBOX, F&I SINGLE | 6.000 EA | 150.00000 | 900.00 | 125.00000 | 750.00 | 150.00000 | 900.00 |
| 0065 0120 1<br>REGULAR EXCAVATION | 717.000 CY | 6.00000 | 4302.00 | 8.00000 | 5736.00 | 5.00000 | 3585.00 |
| 0070 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 852.000 CY | 8.00000 | 6816.00 | 1.00000 | 852.00 | 8.00000 | 6816.00 |
| 0075 0160 4<br>TYPE B STABILIZATION | 3978.000 SY | 2.50000 | 9945.00 | 3.00000 | 11934.00 | 2.50000 | 9945.00 |
| 0080 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 2146.000 SY | 1.00000 | 2146.00 | 1.75000 | 3755.50 | 1.00000 | 2146.00 |
| 0085 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 1578.000 SY | 5.00000 | 7890.00 | 7.00000 | 11046.00 | 6.75000 | 10651.50 |
| 0090 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 1509.000 SY | 7.50000 | 11317.50 | 9.00000 | 13581.00 | 8.25000 | 12449.25 |
| 0095 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 4557.000 SY | 1.50000 | 6835.50 | 2.79000 | 12714.03 | 2.00000 | 9114.00 |
| 0100 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 296.300 TN | 88.00000 | 26074.40 | 95.00000 | 28148.50 | 100.00000 | 29630.00 |
| 0105 0337 7 30<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER | 418.200 TN | 90.00000 | 37638.00 | 110.00000 | 46002.00 | 100.00000 | 41820.00 |
| 0110 0430174101<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD | 368.000 LF | 35.00000 | 12880.00 | 40.00000 | 14720.00 | 40.00000 | 14720.00 |
| 0115 0430984123<br>MITERED END SECTION, OPTIONAL ROUND, 15" SD | 4.000 EA | 700.00000 | 2800.00 | 650.00000 | 2600.00 | 650.00000 | 2600.00 |
| 0120 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 4.000 EA | 800.00000 | 3200.00 | 650.00000 | 2600.00 | 700.00000 | 2800.00 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) CAPITAL ASPHALT INC<br>UNIT PRICE | <br>AMOUNT | (3) DIXIE PAVING & GRADING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0125 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-<br>VARIABLE WIDTH | 10.000 SY | 100.00000 | 1000.00 | 85.00000 | 850.00 | 75.00000 | 750.00 |
| 0130 0570 1 1<br>PERFORMANCE TURF | 1430.000 SY | 2.25000 | 3217.50 | 1.80000 | 2574.00 | 0.75000 | 1072.50 |
| 0135 0570 1 2<br>PERFORMANCE TURF, SOD | 716.000 SY | 2.25000 | 1611.00 | 2.50000 | 1790.00 | 3.00000 | 2148.00 |
| 0140 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 0.052 NM | 5000.00000 | 260.00 | 1800.48000 | 93.62 | 3000.00000 | 156.00 |
| 0145 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 17.000 LF | 10.00000 | 170.00 | 1.21000 | 20.57 | 2.50000 | 42.50 |
| 0150 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 21.000 LF | 5.00000 | 105.00 | 2.89000 | 60.69 | 10.00000 | 210.00 |
| 0155 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 11.000 EA | 35.00000 | 385.00 | 66.00000 | 726.00 | 75.00000 | 825.00 |
| 0160 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 0.644 NM | 1500.00000 | 966.00 | 1800.48000 | 1159.51 | 2200.00000 | 1416.80 |
| 0165 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 254.000 LF | 2.00000 | 508.00 | 1.21000 | 307.34 | 2.00000 | 508.00 |
| 0170 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SKIP, 6" | 0.293 GM | 1000.00000 | 293.00 | 2042.12000 | 598.34 | 2500.00000 | 732.50 |
| 0175 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, DOTTED/ GUIDELINE/6-10 GAP<br>EXTENSION, 6" | 48.000 LF | 5.00000 | 240.00 | 0.40000 | 19.20 | 1.00000 | 48.00 |
| SECTION 0001 TOTALS | | $ | 182,511.90 | $ | 208,021.60 | $ | 206,636.15 |
| SECTION 0002 SIGNING | | | | | | | |
| 0180 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 2.000 AS | 300.00000 | 600.00 | 300.00000 | 600.00 | 350.00000 | 700.00 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) CAPITAL ASPHALT INC<br>UNIT PRICE | <br>AMOUNT | (3) DIXIE PAVING & GRADING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0185 0701 11111<br>AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6" | 0.531 NM | 7000.00000 | 3717.00 | 5052.96000 | 2683.12 | 10000.00000 | 5310.00 |
| 0190 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42253215201 | LUMP | 3250.00000 | 3250.00 | 5578.46000 | 5578.46 | 3500.00000 | 3500.00 |
| 0195 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.052 NM | 5000.00000 | 260.00 | 2787.65000 | 144.96 | 6000.00000 | 312.00 |
| 0200 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 17.000 LF | 5.00000 | 85.00 | 1.17000 | 19.89 | 6.00000 | 102.00 |
| 0205 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 21.000 LF | 6.00000 | 126.00 | 3.92000 | 82.32 | 10.00000 | 210.00 |
| 0210 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 11.000 EA | 100.00000 | 1100.00 | 192.50000 | 2117.50 | 185.00000 | 2035.00 |
| 0215 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.644 NM | 4500.00000 | 2898.00 | 2787.84000 | 1795.37 | 4000.00000 | 2576.00 |
| 0220 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 254.000 LF | 4.00000 | 1016.00 | 3.27000 | 830.58 | 3.50000 | 889.00 |
| 0225 0711 11231<br>THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6" | 0.293 GM | 2000.00000 | 586.00 | 5169.12000 | 1514.55 | 4000.00000 | 1172.00 |
| 0230 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 48.000 LF | 3.00000 | 144.00 | 0.98000 | 47.04 | 2.00000 | 96.00 |
| SECTION 0002 TOTALS | | | $ 13,782.00 | | $ 15,413.79 | | $ 16,902.00 |
| CONTRACT TOTALS | | | $ 196,293.90 | | $ 223,435.39 | | $ 223,538.15 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PEAVY & SON CONSTRUCTION CO<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>ALLEN'S EXCAVATION, INC.<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42253215201 | LUMP | 10000.00000 | 10000.00 | 40000.00000 | 40000.00 | 33749.51000 | 33749.51 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42253215201 | 100.000 LS | 21000.00000 | 21000.00 | 10000.00000 | 10000.00 | 27913.51000 | 27913.51 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 250.000 CY | 30.00000 | 7500.00 | 25.00000 | 6250.00 | 18.43000 | 4607.50 |
| 0020 0102 60<br>WORK ZONE SIGN | 1760.000 ED | 0.40000 | 704.00 | 0.50000 | 880.00 | 0.41000 | 721.60 |
| 0025 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 4400.000 ED | 0.25000 | 1100.00 | 0.50000 | 2200.00 | 0.21000 | 924.00 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 880.000 ED | 0.40000 | 352.00 | 0.50000 | 440.00 | 0.41000 | 360.80 |
| 0035 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 136.000 EA | 3.50000 | 476.00 | 3.25000 | 442.00 | 4.34000 | 590.24 |
| 0040 0104 10 2<br>SYNTHETIC BALES | 240.000 LF | 10.00000 | 2400.00 | 7.50000 | 1800.00 | 7.30000 | 1752.00 |
| 0045 0104 13 1<br>STAKED SILT FENCE, TYPE III | 889.000 LF | 1.00000 | 889.00 | 1.00000 | 889.00 | 2.84000 | 2524.76 |
| 0050 0110 1 1<br>CLEARING & GRUBBING 42253215201 | 0.500 LS | 20000.00000 | 20000.00 | 10000.00000 | 10000.00 | 9418.27000 | 9418.27 |
| 0055 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 23.000 SY | 20.00000 | 460.00 | 10.00000 | 230.00 | 22.29000 | 512.67 |
| 0060 0110 7 1<br>MAILBOX, F&I SINGLE | 6.000 EA | 100.00000 | 600.00 | 80.00000 | 480.00 | 115.75000 | 694.50 |
| 0065 0120 1<br>REGULAR EXCAVATION | 717.000 CY | 5.00000 | 3585.00 | 6.00000 | 4302.00 | 7.98000 | 5721.66 |
| 0070 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 852.000 CY | 10.00000 | 8520.00 | 9.00000 | 7668.00 | 3.77000 | 3212.04 |
| 0075 0160 4<br>TYPE B STABILIZATION | 3978.000 SY | 3.00000 | 11934.00 | 2.00000 | 7956.00 | 3.18000 | 12650.04 |
| 0080 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 2146.000 SY | 3.00000 | 6438.00 | 1.00000 | 2146.00 | 1.05000 | 2253.30 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PEAVY & SON CONSTRUCTION CO<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>ALLEN'S EXCAVATION, INC.<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0085 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 1578.000 SY | 5.00000 | 7890.00 | 6.00000 | 9468.00 | 6.82000 | 10761.96 |
| 0090 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 1509.000 SY | 8.00000 | 12072.00 | 9.00000 | 13581.00 | 9.36000 | 14124.24 |
| 0095 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 4557.000 SY | 2.00000 | 9114.00 | 2.00000 | 9114.00 | 1.83000 | 8339.31 |
| 0100 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 296.300 TN | 86.00000 | 25481.80 | 110.00000 | 32593.00 | 79.09000 | 23434.37 |
| 0105 0337 7 30<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER | 418.200 TN | 96.50000 | 40356.30 | 125.00000 | 52275.00 | 100.35000 | 41966.37 |
| 0110 0430174101<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD | 368.000 LF | 45.00000 | 16560.00 | 30.00000 | 11040.00 | 26.56000 | 9774.08 |
| 0115 0430984123<br>MITERED END SECTION, OPTIONAL ROUND, 15" SD | 4.000 EA | 400.00000 | 1600.00 | 500.00000 | 2000.00 | 734.59000 | 2938.36 |
| 0120 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 4.000 EA | 500.00000 | 2000.00 | 750.00000 | 3000.00 | 764.33000 | 3057.32 |
| 0125 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 10.000 SY | 1000.00000 | 10000.00 | 45.00000 | 450.00 | 220.48000 | 2204.80 |
| 0130 0570 1 1<br>PERFORMANCE TURF | 1430.000 SY | 0.50000 | 715.00 | 0.50000 | 715.00 | 1.16000 | 1658.80 |
| 0135 0570 1 2<br>PERFORMANCE TURF, SOD | 716.000 SY | 5.00000 | 3580.00 | 2.35000 | 1682.60 | 2.60000 | 1861.60 |
| 0140 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.052 NM | 1050.00000 | 54.60 | 1010.00000 | 52.52 | 2314.93000 | 120.38 |
| 0145 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 17.000 LF | 1.25000 | 21.25 | 1.10000 | 18.70 | 2.32000 | 39.44 |
| 0150 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 21.000 LF | 2.00000 | 42.00 | 1.70000 | 35.70 | 3.47000 | 72.87 |
| 0155 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 11.000 EA | 30.00000 | 330.00 | 25.00000 | 275.00 | 52.08000 | 572.88 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PEAVY & SON CONSTRUCTION CO<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>ALLEN'S EXCAVATION, INC.<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.644 NM | 1050.00000 | 676.20 | 1010.00000 | 650.44 | 2314.93000 | 1490.81 |
| 0165 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 254.000 LF | 1.25000 | 317.50 | 1.10000 | 279.40 | 2.32000 | 589.28 |
| 0170 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | 0.293 GM | 375.00000 | 109.88 | 350.00000 | 102.55 | 868.09000 | 254.35 |
| 0175 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 48.000 LF | 0.40000 | 19.20 | 0.35000 | 16.80 | 1.16000 | 55.68 |
| SECTION 0001 TOTALS | | $ | 226,897.73 | $ | 233,032.71 | $ | 230,923.30 |
| SECTION 0002 SIGNING | | | | | | | |
| 0180 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 2.000 AS | 300.00000 | 600.00 | 214.00000 | 428.00 | 306.73000 | 613.46 |
| 0185 0701 11111<br>AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6" | 0.531 NM | 6500.00000 | 3451.50 | 6350.00000 | 3371.85 | 18287.95000 | 9710.90 |
| 0190 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42253215201 | LUMP | 3000.00000 | 3000.00 | 2736.00000 | 2736.00 | 5208.60000 | 5208.60 |
| 0195 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.052 NM | 4100.00000 | 213.20 | 3900.00000 | 202.80 | 4051.13000 | 210.66 |
| 0200 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 17.000 LF | 3.25000 | 55.25 | 3.00000 | 51.00 | 4.34000 | 73.78 |
| 0205 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 21.000 LF | 5.00000 | 105.00 | 4.50000 | 94.50 | 11.58000 | 243.18 |
| 0210 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 11.000 EA | 65.00000 | 715.00 | 60.00000 | 660.00 | 162.04000 | 1782.44 |
| 0215 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.644 NM | 4100.00000 | 2640.40 | 3900.00000 | 2511.60 | 4282.62000 | 2758.01 |

CALL ORDER: 012 PROPOSAL ID: T3334 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PEAVY & SON CONSTRUCTION CO<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>ALLEN'S EXCAVATION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0220 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 254.000 LF | 3.50000 | 889.00 | 3.00000 | 762.00 | 4.63000 | 1176.02 |
| 0225 0711 11231<br>THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6" | 0.293 GM | 1450.00000 | 424.85 | 1350.00000 | 395.55 | 1620.45000 | 474.79 |
| 0230 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 48.000 LF | 1.50000 | 72.00 | 1.30000 | 62.40 | 2.08000 | 99.84 |
| SECTION 0002 TOTALS | | | $ 12,166.20 | | $ 11,275.70 | | $ 22,351.68 |
| CONTRACT TOTALS | | | $ 239,063.93 | | $ 244,308.41 | | $ 253,274.98 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.