VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T4252 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of sidewalk
SET-ASIDE : U/R CODE : construction, retaining wall, pedestrian picket rail, type F
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) curb and gutter, guardrail replacement, replacement of signing and pavement markings and minor drainage structures on SR A1A.

FINPROJ(S) : 42284215201 (*) F.A. NO. : N/A COUNTIES : ST LUCIE

LOCAL NAME : SR-A1A/ATLANTIC BCH ROAD NAME : SR A1A
PROJ LIMITS : FROM OCEAN HARBOUR DR TO SLC/IRC COUNTY LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS		TOTAL BID	% OVER LOW BID
1	SHELTRA & SON CONSTRUCTION CO., INC.	Responsive	Winning bid	$	503,842.65	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$	577,279.93	14.57%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$	587,616.05	16.62%
4	DESIGN-BUILD ENGINEERS & CONTRACTORS, CORP.	Responsive	Non-Winning Bid	$	614,537.19	21.97%
5	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$	618,428.67	22.74%
6	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Non-Winning Bid	$	620,925.70	23.23%
7	J.W. CHEATHAM, LLC	Responsive	Non-Winning Bid	$	635,171.69	26.06%
8	AMERICAN ENGINEERING & DEVELOPMENT CORP.	Responsive	Non-Winning Bid	$	636,317.90	26.29%
9	GUETTLER BROTHERS CONSTRUCTION,	Responsive	Non-Winning Bid	$	653,136.90	29.63%
10	EVANS CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$	653,327.91	29.66%
11	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$	656,143.40	30.22%
12	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$	675,285.20	34.02%
13	ENCO, LLC	Responsive	Non-Winning Bid	$	726,151.73	44.12%
14	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$	732,025.85	45.28%
15	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$	779,393.51	54.68%

CALL ORDER : 017
LETTING DATE : 12/02/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4252
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of sidewalk construction, retaining wall, pedestrian picket rail, type F curb and gutter, guardrail replacement, replacement of signing and pavement markings and minor drainage structures on SR A1A.

FINPROJ(S) : 42284215201 (*)
F.A. NO. : N/A
COUNTIES : ST LUCIE

LOCAL NAME : SR-A1A/ATLANTIC BCH
ROAD NAME : SR A1A
PROJ LIMITS : FROM OCEAN HARBOUR DR TO SLC/IRC COUNTY LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42284215201	LUMP	45000.00000	45000.00	26632.00000	26632.00	621.00000	621.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42284215201	90.000 LS	6000.00000	6000.00	49719.00000	49719.00	68600.00000	68600.00
0015 0102 60 WORK ZONE SIGN	2454.000 ED	0.35000	858.90	0.55000	1349.70	0.30000	736.20
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	632.000 ED	0.25000	158.00	0.24000	151.68	0.20000	126.40
0025 0102 76 ADVANCE WARNING ARROW PANEL	49.000 ED	10.00000	490.00	8.50000	416.50	8.25000	404.25
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1652.000 ED	0.50000	826.00	0.39000	644.28	0.45000	743.40
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	262.000 ED	20.00000	5240.00	15.00000	3930.00	17.55000	4598.10
0040 0104 13 1 STAKED SILT FENCE, TYPE III	8046.000 LF	0.75000	6034.50	0.62000	4988.52	0.45000	3620.70
0045 0110 1 1 CLEARING & GRUBBING 42284215201	3.032 LS	9500.00000	9500.00	7473.00000	7473.00	8780.00000	8780.00
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8766.000 CY	5.00000	43830.00	6.20000	54349.20	9.95000	87221.70
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42284215201	LUMP	1000.00000	1000.00	6300.00000	6300.00	2290.00000	2290.00

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0060 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	281.000 CY	325.00000	91325.00	437.85000	123035.85	397.00000	111557.00
0065 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	2000.00000	2000.00	2656.00000	2656.00	2070.00000	2070.00
0070 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	12.000 LF	18.00000	216.00	18.00000	216.00	18.60000	223.20
0075 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	4092.000 LF	29.00000	118668.00	29.40000	120304.80	30.40000	124396.80
0080 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	181.000 LF	15.00000	2715.00	23.00000	4163.00	20.55000	3719.55
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	5006.000 SY	21.00000	105126.00	20.82000	104224.92	19.40000	97116.40
0090 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	18.00000	1350.00	17.50000	1312.50	24.70000	1852.50
0095 0536 73 GUARDRAIL REMOVAL	115.000 LF	5.00000	575.00	5.00000	575.00	1.45000	166.75
0100 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1850.00000	3700.00	1850.00000	3700.00	1540.00000	3080.00
0105 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	1.25000	12596.25	1.50000	15115.50	1.90000	19146.30
0110 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	135.00000	1890.00	58.00000	812.00	93.00000	1302.00
0115 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	476.000 LF	1.00000	476.00	1.98000	942.48	2.05000	975.80
0120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42284215201	LUMP	44268.00000	44268.00	44268.00000	44268.00	44268.00000	44268.00
SECTION 0001 TOTALS			$ 503,842.65		$ 577,279.93		$ 587,616.05
CONTRACT TOTALS			$ 503,842.65		$ 577,279.93		$ 587,616.05

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DESIGN-BUILD ENGINEERS & CO UNIT PRICE	 AMOUNT	(5) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(6) L-J CONSTRUCTION CO. OF CENTRAL UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42284215201	LUMP	17911.00000	17911.00	36000.00000	36000.00	15000.00000	15000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42284215201	90.000 LS	4300.00000	4300.00	10848.00000	10848.00	10000.00000	10000.00
0015 0102 60 WORK ZONE SIGN	2454.000 ED	0.25000	613.50	0.79000	1938.66	1.00000	2454.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	632.000 ED	0.12000	75.84	0.34000	214.88	0.50000	316.00
0025 0102 76 ADVANCE WARNING ARROW PANEL	49.000 ED	4.00000	196.00	5.00000	245.00	5.00000	245.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1652.000 ED	0.15000	247.80	0.56000	925.12	0.50000	826.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	262.000 ED	14.00000	3668.00	21.43000	5614.66	15.00000	3930.00
0040 0104 13 1 STAKED SILT FENCE, TYPE III	8046.000 LF	0.75000	6034.50	0.65000	5229.90	0.95000	7643.70
0045 0110 1 1 CLEARING & GRUBBING 42284215201	3.032 LS	4160.00000	4160.00	10000.00000	10000.00	5000.00000	5000.00
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8766.000 CY	8.00000	70128.00	10.53000	92305.98	15.00000	131490.00
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42284215201	LUMP	1200.00000	1200.00	10000.00000	10000.00	5000.00000	5000.00
0060 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	281.000 CY	280.00000	78680.00	433.60000	121841.60	300.00000	84300.00
0065 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	1275.00000	1275.00	1750.00000	1750.00	1500.00000	1500.00
0070 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	12.000 LF	30.00000	360.00	28.00000	336.00	30.00000	360.00
0075 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	4092.000 LF	53.80000	220149.60	35.00000	143220.00	36.00000	147312.00
0080 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	181.000 LF	8.00000	1448.00	20.00000	3620.00	20.00000	3620.00

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DESIGN-BUILD ENGINEERS & CO UNIT PRICE	 AMOUNT	(5) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(6) L-J CONSTRUCTION CO. OF CENTRAL UNIT PRICE	 AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	5006.000 SY	27.40000	137164.40	21.00000	105126.00	25.00000	125150.00
0090 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	16.00000	1200.00	25.00000	1875.00	25.00000	1875.00
0095 0536 73 GUARDRAIL REMOVAL	115.000 LF	2.00000	230.00	5.00000	575.00	30.00000	3450.00
0100 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1200.00000	2400.00	2000.00000	4000.00	1500.00000	3000.00
0105 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	1.75000	17634.75	1.67000	16828.59	2.00000	20154.00
0110 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	58.00000	812.00	50.00000	700.00	50.00000	700.00
0115 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	476.000 LF	0.80000	380.80	2.03000	966.28	7.00000	3332.00
0120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42284215201	LUMP	44268.00000	44268.00	44268.00000	44268.00	44268.00000	44268.00
SECTION 0001 TOTALS		$	614,537.19	$	618,428.67	$	620,925.70
CONTRACT TOTALS		$	614,537.19	$	618,428.67	$	620,925.70

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(8) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(9) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42284215201	LUMP	62644.00000	62644.00	46160.00000	46160.00	80000.00000	80000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42284215201	90.000 LS	13605.00000	13605.00	5565.00000	5565.00	32000.00000	32000.00
0015 0102 60 WORK ZONE SIGN	2454.000 ED	0.31000	760.74	0.50000	1227.00	0.60000	1472.40
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	632.000 ED	0.21000	132.72	0.25000	158.00	0.25000	158.00
0025 0102 76 ADVANCE WARNING ARROW PANEL	49.000 ED	9.00000	441.00	8.50000	416.50	9.00000	441.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1652.000 ED	0.51000	842.52	0.45000	743.40	0.40000	660.80
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	262.000 ED	19.00000	4978.00	19.75000	5174.50	20.00000	5240.00
0040 0104 13 1 STAKED SILT FENCE, TYPE III	8046.000 LF	1.00000	8046.00	1.00000	8046.00	0.60000	4827.60
0045 0110 1 1 CLEARING & GRUBBING 42284215201	3.032 LS	5160.00000	5160.00	9530.00000	9530.00	6500.00000	6500.00
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8766.000 CY	8.11000	71092.26	15.50000	135873.00	10.00000	87660.00
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42284215201	LUMP	43800.00000	43800.00	4910.00000	4910.00	29000.00000	29000.00
0060 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	281.000 CY	352.00000	98912.00	351.50000	98771.50	320.00000	89920.00
0065 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	5000.00000	5000.00	3785.00000	3785.00	3100.00000	3100.00
0070 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	12.000 LF	19.00000	228.00	27.85000	334.20	29.00000	348.00
0075 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	4092.000 LF	31.00000	126852.00	32.05000	131148.60	32.50000	132990.00
0080 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	181.000 LF	16.00000	2896.00	11.55000	2090.55	14.00000	2534.00

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(8) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(9) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	5006.000 SY	21.20000	106127.20	22.90000	114637.40	22.00000	110132.00
0090 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	18.40000	1380.00	15.90000	1192.50	16.50000	1237.50
0095 0536 73 GUARDRAIL REMOVAL	115.000 LF	5.25000	603.75	7.25000	833.75	1.50000	172.50
0100 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1950.00000	3900.00	1540.00000	3080.00	1640.00000	3280.00
0105 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	3.10000	31238.70	1.60000	16123.20	1.30000	13100.10
0110 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	126.00000	1764.00	125.00000	1750.00	80.00000	1120.00
0115 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	476.000 LF	1.05000	499.80	1.05000	499.80	6.25000	2975.00
0120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42284215201	LUMP	44268.00000	44268.00	44268.00000	44268.00	44268.00000	44268.00
SECTION 0001 TOTALS		$	635,171.69	$	636,317.90	$	653,136.90
CONTRACT TOTALS		$	635,171.69	$	636,317.90	$	653,136.90

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) EVANS CONTRACTING SERVICES, UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42284215201	LUMP	500.00000	500.00	39969.78000	39969.78	60000.00000	60000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42284215201	90.000 LS	10500.00000	10500.00	22682.60000	22682.60	3300.00000	3300.00
0015 0102 60 WORK ZONE SIGN	2454.000 ED	0.14000	343.56	0.31000	760.74	0.30000	736.20
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	632.000 ED	0.79000	499.28	0.20000	126.40	0.25000	158.00
0025 0102 76 ADVANCE WARNING ARROW PANEL	49.000 ED	30.61000	1499.89	9.18000	449.82	8.50000	416.50
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1652.000 ED	0.25000	413.00	0.66000	1090.32	0.50000	826.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	262.000 ED	11.45000	2999.90	16.31000	4273.22	20.00000	5240.00
0040 0104 13 1 STAKED SILT FENCE, TYPE III	8046.000 LF	1.50000	12069.00	0.46000	3701.16	0.75000	6034.50
0045 0110 1 1 CLEARING & GRUBBING 42284215201	3.032 LS	7500.00000	7500.00	32053.47000	32053.47	13000.00000	13000.00
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8766.000 CY	8.16000	71530.56	14.65000	128421.90	14.00000	122724.00
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42284215201	LUMP	40000.00000	40000.00	14133.23000	14133.23	14000.00000	14000.00
0060 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	281.000 CY	500.00000	140500.00	378.74000	106425.94	400.00000	112400.00
0065 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	2500.00000	2500.00	2038.97000	2038.97	2725.00000	2725.00
0070 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	12.000 LF	21.00000	252.00	18.35000	220.20	20.00000	240.00
0075 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	4092.000 LF	28.00000	114576.00	29.98000	122678.16	31.00000	126852.00
0080 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	181.000 LF	24.00000	4344.00	22.62000	4094.22	19.50000	3529.50

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) EVANS CONTRACTING SERVICES, UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	5006.000 SY	28.62000	143271.72	19.01000	95164.06	27.00000	135162.00
0090 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	75.00000	5625.00	17.84000	1338.00	18.00000	1350.00
0095 0536 73 GUARDRAIL REMOVAL	115.000 LF	20.00000	2300.00	5.10000	586.50	5.00000	575.00
0100 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2000.00000	4000.00	1886.04000	3772.08	2025.00000	4050.00
0105 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	4.00000	40308.00	2.55000	25696.35	1.50000	15115.50
0110 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	150.00000	2100.00	122.34000	1712.76	142.00000	1988.00
0115 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	476.000 LF	3.00000	1428.00	1.02000	485.52	1.25000	595.00
0120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42284215201	LUMP	44268.00000	44268.00	44268.00000	44268.00	44268.00000	44268.00
SECTION 0001 TOTALS		$	653,327.91	$	656,143.40	$	675,285.20
CONTRACT TOTALS		$	653,327.91	$	656,143.40	$	675,285.20

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ENCO, LLC UNIT PRICE	 AMOUNT	(14) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(15) TRANSPORTATION STRUCTURES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42284215201	LUMP	4328.35000	4328.35	61000.00000	61000.00	70000.00000	70000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42284215201	90.000 LS	4328.35000	4328.35	45000.00000	45000.00	14989.49000	14989.49
0015 0102 60 WORK ZONE SIGN	2454.000 ED	0.41000	1006.14	0.25000	613.50	0.60000	1472.40
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	632.000 ED	0.23000	145.36	1.50000	948.00	0.27000	170.64
0025 0102 76 ADVANCE WARNING ARROW PANEL	49.000 ED	9.31000	456.19	15.00000	735.00	9.75000	477.75
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1652.000 ED	0.47000	776.44	0.45000	743.40	0.45000	743.40
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	262.000 ED	17.46000	4574.52	17.00000	4454.00	17.50000	4585.00
0040 0104 13 1 STAKED SILT FENCE, TYPE III	8046.000 LF	1.75000	14080.50	0.70000	5632.20	0.52000	4183.92
0045 0110 1 1 CLEARING & GRUBBING 42284215201	3.032 LS	2910.44000	2910.44	15000.00000	15000.00	20270.63000	20270.63
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8766.000 CY	17.46000	153054.36	12.00000	105192.00	24.38000	213715.08
0055 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42284215201	LUMP	22352.20000	22352.20	5700.00000	5700.00	11106.36000	11106.36
0060 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	281.000 CY	349.35000	98167.35	400.00000	112400.00	450.00000	126450.00
0065 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	582.09000	582.09	5500.00000	5500.00	2683.84000	2683.84
0070 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	12.000 LF	29.10000	349.20	18.00000	216.00	20.00000	240.00
0075 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	4092.000 LF	41.50000	169818.00	33.00000	135036.00	32.00000	130944.00
0080 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	181.000 LF	17.46000	3160.26	14.50000	2624.50	20.22000	3659.82

CALL ORDER: 017 PROPOSAL ID: T4252 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ENCO, LLC UNIT PRICE	 AMOUNT	(14) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(15) TRANSPORTATION STRUCTURES, INC. UNIT PRICE	 AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	5006.000 SY	31.43000	157338.58	28.00000	140168.00	21.08000	105526.48
0090 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	18.63000	1397.25	15.45000	1158.75	20.00000	1500.00
0095 0536 73 GUARDRAIL REMOVAL	115.000 LF	11.64000	1338.60	1.50000	172.50	6.00000	690.00
0100 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1629.85000	3259.70	1500.00000	3000.00	2000.00000	4000.00
0105 0570 1 2 PERFORMANCE TURF, SOD	10077.000 SY	3.49000	35168.73	4.00000	40308.00	1.50000	15115.50
0110 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	116.42000	1629.88	120.00000	1680.00	145.00000	2030.00
0115 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	476.000 LF	3.49000	1661.24	1.00000	476.00	1.20000	571.20
0120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42284215201	LUMP	44268.00000	44268.00	44268.00000	44268.00	44268.00000	44268.00
SECTION 0001 TOTALS			$ 726,151.73		$ 732,025.85		$ 779,393.51
CONTRACT TOTALS			$ 726,151.73		$ 732,025.85		$ 779,393.51

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.