VENDOR RANKING

CALL ORDER : 024
LETTING DATE : 12/02/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5368
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of bridge replacement for Br. No. 114052 on Lois Dr.

FINPROJ(S) : 40716525201 (*)
F.A. NO. : ARRA306B
COUNTIES : LAKE

LOCAL NAME : LOIS DRIVE BRIDGE
ROAD NAME : LOIS DRIVE BRIDGE
PROJ LIMITS : WEST OF TAMMI DR-TAVARES REPLACE BRIDGE #114052

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 1,861,841.05	0.00%
2	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 2,090,411.29	12.27%
3	ENGINEER CONTROL SYSTEMS, CORPORATION	Responsive	Non-Winning Bid	$ 2,112,346.39	13.45%
4	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,141,000.00	14.99%
5	SUPERIOR CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,172,530.87	16.68%
6	JOHNSON BROS., LLC.	Responsive	Non-Winning Bid	$ 2,298,814.90	23.47%
7	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,329,634.55	25.12%
8	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 2,446,000.00	31.37%
9	COBALT CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	$ 2,463,717.48	32.32%

CALL ORDER : 024
LETTING DATE : 12/02/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5368
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of bridge replacement for Br. No. 114052 on Lois Dr.

FINPROJ(S) : 40716525201 (*)
F.A. NO. : ARRA306B
COUNTIES : LAKE

LOCAL NAME : LOIS DRIVE BRIDGE
ROAD NAME : LOIS DRIVE BRIDGE
PROJ LIMITS : WEST OF TAMMI DR-TAVARES REPLACE BRIDGE #114052

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40716525201	2275.000 LS	150000.00000	150000.00	54000.00000	54000.00	78453.00000	78453.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	211.300 CY	846.49000	178863.34	1100.00000	232430.00	649.11000	137156.94
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	76.800 CY	273.63000	21014.78	800.00000	61440.00	575.47000	44196.10
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	99.300 CY	724.91000	71983.56	1250.00000	124125.00	763.47000	75812.57
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	227.000 SY	22.11000	5018.97	25.00000	5675.00	11.04000	2506.08
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	53151.000 LB	0.51000	27107.01	1.25000	66438.75	1.38000	73348.38
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9706.000 LB	0.51000	4950.06	1.25000	12132.50	1.87000	18150.22
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13141.000 LB	0.51000	6701.91	1.25000	16426.25	1.71000	22471.11

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 40716525201	LUMP	25000.00000	25000.00	15000.00000	15000.00	13800.00000	13800.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1248.000 LF	70.00000	87360.00	33.00000	41184.00	76.11000	94985.28
0055 0455133 3 SHEET PILING STEEL, F&I PERMANENT	23221.000 SF	30.00000	696630.00	40.00000	928840.00	41.58000	965529.18
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	238.000 LF	135.82000	32325.16	200.00000	47600.00	83.16000	19792.08
0065 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	250.000 LF	30.25000	7562.50	25.00000	6250.00	33.12000	8280.00
0070 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	250.000 LF	76.96000	19240.00	100.00000	25000.00	59.80000	14950.00
SECTION 0001 TOTALS		$	1,333,757.29	$	1,636,541.50	$	1,569,430.94
SECTION 0002 ROADWAY							
0075 0101 1 MOBILIZATION 40716525201	LUMP	180000.00000	180000.00	155000.00000	155000.00	158000.00000	158000.00
0080 0102 1 MAINTENANCE OF TRAFFIC 40716525201	190.000 LS	75000.00000	75000.00	62000.00000	62000.00	20000.00000	20000.00
0085 0102 60 WORK ZONE SIGN	3969.000 ED	0.27000	1071.63	0.33000	1309.77	0.34000	1349.46
0090 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	438.000 LF	25.22000	11046.36	26.00000	11388.00	28.06000	12290.28
0095 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	504.000 LF	3.91000	1970.64	13.00000	6552.00	13.57000	6839.28
0100 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3213.000 ED	0.18000	578.34	0.26000	835.38	0.27000	867.51
0105 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1134.000 ED	0.45000	510.30	0.41000	464.94	0.44000	498.96
0110 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1210.000 ED	0.13000	157.30	0.18000	217.80	0.19000	229.90

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0115 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	900.00000	7200.00	1100.00000	8800.00	1161.00000	9288.00
0120 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	378.000 ED	50.00000	18900.00	64.50000	24381.00	57.50000	21735.00
0125 0104 10 2 SYNTHETIC BALES	336.000 LF	6.12000	2056.32	1.00000	336.00	8.91000	2993.76
0130 0104 11 FLOATING TURBIDITY BARRIER	530.000 LF	6.38000	3381.40	8.00000	4240.00	8.62000	4568.60
0135 0104 13 1 STAKED SILT FENCE, TYPE III	809.000 LF	0.66000	533.94	1.00000	809.00	4.05000	3276.45
0140 0104 16 ROCK BAG	14.000 EA	15.31000	214.34	1.00000	14.00	5.17000	72.38
0145 0110 1 1 CLEARING & GRUBBING 40716525201	0.629 LS	20000.00000	20000.00	3000.00000	3000.00	6500.00000	6500.00
0150 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40716525201	LUMP	2000.00000	2000.00	1250.00000	1250.00	2300.00000	2300.00
0155 0120 1 REGULAR EXCAVATION	188.000 CY	4.13000	776.44	2.25000	423.00	9.85000	1851.80
0160 0120 4 SUBSOIL EXCAVATION	1335.000 CY	10.00000	13350.00	2.50000	3337.50	14.95000	19958.25
0165 0120 6 EMBANKMENT	2081.000 CY	8.59000	17875.79	9.00000	18729.00	23.35000	48591.35
0170 0160 4 TYPE B STABILIZATION	1000.000 SY	2.53000	2530.00	3.90000	3900.00	5.58000	5580.00
0175 0285706 OPTIONAL BASE, BASE GROUP 06	698.000 SY	8.41000	5870.18	10.50000	7329.00	16.10000	11237.80
0180 0285712 OPTIONAL BASE, BASE GROUP 12	222.000 SY	17.46000	3876.12	13.50000	2997.00	22.66000	5030.52
0185 0286 1 TURNOUT CONSTRUCTION	162.000 SY	1.65000	267.30	39.75000	6439.50	9.60000	1555.20
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	82.700 TN	110.00000	9097.00	225.00000	18607.50	117.30000	9700.71
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	3000.00000	3000.00	4000.00000	4000.00	8200.00000	8200.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3700.00000	3700.00	3000.00000	3000.00	7984.00000	7984.00

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(3) ENGINEER CONTROL SYSTEMS, CORPO UNIT PRICE	 AMOUNT
0205 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	3200.00000	12800.00	2250.00000	9000.00	8200.00000	32800.00
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3400.00000	3400.00	3500.00000	3500.00	8200.00000	8200.00
0215 0425 1910 INLETS, CLOSED FLUME, N/A	2.000 EA	3700.00000	7400.00	1000.00000	2000.00	9200.00000	18400.00
0220 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	287.000 LF	155.00000	44485.00	54.00000	15498.00	81.54000	23401.98
0225 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	252.000 LF	45.25000	11403.00	40.00000	10080.00	56.12000	14142.24
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	332.000 LF	15.90000	5278.80	16.00000	5312.00	21.00000	6972.00
0235 0536 73 GUARDRAIL REMOVAL	200.000 LF	5.00000	1000.00	2.00000	400.00	4.40000	880.00
0240 0570 1 2 PERFORMANCE TURF, SOD	2156.000 SY	1.44000	3104.64	1.65000	3557.40	5.50000	11858.00
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.180 NM	2551.00000	459.18	1400.00000	252.00	1564.00000	281.52
0250 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	120.000 LF	5.10000	612.00	1.15000	138.00	5.75000	690.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40716525201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	524,906.02	$	449,097.79	$	538,124.95
SECTION 0003 SIGNING							
0260 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	229.59000	1147.95	280.00000	1400.00	299.00000	1495.00
0265 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	25.51000	306.12	6.00000	72.00	1.50000	18.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40716525201	LUMP	1723.67000	1723.67	3300.00000	3300.00	3277.50000	3277.50
SECTION 0003 TOTALS		$	3,177.74	$	4,772.00	$	4,790.50
CONTRACT TOTALS		$	1,861,841.05	$	2,090,411.29	$	2,112,346.39

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40716525201	2275.000 LS	146000.00000	146000.00	60000.00000	60000.00	50000.00000	50000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	211.300 CY	1028.00000	217216.40	580.00000	122554.00	250.00000	52825.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	76.800 CY	278.00000	21350.40	450.00000	34560.00	150.00000	11520.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	99.300 CY	1320.00000	131076.00	750.00000	74475.00	200.00000	19860.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	227.000 SY	23.00000	5221.00	22.00000	4994.00	15.00000	3405.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	53151.000 LB	0.48000	25512.48	0.60000	31890.60	0.50000	26575.50
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9706.000 LB	0.49000	4755.94	0.60000	5823.60	0.50000	4853.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13141.000 LB	0.60000	7884.60	0.60000	7884.60	0.50000	6570.50
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 40716525201	LUMP	10920.52000	10920.52	20000.00000	20000.00	2000.00000	2000.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1248.000 LF	119.00000	148512.00	90.00000	112320.00	80.00000	99840.00
0055 0455133 3 SHEET PILING STEEL, F&I PERMANENT	23221.000 SF	43.90000	1019401.90	36.00000	835956.00	64.00000	1486144.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	238.000 LF	223.00000	53074.00	155.00000	36890.00	236.00000	56168.00
0065 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	250.000 LF	27.00000	6750.00	28.00000	7000.00	20.00000	5000.00
0070 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	250.000 LF	80.00000	20000.00	90.00000	22500.00	50.00000	12500.00
SECTION 0001 TOTALS			$ 1,817,675.24		$ 1,376,847.80		$ 1,837,261.00
SECTION 0002 ROADWAY							

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0075 0101 1 MOBILIZATION 40716525201	LUMP	53000.00000	53000.00	215000.00000	215000.00	220000.00000	220000.00
0080 0102 1 MAINTENANCE OF TRAFFIC 40716525201	190.000 LS	22000.00000	22000.00	73000.00000	73000.00	25000.00000	25000.00
0085 0102 60 WORK ZONE SIGN	3969.000 ED	0.31000	1230.39	0.29000	1151.01	0.20000	793.80
0090 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	438.000 LF	26.00000	11388.00	25.00000	10950.00	20.00000	8760.00
0095 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	504.000 LF	12.50000	6300.00	12.00000	6048.00	8.00000	4032.00
0100 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3213.000 ED	0.24000	771.12	0.23000	738.99	0.20000	642.60
0105 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1134.000 ED	0.40000	453.60	0.38000	430.92	0.25000	283.50
0110 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1210.000 ED	0.17000	205.70	0.16000	193.60	0.10000	121.00
0115 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1000.00000	8000.00	1100.00000	8800.00	1000.00000	8000.00
0120 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	378.000 ED	28.00000	10584.00	50.00000	18900.00	40.00000	15120.00
0125 0104 10 2 SYNTHETIC BALES	336.000 LF	6.00000	2016.00	1.75000	588.00	6.00000	2016.00
0130 0104 11 FLOATING TURBIDITY BARRIER	530.000 LF	7.00000	3710.00	9.50000	5035.00	6.25000	3312.50
0135 0104 13 1 STAKED SILT FENCE, TYPE III	809.000 LF	0.60000	485.40	0.75000	606.75	0.50000	404.50
0140 0104 16 ROCK BAG	14.000 EA	3.00000	42.00	10.00000	140.00	15.00000	210.00
0145 0110 1 1 CLEARING & GRUBBING 40716525201	0.629 LS	3200.00000	3200.00	190000.00000	190000.00	5000.00000	5000.00
0150 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40716525201	LUMP	150.00000	150.00	500.00000	500.00	2000.00000	2000.00

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0155 0120 1 REGULAR EXCAVATION	188.000 CY	4.00000	752.00	15.00000	2820.00	10.00000	1880.00
0160 0120 4 SUBSOIL EXCAVATION	1335.000 CY	11.00000	14685.00	15.00000	20025.00	12.00000	16020.00
0165 0120 6 EMBANKMENT	2081.000 CY	13.00000	27053.00	15.00000	31215.00	10.00000	20810.00
0170 0160 4 TYPE B STABILIZATION	1000.000 SY	6.65000	6650.00	10.50000	10500.00	9.00000	9000.00
0175 0285706 OPTIONAL BASE, BASE GROUP 06	698.000 SY	11.20000	7817.60	36.50000	25477.00	10.00000	6980.00
0180 0285712 OPTIONAL BASE, BASE GROUP 12	222.000 SY	56.00000	12432.00	105.00000	23310.00	30.00000	6660.00
0185 0286 1 TURNOUT CONSTRUCTION	162.000 SY	14.00000	2268.00	50.00000	8100.00	20.00000	3240.00
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	82.700 TN	200.00000	16540.00	150.00000	12405.00	100.00000	8270.00
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2100.00000	2100.00	2500.00000	2500.00	1500.00000	1500.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3000.00000	3000.00	3000.00000	3000.00	2000.00000	2000.00
0205 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	2100.00000	8400.00	2000.00000	8000.00	1000.00000	4000.00
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	1700.00000	1700.00	2500.00000	2500.00	1000.00000	1000.00
0215 0425 1910 INLETS, CLOSED FLUME, N/A	2.000 EA	1900.00000	3800.00	4500.00000	9000.00	2000.00000	4000.00
0220 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	287.000 LF	53.25000	15282.75	70.00000	20090.00	50.00000	14350.00
0225 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	252.000 LF	40.00000	10080.00	40.00000	10080.00	25.00000	6300.00
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	332.000 LF	16.00000	5312.00	30.00000	9960.00	10.00000	3320.00
0235 0536 73 GUARDRAIL REMOVAL	200.000 LF	2.35000	470.00	3.00000	600.00	2.00000	400.00
0240 0570 1 2 PERFORMANCE TURF, SOD	2156.000 SY	1.60000	3449.60	4.00000	8624.00	1.00000	2156.00

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) JOHNSON BROS., LLC. UNIT PRICE	 AMOUNT
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.180 NM	2180.00000	392.40	1360.00000	244.80	2000.00000	360.00
0250 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	120.000 LF	8.00000	960.00	5.00000	600.00	5.00000	600.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40716525201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	316,680.56	$	791,133.07	$	458,541.90
SECTION 0003 SIGNING							
0260 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	415.00000	2075.00	150.00000	750.00	200.00000	1000.00
0265 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	1.60000	19.20	25.00000	300.00	1.00000	12.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40716525201	LUMP	4550.00000	4550.00	3500.00000	3500.00	2000.00000	2000.00
SECTION 0003 TOTALS		$	6,644.20	$	4,550.00	$	3,012.00
CONTRACT TOTALS		$	2,141,000.00	$	2,172,530.87	$	2,298,814.90

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) COBALT CONSTRUCTION GROUP, LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40716525201	2275.000 LS	52000.00000	52000.00	65000.00000	65000.00	100000.00000	100000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	211.300 CY	542.00000	114524.60	1200.00000	253560.00	760.00000	160588.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	76.800 CY	514.00000	39475.20	450.00000	34560.00	590.00000	45312.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	99.300 CY	836.00000	83014.80	1200.00000	119160.00	1574.00000	156298.20
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	227.000 SY	27.00000	6129.00	18.00000	4086.00	25.00000	5675.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	53151.000 LB	0.63000	33485.13	0.80000	42520.80	0.85000	45178.35
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9706.000 LB	0.63000	6114.78	0.80000	7764.80	0.80000	7764.80
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13141.000 LB	0.63000	8278.83	0.80000	10512.80	0.80000	10512.80
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 40716525201	LUMP	8790.00000	8790.00	16000.00000	16000.00	8670.00000	8670.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1248.000 LF	76.00000	94848.00	68.00000	84864.00	30.00000	37440.00
0055 0455133 3 SHEET PILING STEEL, F&I PERMANENT	23221.000 SF	49.82000	1156870.22	49.50000	1149439.50	40.00000	928840.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	238.000 LF	155.00000	36890.00	130.00000	30940.00	201.00000	47838.00
0065 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	250.000 LF	30.00000	7500.00	30.00000	7500.00	28.50000	7125.00
0070 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	250.000 LF	83.00000	20750.00	150.00000	37500.00	74.00000	18500.00
SECTION 0001 TOTALS			$ 1,668,670.56		$ 1,863,407.90		$ 1,579,742.15
SECTION 0002 ROADWAY							

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) COBALT CONSTRUCTION GROUP, LLC UNIT PRICE	 AMOUNT
0075 0101 1 MOBILIZATION 40716525201	LUMP	188000.00000	188000.00	225000.00000	225000.00	480000.00000	480000.00
0080 0102 1 MAINTENANCE OF TRAFFIC 40716525201	190.000 LS	83495.00000	83495.00	49794.90000	49794.90	74550.00000	74550.00
0085 0102 60 WORK ZONE SIGN	3969.000 ED	0.35000	1389.15	0.30000	1190.70	0.30000	1190.70
0090 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	438.000 LF	30.00000	13140.00	26.00000	11388.00	26.00000	11388.00
0095 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	504.000 LF	14.50000	7308.00	13.00000	6552.00	12.50000	6300.00
0100 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3213.000 ED	0.28000	899.64	0.30000	963.90	0.25000	803.25
0105 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1134.000 ED	0.46000	521.64	0.40000	453.60	0.40000	453.60
0110 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1210.000 ED	0.20000	242.00	0.20000	242.00	0.17000	205.70
0115 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1230.00000	9840.00	1000.00000	8000.00	1050.00000	8400.00
0120 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	378.000 ED	61.00000	23058.00	55.00000	20790.00	53.00000	20034.00
0125 0104 10 2 SYNTHETIC BALES	336.000 LF	8.80000	2956.80	7.00000	2352.00	6.40000	2150.40
0130 0104 11 FLOATING TURBIDITY BARRIER	530.000 LF	9.75000	5167.50	10.00000	5300.00	7.10000	3763.00
0135 0104 13 1 STAKED SILT FENCE, TYPE III	809.000 LF	1.50000	1213.50	1.00000	809.00	0.60000	485.40
0140 0104 16 ROCK BAG	14.000 EA	5.50000	77.00	5.00000	70.00	3.20000	44.80
0145 0110 1 1 CLEARING & GRUBBING 40716525201	0.629 LS	10000.00000	10000.00	15000.00000	15000.00	7200.00000	7200.00
0150 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40716525201	LUMP	900.00000	900.00	1000.00000	1000.00	106.00000	106.00

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) COBALT CONSTRUCTION GROUP, LLC UNIT PRICE	 AMOUNT
0155 0120 1 REGULAR EXCAVATION	188.000 CY	43.50000	8178.00	12.00000	2256.00	13.40000	2519.20
0160 0120 4 SUBSOIL EXCAVATION	1335.000 CY	34.50000	46057.50	15.00000	20025.00	12.60000	16821.00
0165 0120 6 EMBANKMENT	2081.000 CY	21.40000	44533.40	9.00000	18729.00	14.70000	30590.70
0170 0160 4 TYPE B STABILIZATION	1000.000 SY	15.00000	15000.00	9.00000	9000.00	9.60000	9600.00
0175 0285706 OPTIONAL BASE, BASE GROUP 06	698.000 SY	26.00000	18148.00	13.00000	9074.00	15.00000	10470.00
0180 0285712 OPTIONAL BASE, BASE GROUP 12	222.000 SY	139.00000	30858.00	46.00000	10212.00	50.25000	11155.50
0185 0286 1 TURNOUT CONSTRUCTION	162.000 SY	18.00000	2916.00	28.00000	4536.00	31.70000	5135.40
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	82.700 TN	248.00000	20509.60	200.00000	16540.00	213.00000	17615.10
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	3400.00000	3400.00	4200.00000	4200.00	4677.00000	4677.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3800.00000	3800.00	3900.00000	3900.00	4330.00000	4330.00
0205 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	2450.00000	9800.00	2700.00000	10800.00	2990.00000	11960.00
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3130.00000	3130.00	3000.00000	3000.00	3380.00000	3380.00
0215 0425 1910 INLETS, CLOSED FLUME, N/A	2.000 EA	4310.00000	8620.00	1800.00000	3600.00	5690.00000	11380.00
0220 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	287.000 LF	58.00000	16646.00	130.00000	37310.00	148.00000	42476.00
0225 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	252.000 LF	61.00000	15372.00	42.00000	10584.00	42.00000	10584.00
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	332.000 LF	14.00000	4648.00	20.00000	6640.00	31.40000	10424.80
0235 0536 73 GUARDRAIL REMOVAL	200.000 LF	5.00000	1000.00	5.00000	1000.00	6.40000	1280.00
0240 0570 1 2 PERFORMANCE TURF, SOD	2156.000 SY	2.00000	4312.00	3.00000	6468.00	3.30000	7114.80

CALL ORDER: 024 PROPOSAL ID: T5368 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) COBALT CONSTRUCTION GROUP, LLC UNIT PRICE	 AMOUNT
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.180 NM	1657.00000	298.26	1400.00000	252.00	1436.00000	258.48
0250 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	120.000 LF	6.00000	720.00	5.00000	600.00	5.30000	636.00
0255 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40716525201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 656,154.99		$ 577,632.10		$ 879,482.83
SECTION 0003 SIGNING							
0260 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	317.00000	1585.00	280.00000	1400.00	274.50000	1372.50
0265 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	2.00000	24.00	5.00000	60.00	10.00000	120.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40716525201	LUMP	3200.00000	3200.00	3500.00000	3500.00	3000.00000	3000.00
SECTION 0003 TOTALS			$ 4,809.00		$ 4,960.00		$ 4,492.50
CONTRACT TOTALS			$ 2,329,634.55		$ 2,446,000.00		$ 2,463,717.48

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.