VENDOR RANKING

CALL ORDER : 027 PROPOSAL ID : T6202 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 06 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of widening on SR 94.

FINPROJ(S) : 42351415201 (*) F.A. NO. : 6047005U COUNTIES : MIAMI-DADE
42351415601 N/A
LOCAL NAME : SR 94/KENDALL DRIVE ROAD NAME : SR 94
PROJ LIMITS : FROM WEST OF SW 99 COURT TO EAST OF SW 98 COURT

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | BUDGET CONSTRUCTION CO., INC. | Responsive | Winning bid | $ 394,128.39 | 0.00% |
| 2 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Non-Winning Bid | $ 402,999.48 | 2.25% |
| 3 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 415,621.00 | 5.45% |
| 4 | H & J ASPHALT, INC. | Responsive | Non-Winning Bid | $ 420,848.78 | 6.77% |
| 5 | HORIZON CONTRACTORS, INC. | Responsive | Non-Winning Bid | $ 428,180.01 | 8.63% |
| 6 | GENERAL ASPHALT CO., INC. | Responsive | Non-Winning Bid | $ 452,008.11 | 14.68% |
| 7 | ENCO, LLC | Responsive | Non-Winning Bid | $ 452,205.48 | 14.73% |
| 8 | ASPHALT GROUP, INC. | Responsive | Non-Winning Bid | $ 476,055.33 | 20.78% |
| 9 | H & R PAVING, INC. | Responsive | Non-Winning Bid | $ 515,655.21 | 30.83% |
| 10 | JVA ENGINEERING CONTRACTOR, INC | Responsive | Non-Winning Bid | $ 520,025.73 | 31.94% |
| 11 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bid | $ 550,549.39 | 39.68% |
| 12 | RUSSELL ENGINEERING, INC. | Responsive | Non-Winning Bid | $ 568,497.06 | 44.24% |

CALL ORDER : 027 PROPOSAL ID : T6202 PROPOSAL DESC :
LETTING DATE : 12/02/09 10:30 A.M. DISTRICT : 06 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of widening on SR 94.

FINPROJ(S) : 42351415201 (*) F.A. NO. : 6047005U COUNTIES : MIAMI-DADE
42351415601 N/A
LOCAL NAME : SR 94/KENDALL DRIVE ROAD NAME : SR 94
PROJ LIMITS : FROM WEST OF SW 99 COURT TO EAST OF SW 98 COURT

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) BUDGET CONSTRUCTION CO., IN<br>UNIT PRICE | <br>AMOUNT | (2) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42351415201 | LUMP | 58000.00000 | 58000.00 | 16000.00000 | 16000.00 | 40000.00000 | 40000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42351415201 | 120.000 LS | 10000.00000 | 10000.00 | 43670.00000 | 43670.00 | 30000.00000 | 30000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 100.000 CY | 15.00000 | 1500.00 | 1.00000 | 100.00 | 0.01000 | 1.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 960.000 MH | 0.01000 | 9.60 | 20.00000 | 19200.00 | 0.01000 | 9.60 |
| 0025 0102 60<br>WORK ZONE SIGN | 1540.000 ED | 0.29000 | 446.60 | 0.60000 | 924.00 | 0.60000 | 924.00 |
| 0030 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 24.000 LF | 100.00000 | 2400.00 | 40.00000 | 960.00 | 0.01000 | 0.24 |
| 0035 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9045.000 ED | 0.19000 | 1718.55 | 0.16000 | 1447.20 | 0.16000 | 1447.20 |
| 0040 0102 76<br>ADVANCE WARNING ARROW PANEL | 120.000 ED | 8.00000 | 960.00 | 6.00000 | 720.00 | 6.00000 | 720.00 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 240.000 ED | 0.40000 | 96.00 | 0.55000 | 132.00 | 0.55000 | 132.00 |
| 0050 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 25.000 ED | 0.17000 | 4.25 | 0.40000 | 10.00 | 0.40000 | 10.00 |
| 0055 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 3.000 LO | 900.00000 | 2700.00 | 1225.00000 | 3675.00 | 0.01000 | 0.03 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) BUDGET CONSTRUCTION CO., IN<br>UNIT PRICE | <br>AMOUNT | (2) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 120.000 ED | 18.00000 | 2160.00 | 20.00000 | 2400.00 | 20.00000 | 2400.00 |
| 0065 0104 4<br>MOWING | 1.180 AC | 200.00000 | 236.00 | 400.00000 | 472.00 | 0.01000 | 0.01 |
| 0070 0110 1 1<br>CLEARING & GRUBBING 42351415201 | 0.200 LS | 29000.00000 | 29000.00 | 15370.00000 | 15370.00 | 20000.00000 | 20000.00 |
| 0075 0160 4<br>TYPE B STABILIZATION | 1272.000 SY | 3.00000 | 3816.00 | 3.36000 | 4273.92 | 3.15000 | 4006.80 |
| 0080 0285710<br>OPTIONAL BASE, BASE GROUP 10 | 931.000 SY | 18.00000 | 16758.00 | 26.45000 | 24624.95 | 31.50000 | 29326.50 |
| 0085 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 8473.000 SY | 2.25000 | 19064.25 | 2.20000 | 18640.60 | 3.50000 | 29655.50 |
| 0090 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 142.000 TN | 120.00000 | 17040.00 | 120.00000 | 17040.00 | 99.50000 | 14129.00 |
| 0095 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER | 543.000 TN | 120.00000 | 65160.00 | 95.00000 | 51585.00 | 120.00000 | 65160.00 |
| 0100 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 4000.00000 | 4000.00 | 4950.00000 | 4950.00 | 3500.00000 | 3500.00 |
| 0105 0425 4<br>INLETS, ADJUST | 1.000 EA | 300.00000 | 300.00 | 1900.00000 | 1900.00 | 1000.00000 | 1000.00 |
| 0110 0425 5<br>MANHOLE, ADJUST | 6.000 EA | 300.00000 | 1800.00 | 120.00000 | 720.00 | 450.00000 | 2700.00 |
| 0115 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 5.000 LF | 100.00000 | 500.00 | 162.00000 | 810.00 | 60.00000 | 300.00 |
| 0120 0430963 2<br>PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER | 50.000 LF | 50.00000 | 2500.00 | 30.00000 | 1500.00 | 35.00000 | 1750.00 |
| 0125 0436 1 1<br>TRENCH DRAIN, STANDARD | 30.000 LF | 175.00000 | 5250.00 | 180.00000 | 5400.00 | 130.00000 | 3900.00 |
| 0130 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1574.000 LF | 13.00000 | 20462.00 | 15.60000 | 24554.40 | 18.50000 | 29119.00 |
| 0135 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 202.000 LF | 18.00000 | 3636.00 | 29.35000 | 5928.70 | 30.00000 | 6060.00 |
| 0140 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 156.000 SY | 40.00000 | 6240.00 | 53.40000 | 8330.40 | 67.50000 | 10530.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) BUDGET CONSTRUCTION CO., IN<br>UNIT PRICE | <br>AMOUNT | (2) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 434.000 SY | 22.00000 | 9548.00 | 33.20000 | 14408.80 | 32.00000 | 13888.00 |
| 0150 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 185.000 SY | 28.00000 | 5180.00 | 45.70000 | 8454.50 | 38.00000 | 7030.00 |
| 0155 0570 1 2<br>PERFORMANCE TURF, SOD | 962.000 SY | 2.50000 | 2405.00 | 1.85000 | 1779.70 | 3.00000 | 2886.00 |
| 0160 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 100.00000 | 200.00 | 95.00000 | 190.00 | 80.00000 | 160.00 |
| 0165 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 4.00000 | 872.00 | 3.50000 | 763.00 | 3.45000 | 752.10 |
| 0170 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.725 NM | 750.00000 | 543.75 | 850.00000 | 616.25 | 840.00000 | 609.00 |
| 0175 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 2259.000 LF | 0.30000 | 677.70 | 0.30000 | 677.70 | 0.30000 | 677.70 |
| 0180 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 726.000 LF | 0.60000 | 435.60 | 0.35000 | 254.10 | 0.35000 | 254.10 |
| 0185 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 546.000 LF | 1.00000 | 546.00 | 0.50000 | 273.00 | 0.50000 | 273.00 |
| 0190 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 791.000 LF | 1.20000 | 949.20 | 0.80000 | 632.80 | 0.75000 | 593.25 |
| 0195 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 1.192 GM | 450.00000 | 536.40 | 250.00000 | 298.00 | 250.00000 | 298.00 |
| 0200 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 92.000 LF | 0.25000 | 23.00 | 1.00000 | 92.00 | 1.00000 | 92.00 |
| 0205 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 24.000 EA | 25.00000 | 600.00 | 25.00000 | 600.00 | 25.00000 | 600.00 |
| 0210 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.676 NM | 750.00000 | 507.00 | 850.00000 | 574.60 | 840.00000 | 567.84 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) BUDGET CONSTRUCTION CO., IN<br>UNIT PRICE | <br>AMOUNT | (2) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0215 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 11.700 SF | 3.00000 | 35.10 | 5.00000 | 58.50 | 5.00000 | 58.50 |
| 0220 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 2.000 EA | 500.00000 | 1000.00 | 323.00000 | 646.00 | 375.00000 | 750.00 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42351415201 | LUMP | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 |
| SECTION 0001 TOTALS | | $ | 323,816.00 | $ | 329,657.12 | $ | 350,270.37 |
| SECTION 0002 SIGNING | | | | | | | |
| 0230 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 12.000 AS | 295.00000 | 3540.00 | 255.00000 | 3060.00 | 250.00000 | 3000.00 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 10.00000 | 60.00 | 25.00000 | 150.00 | 25.00000 | 150.00 |
| 0240 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 2.000 EA | 250.00000 | 500.00 | 215.00000 | 430.00 | 215.00000 | 430.00 |
| 0245 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 85.00000 | 170.00 | 95.00000 | 190.00 | 85.00000 | 170.00 |
| 0250 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 4.00000 | 872.00 | 4.50000 | 981.00 | 3.50000 | 763.00 |
| 0255 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.349 NM | 3450.00000 | 1204.05 | 3000.00000 | 1047.00 | 3000.00000 | 1047.00 |
| 0260 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 1239.480 LF | 0.95000 | 1177.51 | 0.85000 | 1053.56 | 0.80000 | 991.58 |
| 0265 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 363.000 LF | 1.85000 | 671.55 | 1.50000 | 544.50 | 1.50000 | 544.50 |
| 0270 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 295.000 LF | 2.45000 | 722.75 | 1.80000 | 531.00 | 1.80000 | 531.00 |
| 0275 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 395.000 LF | 3.10000 | 1224.50 | 2.70000 | 1066.50 | 2.65000 | 1046.75 |
| 0280 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.550 GM | 0.60000 | 0.33 | 750.00000 | 412.50 | 750.00000 | 412.50 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) BUDGET CONSTRUCTION CO., IN<br>UNIT PRICE | <br>AMOUNT | (2) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0285 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 46.000 LF | 0.60000 | 27.60 | 0.55000 | 25.30 | 0.55000 | 25.30 |
| 0290 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 12.000 EA | 60.00000 | 720.00 | 75.00000 | 900.00 | 75.00000 | 900.00 |
| 0295 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.338 NM | 3450.00000 | 1166.10 | 3000.00000 | 1014.00 | 3000.00000 | 1014.00 |
| SECTION 0002 TOTALS | | $ | 12,056.39 | $ | 11,405.36 | $ | 11,025.63 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0300 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 540.000 LF | 8.00000 | 4320.00 | 12.00000 | 6480.00 | 10.00000 | 5400.00 |
| 0305 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 14.000 EA | 300.00000 | 4200.00 | 323.00000 | 4522.00 | 300.00000 | 4200.00 |
| 0310 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 2100.00000 | 2100.00 | 578.00000 | 578.00 | 600.00000 | 600.00 |
| 0315 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 810.000 LF | 2.60000 | 2106.00 | 1.20000 | 972.00 | 1.20000 | 972.00 |
| 0320 0649 31203<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60 | 1.000 EA | 18000.00000 | 18000.00 | 19739.00000 | 19739.00 | 19000.00000 | 19000.00 |
| 0325 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 1.000 AS | 970.00000 | 970.00 | 603.00000 | 603.00 | 600.00000 | 600.00 |
| 0330 0650 51511<br>TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD | 2.000 AS | 1475.00000 | 2950.00 | 980.00000 | 1960.00 | 960.00000 | 1920.00 |
| 0335 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 4.000 AS | 890.00000 | 3560.00 | 578.00000 | 2312.00 | 560.00000 | 2240.00 |
| 0340 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 1.000 EA | 875.00000 | 875.00 | 807.00000 | 807.00 | 800.00000 | 800.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) BUDGET CONSTRUCTION CO., IN<br>UNIT PRICE | <br>AMOUNT | (2) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (3) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0345 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 4.000 AS | 780.00000 | 3120.00 | 599.00000 | 2396.00 | 600.00000 | 2400.00 |
| 0350 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 2.000 EA | 250.00000 | 500.00 | 99.50000 | 199.00 | 99.00000 | 198.00 |
| 0355 0670 5420<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | 1.000 AS | 920.00000 | 920.00 | 200.00000 | 200.00 | 200.00000 | 200.00 |
| 0360 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 3.000 EA | 85.00000 | 255.00 | 50.00000 | 150.00 | 50.00000 | 150.00 |
| 0365 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 80.00000 | 320.00 | 50.00000 | 200.00 | 45.00000 | 180.00 |
| 0370 0690 31<br>SIGNAL PEDESTAL REMOVAL | 1.000 EA | 165.00000 | 165.00 | 100.00000 | 100.00 | 100.00000 | 100.00 |
| 0375 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 1.000 EA | 865.00000 | 865.00 | 615.00000 | 615.00 | 550.00000 | 550.00 |
| 0380 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 480.00000 | 480.00 | 414.00000 | 414.00 | 415.00000 | 415.00 |
| 0385 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 1.000 EA | 2450.00000 | 2450.00 | 1960.00000 | 1960.00 | 1500.00000 | 1500.00 |
| SECTION 0003 TOTALS | | $ | 48,156.00 | $ | 44,207.00 | $ | 41,425.00 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0390 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>42351415201 | LUMP | 8000.00000 | 8000.00 | 16200.00000 | 16200.00 | 8000.00000 | 8000.00 |
| SECTION 0004 TOTALS | | $ | 8,000.00 | $ | 16,200.00 | $ | 8,000.00 |
| SECTION 0005 UTILITIES | | | | | | | |
| 0395 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 300.00000 | 600.00 | 390.00000 | 780.00 | 450.00000 | 900.00 |
| 0400 0425 6<br>VALVE BOXES, ADJUST | 10.000 EA | 150.00000 | 1500.00 | 75.00000 | 750.00 | 400.00000 | 4000.00 |
| SECTION 0005 TOTALS | | $ | 2,100.00 | $ | 1,530.00 | $ | 4,900.00 |
| CONTRACT TOTALS | | $ | 394,128.39 | $ | 402,999.48 | $ | 415,621.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HORIZON CONTRACTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42351415201 | LUMP | 40000.00000 | 40000.00 | 14000.00000 | 14000.00 | 26000.00000 | 26000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42351415201 | 120.000 LS | 15000.00000 | 15000.00 | 6937.38000 | 6937.38 | 28000.00000 | 28000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 100.000 CY | 20.00000 | 2000.00 | 13.03000 | 1303.00 | 25.00000 | 2500.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 960.000 MH | 47.00000 | 45120.00 | 45.00000 | 43200.00 | 1.00000 | 960.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 1540.000 ED | 0.32000 | 492.80 | 4.00000 | 6160.00 | 0.38000 | 585.20 |
| 0030 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 24.000 LF | 20.00000 | 480.00 | 29.93000 | 718.32 | 50.00000 | 1200.00 |
| 0035 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9045.000 ED | 0.21000 | 1899.45 | 4.00000 | 36180.00 | 0.18000 | 1628.10 |
| 0040 0102 76<br>ADVANCE WARNING ARROW PANEL | 120.000 ED | 8.80000 | 1056.00 | 8.38000 | 1005.60 | 7.70000 | 924.00 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 240.000 ED | 0.45000 | 108.00 | 0.36000 | 86.40 | 0.33000 | 79.20 |
| 0050 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 25.000 ED | 0.20000 | 5.00 | 1.20000 | 30.00 | 1.10000 | 27.50 |
| 0055 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 3.000 LO | 990.00000 | 2970.00 | 1167.19000 | 3501.57 | 1100.00000 | 3300.00 |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 120.000 ED | 20.00000 | 2400.00 | 23.94000 | 2872.80 | 22.00000 | 2640.00 |
| 0065 0104 4<br>MOWING | 1.180 AC | 800.00000 | 944.00 | 1795.68000 | 2118.90 | 500.00000 | 590.00 |
| 0070 0110 1 1<br>CLEARING & GRUBBING 42351415201 | 0.200 LS | 4000.00000 | 4000.00 | 5000.00000 | 5000.00 | 50000.00000 | 50000.00 |
| 0075 0160 4<br>TYPE B STABILIZATION | 1272.000 SY | 4.00000 | 5088.00 | 1.30000 | 1653.60 | 7.70000 | 9794.40 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HORIZON CONTRACTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0285710<br>OPTIONAL BASE, BASE GROUP 10 | 931.000 SY | 35.00000 | 32585.00 | 12.41000 | 11553.71 | 40.00000 | 37240.00 |
| 0085 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 8473.000 SY | 2.00000 | 16946.00 | 0.64000 | 5422.72 | 2.00000 | 16946.00 |
| 0090 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 142.000 TN | 90.00000 | 12780.00 | 131.28000 | 18641.76 | 150.00000 | 21300.00 |
| 0095 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-9.5, RUBBER | 543.000 TN | 93.00000 | 50499.00 | 121.93000 | 66207.99 | 120.00000 | 65160.00 |
| 0100 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 4500.00000 | 4500.00 | 2791.41000 | 2791.41 | 5000.00000 | 5000.00 |
| 0105 0425 4<br>INLETS, ADJUST | 1.000 EA | 600.00000 | 600.00 | 661.72000 | 661.72 | 340.00000 | 340.00 |
| 0110 0425 5<br>MANHOLE, ADJUST | 6.000 EA | 500.00000 | 3000.00 | 346.87000 | 2081.22 | 300.00000 | 1800.00 |
| 0115 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>0-24"S/CD | 5.000 LF | 300.00000 | 1500.00 | 45.10000 | 225.50 | 1200.00000 | 6000.00 |
| 0120 0430963 2<br>PVC PIPE FOR BACK OF SIDEWALK, NON<br>STANDARD DIAMETER | 50.000 LF | 30.00000 | 1500.00 | 27.58000 | 1379.00 | 23.00000 | 1150.00 |
| 0125 0436 1 1<br>TRENCH DRAIN, STANDARD | 30.000 LF | 250.00000 | 7500.00 | 202.74000 | 6082.20 | 165.00000 | 4950.00 |
| 0130 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1574.000 LF | 12.65000 | 19911.10 | 16.45000 | 25892.30 | 20.00000 | 31480.00 |
| 0135 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4'<br>WIDE | 202.000 LF | 27.50000 | 5555.00 | 21.84000 | 4411.68 | 20.00000 | 4040.00 |
| 0140 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-<br>VARIABLE WIDTH | 156.000 SY | 44.00000 | 6864.00 | 56.55000 | 8821.80 | 36.00000 | 5616.00 |
| 0145 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 434.000 SY | 30.25000 | 13128.50 | 28.23000 | 12251.82 | 29.00000 | 12586.00 |
| 0150 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 185.000 SY | 37.50000 | 6937.50 | 42.39000 | 7842.15 | 33.00000 | 6105.00 |
| 0155 0570 1 2<br>PERFORMANCE TURF, SOD | 962.000 SY | 2.00000 | 1924.00 | 4.91000 | 4723.42 | 3.00000 | 2886.00 |
| 0160 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 93.50000 | 187.00 | 105.38000 | 210.76 | 105.00000 | 210.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HORIZON CONTRACTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 3.85000 | 839.30 | 4.34000 | 946.12 | 4.40000 | 959.20 |
| 0170 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.725 NM | 935.00000 | 677.88 | 1053.75000 | 763.97 | 825.00000 | 598.13 |
| 0175 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 2259.000 LF | 0.33000 | 745.47 | 0.37000 | 835.83 | 0.33000 | 745.47 |
| 0180 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 726.000 LF | 0.40000 | 290.40 | 0.43000 | 312.18 | 0.66000 | 479.16 |
| 0185 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 546.000 LF | 0.55000 | 300.30 | 0.62000 | 338.52 | 1.10000 | 600.60 |
| 0190 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 791.000 LF | 0.88000 | 696.08 | 0.99000 | 783.09 | 1.30000 | 1028.30 |
| 0195 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 1.192 GM | 275.00000 | 327.80 | 309.92000 | 369.42 | 490.00000 | 584.08 |
| 0200 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 92.000 LF | 1.10000 | 101.20 | 1.24000 | 114.08 | 0.27000 | 24.84 |
| 0205 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 24.000 EA | 27.50000 | 660.00 | 30.99000 | 743.76 | 28.00000 | 672.00 |
| 0210 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.676 NM | 935.00000 | 632.06 | 1053.74000 | 712.33 | 825.00000 | 557.70 |
| 0215 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 11.700 SF | 5.50000 | 64.35 | 6.20000 | 72.54 | 3.30000 | 38.61 |
| 0220 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 2.000 EA | 800.00000 | 1600.00 | 538.71000 | 1077.42 | 500.00000 | 1000.00 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42351415201 | LUMP | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 |
| SECTION 0001 TOTALS | | | $ 338,415.19 | | $ 335,037.99 | | $ 382,325.49 |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (4) H & J ASPHALT, INC.<br>UNIT PRICE | <br>AMOUNT | (5) HORIZON CONTRACTORS, INC.<br>UNIT PRICE | <br>AMOUNT | (6) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 12.000 AS | 330.00000 | 3960.00 | 365.71000 | 4388.52 | 275.00000 | 3300.00 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 11.00000 | 66.00 | 12.40000 | 74.40 | 28.00000 | 168.00 |
| 0240 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 2.000 EA | 275.00000 | 550.00 | 309.92000 | 619.84 | 235.00000 | 470.00 |
| 0245 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 100.00000 | 200.00 | 105.38000 | 210.76 | 105.00000 | 210.00 |
| 0250 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 5.00000 | 1090.00 | 5.58000 | 1216.44 | 4.40000 | 959.20 |
| 0255 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.349 NM | 3500.00000 | 1221.50 | 3719.05000 | 1297.95 | 3800.00000 | 1326.20 |
| 0260 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 1239.480 LF | 1.00000 | 1239.48 | 1.05000 | 1301.45 | 1.05000 | 1301.45 |
| 0265 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 363.000 LF | 1.75000 | 635.25 | 1.86000 | 675.18 | 2.05000 | 744.15 |
| 0270 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 295.000 LF | 2.00000 | 590.00 | 2.23000 | 657.85 | 2.70000 | 796.50 |
| 0275 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 395.000 LF | 3.00000 | 1185.00 | 3.35000 | 1323.25 | 3.40000 | 1343.00 |
| 0280 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.550 GM | 8.25000 | 4.54 | 929.76000 | 511.37 | 0.66000 | 0.36 |
| 0285 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 46.000 LF | 0.62000 | 28.52 | 0.68000 | 31.28 | 0.66000 | 30.36 |
| 0290 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 12.000 EA | 83.00000 | 996.00 | 92.98000 | 1115.76 | 66.00000 | 792.00 |
| 0295 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.338 NM | 3600.00000 | 1216.80 | 3719.05000 | 1257.04 | 3800.00000 | 1284.40 |
| SECTION 0002 TOTALS | | $ | 12,983.09 | $ | 14,681.09 | $ | 12,725.62 |
| SECTION 0003 SIGNALIZATION | | | | | | | |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HORIZON CONTRACTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0300 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 540.000 LF | 13.20000 | 7128.00 | 20.35000 | 10989.00 | 12.00000 | 6480.00 |
| 0305 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 14.000 EA | 356.00000 | 4984.00 | 418.99000 | 5865.86 | 323.00000 | 4522.00 |
| 0310 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 636.00000 | 636.00 | 2244.60000 | 2244.60 | 578.00000 | 578.00 |
| 0315 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 810.000 LF | 1.35000 | 1093.50 | 1.56000 | 1263.60 | 1.20000 | 972.00 |
| 0320 0649 31203<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60 | 1.000 EA | 22000.00000 | 22000.00 | 20889.76000 | 20889.76 | 19739.00000 | 19739.00 |
| 0325 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 1.000 AS | 665.00000 | 665.00 | 1137.27000 | 1137.27 | 603.00000 | 603.00 |
| 0330 0650 51511<br>TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD | 2.000 AS | 1100.00000 | 2200.00 | 1735.83000 | 3471.66 | 980.00000 | 1960.00 |
| 0335 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 4.000 AS | 636.00000 | 2544.00 | 1065.44000 | 4261.76 | 578.00000 | 2312.00 |
| 0340 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 1.000 EA | 890.00000 | 890.00 | 718.27000 | 718.27 | 807.00000 | 807.00 |
| 0345 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 4.000 AS | 660.00000 | 2640.00 | 706.30000 | 2825.20 | 599.00000 | 2396.00 |
| 0350 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 2.000 EA | 110.00000 | 220.00 | 502.80000 | 1005.60 | 99.50000 | 199.00 |
| 0355 0670 5420<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | 1.000 AS | 220.00000 | 220.00 | 2262.56000 | 2262.56 | 200.00000 | 200.00 |
| 0360 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 3.000 EA | 55.00000 | 165.00 | 107.74000 | 323.22 | 50.00000 | 150.00 |
| 0365 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 55.00000 | 220.00 | 59.86000 | 239.44 | 50.00000 | 200.00 |
| 0370 0690 31<br>SIGNAL PEDESTAL REMOVAL | 1.000 EA | 110.00000 | 110.00 | 179.57000 | 179.57 | 100.00000 | 100.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>HORIZON CONTRACTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0375 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 1.000 EA | 680.00000 | 680.00 | 1735.82000 | 1735.82 | 615.00000 | 615.00 |
| 0380 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 455.00000 | 455.00 | 658.42000 | 658.42 | 414.00000 | 414.00 |
| 0385 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 1.000 EA | 2200.00000 | 2200.00 | 1017.55000 | 1017.55 | 1960.00000 | 1960.00 |
| SECTION 0003 TOTALS | | $ | 49,050.50 | $ | 61,089.16 | $ | 44,207.00 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0390 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>42351415201 | LUMP | 14000.00000 | 14000.00 | 14365.45000 | 14365.45 | 10000.00000 | 10000.00 |
| SECTION 0004 TOTALS | | $ | 14,000.00 | $ | 14,365.45 | $ | 10,000.00 |
| SECTION 0005 UTILITIES | | | | | | | |
| 0395 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 700.00000 | 1400.00 | 346.86000 | 693.72 | 500.00000 | 1000.00 |
| 0400 0425 6<br>VALVE BOXES, ADJUST | 10.000 EA | 500.00000 | 5000.00 | 231.26000 | 2312.60 | 175.00000 | 1750.00 |
| SECTION 0005 TOTALS | | $ | 6,400.00 | $ | 3,006.32 | $ | 2,750.00 |
| CONTRACT TOTALS | | $ | 420,848.78 | $ | 428,180.01 | $ | 452,008.11 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>ENCO, LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>ASPHALT GROUP, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>H & R PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42351415201 | LUMP | 4000.00000 | 4000.00 | 45000.00000 | 45000.00 | 49000.00000 | 49000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42351415201 | 120.000 LS | 4000.00000 | 4000.00 | 45000.00000 | 45000.00 | 45000.00000 | 45000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 100.000 CY | 11.82000 | 1182.00 | 0.01000 | 1.00 | 10.00000 | 1000.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 960.000 MH | 17.72000 | 17011.20 | 0.01000 | 9.60 | 50.00000 | 48000.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 1540.000 ED | 0.41000 | 631.40 | 0.60000 | 924.00 | 0.29000 | 446.60 |
| 0030 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 24.000 LF | 141.78000 | 3402.72 | 50.00000 | 1200.00 | 1.00000 | 24.00 |
| 0035 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9045.000 ED | 0.24000 | 2170.80 | 0.16000 | 1447.20 | 0.19000 | 1718.55 |
| 0040 0102 76<br>ADVANCE WARNING ARROW PANEL | 120.000 ED | 14.18000 | 1701.60 | 6.00000 | 720.00 | 8.00000 | 960.00 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 240.000 ED | 0.59000 | 141.60 | 0.55000 | 132.00 | 0.40000 | 96.00 |
| 0050 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 25.000 ED | 180.77000 | 4519.25 | 0.40000 | 10.00 | 0.17000 | 4.25 |
| 0055 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 3.000 LO | 590.77000 | 1772.31 | 10.00000 | 30.00 | 900.00000 | 2700.00 |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 120.000 ED | 17.72000 | 2126.40 | 1.00000 | 120.00 | 18.00000 | 2160.00 |
| 0065 0104 4<br>MOWING | 1.180 AC | 2363.07000 | 2788.42 | 250.00000 | 295.00 | 1000.00000 | 1180.00 |
| 0070 0110 1 1<br>CLEARING & GRUBBING 42351415201 | 0.200 LS | 22638.16000 | 22638.16 | 45000.00000 | 45000.00 | 10000.00000 | 10000.00 |
| 0075 0160 4<br>TYPE B STABILIZATION | 1272.000 SY | 4.73000 | 6016.56 | 0.01000 | 12.72 | 4.70000 | 5978.40 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (7) ENCO, LLC<br>UNIT PRICE | <br>AMOUNT | (8) ASPHALT GROUP, INC.<br>UNIT PRICE | <br>AMOUNT | (9) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0285710<br>OPTIONAL BASE, BASE GROUP 10 | 931.000 SY | 29.54000 | 27501.74 | 15.00000 | 13965.00 | 46.00000 | 42826.00 |
| 0085 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 8473.000 SY | 2.95000 | 24995.35 | 7.00000 | 59311.00 | 2.00000 | 16946.00 |
| 0090 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 142.000 TN | 177.23000 | 25166.66 | 100.00000 | 14200.00 | 90.00000 | 12780.00 |
| 0095 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER | 543.000 TN | 177.23000 | 96235.89 | 100.00000 | 54300.00 | 100.00000 | 54300.00 |
| 0100 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 5316.90000 | 5316.90 | 6000.00000 | 6000.00 | 4000.00000 | 4000.00 |
| 0105 0425 4<br>INLETS, ADJUST | 1.000 EA | 590.77000 | 590.77 | 5000.00000 | 5000.00 | 350.00000 | 350.00 |
| 0110 0425 5<br>MANHOLE, ADJUST | 6.000 EA | 590.77000 | 3544.62 | 750.00000 | 4500.00 | 350.00000 | 2100.00 |
| 0115 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 5.000 LF | 94.52000 | 472.60 | 200.00000 | 1000.00 | 215.00000 | 1075.00 |
| 0120 0430963 2<br>PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER | 50.000 LF | 53.17000 | 2658.50 | 50.00000 | 2500.00 | 50.00000 | 2500.00 |
| 0125 0436 1 1<br>TRENCH DRAIN, STANDARD | 30.000 LF | 53.17000 | 1595.10 | 200.00000 | 6000.00 | 300.00000 | 9000.00 |
| 0130 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1574.000 LF | 17.72000 | 27891.28 | 15.00000 | 23610.00 | 28.00000 | 44072.00 |
| 0135 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 202.000 LF | 29.54000 | 5967.08 | 30.00000 | 6060.00 | 45.00000 | 9090.00 |
| 0140 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 156.000 SY | 29.54000 | 4608.24 | 50.00000 | 7800.00 | 50.00000 | 7800.00 |
| 0145 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 434.000 SY | 31.90000 | 13844.60 | 35.00000 | 15190.00 | 51.00000 | 22134.00 |
| 0150 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 185.000 SY | 47.26000 | 8743.10 | 45.00000 | 8325.00 | 58.00000 | 10730.00 |
| 0155 0570 1 2<br>PERFORMANCE TURF, SOD | 962.000 SY | 3.54000 | 3405.48 | 3.00000 | 2886.00 | 5.00000 | 4810.00 |
| 0160 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 2185.84000 | 4371.68 | 80.00000 | 160.00 | 95.00000 | 190.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (7) ENCO, LLC<br>UNIT PRICE | <br>AMOUNT | (8) ASPHALT GROUP, INC.<br>UNIT PRICE | <br>AMOUNT | (9) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 8.27000 | 1802.86 | 4.00000 | 872.00 | 4.00000 | 872.00 |
| 0170 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.725 NM | 945.23000 | 685.29 | 750.00000 | 543.75 | 750.00000 | 543.75 |
| 0175 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 2259.000 LF | 0.59000 | 1332.81 | 0.30000 | 677.70 | 0.30000 | 677.70 |
| 0180 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 726.000 LF | 0.59000 | 428.34 | 0.60000 | 435.60 | 0.60000 | 435.60 |
| 0185 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 546.000 LF | 1.18000 | 644.28 | 1.00000 | 546.00 | 1.00000 | 546.00 |
| 0190 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 791.000 LF | 1.18000 | 933.38 | 1.20000 | 949.20 | 1.20000 | 949.20 |
| 0195 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 1.192 GM | 1181.53000 | 1408.38 | 450.00000 | 536.40 | 450.00000 | 536.40 |
| 0200 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 92.000 LF | 0.59000 | 54.28 | 0.25000 | 23.00 | 0.25000 | 23.00 |
| 0205 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 24.000 EA | 11.82000 | 283.68 | 25.00000 | 600.00 | 25.00000 | 600.00 |
| 0210 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.676 NM | 0.59000 | 0.40 | 750.00000 | 507.00 | 750.00000 | 507.00 |
| 0215 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 11.700 SF | 1.18000 | 13.81 | 3.00000 | 35.10 | 3.00000 | 35.10 |
| 0220 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 2.000 EA | 531.69000 | 1063.38 | 578.00000 | 1156.00 | 500.00000 | 1000.00 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42351415201 | LUMP | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 |
| SECTION 0001 TOTALS | | | $ 363,662.90 | | $ 401,590.27 | | $ 443,696.55 |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>ENCO, LLC<br>UNIT PRICE | AMOUNT | ( 8 )<br>ASPHALT GROUP, INC.<br>UNIT PRICE | AMOUNT | ( 9 )<br>H & R PAVING, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 12.000 AS | 407.75000 | 4893.00 | 300.00000 | 3600.00 | 255.00000 | 3060.00 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 37.10000 | 222.60 | 150.00000 | 900.00 | 25.00000 | 150.00 |
| 0240 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 2.000 EA | 391.80000 | 783.60 | 125.00000 | 250.00 | 215.00000 | 430.00 |
| 0245 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 65.81000 | 131.62 | 80.00000 | 160.00 | 95.00000 | 190.00 |
| 0250 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 8.27000 | 1802.86 | 4.00000 | 872.00 | 4.00000 | 872.00 |
| 0255 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.349 NM | 3544.60000 | 1237.07 | 3450.00000 | 1204.05 | 3450.00000 | 1204.05 |
| 0260 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 1239.480 LF | 1.18000 | 1462.59 | 0.95000 | 1177.51 | 0.95000 | 1177.51 |
| 0265 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 363.000 LF | 2.36000 | 856.68 | 1.85000 | 671.55 | 1.85000 | 671.55 |
| 0270 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 295.000 LF | 3.54000 | 1044.30 | 2.45000 | 722.75 | 2.45000 | 722.75 |
| 0275 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 395.000 LF | 4.73000 | 1868.35 | 3.10000 | 1224.50 | 3.10000 | 1224.50 |
| 0280 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.550 GM | 850.70000 | 467.89 | 2000.00000 | 1100.00 | 792.00000 | 435.60 |
| 0285 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 46.000 LF | 1.18000 | 54.28 | 0.60000 | 27.60 | 0.60000 | 27.60 |
| 0290 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 12.000 EA | 76.80000 | 921.60 | 60.00000 | 720.00 | 60.00000 | 720.00 |
| 0295 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.338 NM | 3544.60000 | 1198.07 | 3450.00000 | 1166.10 | 3450.00000 | 1166.10 |
| SECTION 0002 TOTALS | | $ | 16,944.51 | $ | 13,796.06 | $ | 12,051.66 |
| SECTION 0003 SIGNALIZATION | | | | | | | |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>ENCO, LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>ASPHALT GROUP, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>H & R PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0300 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 540.000 LF | 21.86000 | 11804.40 | 12.00000 | 6480.00 | 12.00000 | 6480.00 |
| 0305 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 14.000 EA | 443.07000 | 6202.98 | 323.00000 | 4522.00 | 323.00000 | 4522.00 |
| 0310 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 3308.29000 | 3308.29 | 578.00000 | 578.00 | 578.00000 | 578.00 |
| 0315 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 810.000 LF | 1.18000 | 955.80 | 1.20000 | 972.00 | 1.20000 | 972.00 |
| 0320 0649 31203<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60 | 1.000 EA | 28736.05000 | 28736.05 | 20000.00000 | 20000.00 | 19739.00000 | 19739.00 |
| 0325 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 1.000 AS | 897.96000 | 897.96 | 603.00000 | 603.00 | 603.00000 | 603.00 |
| 0330 0650 51511<br>TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD | 2.000 AS | 1419.02000 | 2838.04 | 980.00000 | 1960.00 | 980.00000 | 1960.00 |
| 0335 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 4.000 AS | 768.00000 | 3072.00 | 578.00000 | 2312.00 | 578.00000 | 2312.00 |
| 0340 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 1.000 EA | 768.00000 | 768.00 | 807.00000 | 807.00 | 807.00000 | 807.00 |
| 0345 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 4.000 AS | 531.69000 | 2126.76 | 599.00000 | 2396.00 | 599.00000 | 2396.00 |
| 0350 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 2.000 EA | 177.23000 | 354.46 | 100.00000 | 200.00 | 99.50000 | 199.00 |
| 0355 0670 5420<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | 1.000 AS | 768.00000 | 768.00 | 200.00000 | 200.00 | 200.00000 | 200.00 |
| 0360 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 3.000 EA | 23.63000 | 70.89 | 50.00000 | 150.00 | 50.00000 | 150.00 |
| 0365 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 23.63000 | 94.52 | 50.00000 | 200.00 | 50.00000 | 200.00 |
| 0370 0690 31<br>SIGNAL PEDESTAL REMOVAL | 1.000 EA | 177.23000 | 177.23 | 100.00000 | 100.00 | 100.00000 | 100.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (7) ENCO, LLC<br>UNIT PRICE | <br>AMOUNT | (8) ASPHALT GROUP, INC.<br>UNIT PRICE | <br>AMOUNT | (9) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0375 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 1.000 EA | 827.07000 | 827.07 | 615.00000 | 615.00 | 615.00000 | 615.00 |
| 0380 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 472.61000 | 472.61 | 414.00000 | 414.00 | 414.00000 | 414.00 |
| 0385 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 1.000 EA | 443.07000 | 443.07 | 1960.00000 | 1960.00 | 1960.00000 | 1960.00 |
| SECTION 0003 TOTALS | | $ | 63,918.13 | $ | 44,469.00 | $ | 44,207.00 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0390 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>42351415201 | LUMP | 5316.90000 | 5316.90 | 12200.00000 | 12200.00 | 12000.00000 | 12000.00 |
| SECTION 0004 TOTALS | | $ | 5,316.90 | $ | 12,200.00 | $ | 12,000.00 |
| SECTION 0005 UTILITIES | | | | | | | |
| 0395 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 590.77000 | 1181.54 | 750.00000 | 1500.00 | 600.00000 | 1200.00 |
| 0400 0425 6<br>VALVE BOXES, ADJUST | 10.000 EA | 118.15000 | 1181.50 | 250.00000 | 2500.00 | 250.00000 | 2500.00 |
| SECTION 0005 TOTALS | | $ | 2,363.04 | $ | 4,000.00 | $ | 3,700.00 |
| CONTRACT TOTALS | | $ | 452,205.48 | $ | 476,055.33 | $ | 515,655.21 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>JVA ENGINEERING CONTRACTOR,<br>UNIT PRICE | <br>AMOUNT | ( 11 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | ( 12 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42351415201 | LUMP | 40000.00000 | 40000.00 | 112500.00000 | 112500.00 | 75000.00000 | 75000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42351415201 | 120.000 LS | 5000.00000 | 5000.00 | 11460.00000 | 11460.00 | 55000.00000 | 55000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 100.000 CY | 45.00000 | 4500.00 | 32.00000 | 3200.00 | 10.00000 | 1000.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 960.000 MH | 50.00000 | 48000.00 | 48.00000 | 46080.00 | 53.50000 | 51360.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 1540.000 ED | 1.00000 | 1540.00 | 0.40000 | 616.00 | 0.60000 | 924.00 |
| 0030 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 24.000 LF | 50.00000 | 1200.00 | 45.00000 | 1080.00 | 30.00000 | 720.00 |
| 0035 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9045.000 ED | 0.50000 | 4522.50 | 0.20000 | 1809.00 | 0.50000 | 4522.50 |
| 0040 0102 76<br>ADVANCE WARNING ARROW PANEL | 120.000 ED | 15.00000 | 1800.00 | 7.50000 | 900.00 | 12.00000 | 1440.00 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 240.000 ED | 2.00000 | 480.00 | 0.30000 | 72.00 | 3.00000 | 720.00 |
| 0050 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 25.000 ED | 5.00000 | 125.00 | 1.10000 | 27.50 | 0.40000 | 10.00 |
| 0055 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 3.000 LO | 2500.00000 | 7500.00 | 1040.00000 | 3120.00 | 800.00000 | 2400.00 |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 120.000 ED | 35.00000 | 4200.00 | 21.00000 | 2520.00 | 40.00000 | 4800.00 |
| 0065 0104 4<br>MOWING | 1.180 AC | 3500.00000 | 4130.00 | 481.00000 | 567.58 | 500.00000 | 590.00 |
| 0070 0110 1 1<br>CLEARING & GRUBBING 42351415201 | 0.200 LS | 13000.00000 | 13000.00 | 29000.00000 | 29000.00 | 15285.00000 | 15285.00 |
| 0075 0160 4<br>TYPE B STABILIZATION | 1272.000 SY | 3.15000 | 4006.80 | 0.01000 | 12.72 | 7.00000 | 8904.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>JVA ENGINEERING CONTRACTOR,<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0285710<br>OPTIONAL BASE, BASE GROUP 10 | 931.000 SY | 18.00000 | 16758.00 | 35.00000 | 32585.00 | 58.00000 | 53998.00 |
| 0085 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 8473.000 SY | 3.00000 | 25419.00 | 2.00000 | 16946.00 | 1.75000 | 14827.75 |
| 0090 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 142.000 TN | 160.00000 | 22720.00 | 118.00000 | 16756.00 | 115.00000 | 16330.00 |
| 0095 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE,<br>TRAFFIC C, FC-9.5, RUBBER | 543.000 TN | 125.00000 | 67875.00 | 105.00000 | 57015.00 | 115.00000 | 62445.00 |
| 0100 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 4100.00000 | 4100.00 | 3040.00000 | 3040.00 | 3150.00000 | 3150.00 |
| 0105 0425 4<br>INLETS, ADJUST | 1.000 EA | 450.00000 | 450.00 | 430.00000 | 430.00 | 850.00000 | 850.00 |
| 0110 0425 5<br>MANHOLE, ADJUST | 6.000 EA | 550.00000 | 3300.00 | 370.00000 | 2220.00 | 850.00000 | 5100.00 |
| 0115 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>0-24"S/CD | 5.000 LF | 85.00000 | 425.00 | 155.00000 | 775.00 | 175.00000 | 875.00 |
| 0120 0430963 2<br>PVC PIPE FOR BACK OF SIDEWALK, NON<br>STANDARD DIAMETER | 50.000 LF | 25.00000 | 1250.00 | 47.00000 | 2350.00 | 16.00000 | 800.00 |
| 0125 0436 1 1<br>TRENCH DRAIN, STANDARD | 30.000 LF | 125.00000 | 3750.00 | 200.00000 | 6000.00 | 135.00000 | 4050.00 |
| 0130 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 1574.000 LF | 20.00000 | 31480.00 | 26.00000 | 40924.00 | 22.50000 | 35415.00 |
| 0135 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4'<br>WIDE | 202.000 LF | 45.00000 | 9090.00 | 29.00000 | 5858.00 | 33.00000 | 6666.00 |
| 0140 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-<br>VARIABLE WIDTH | 156.000 SY | 45.00000 | 7020.00 | 59.00000 | 9204.00 | 69.00000 | 10764.00 |
| 0145 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 434.000 SY | 40.50000 | 17577.00 | 41.00000 | 17794.00 | 35.00000 | 15190.00 |
| 0150 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 185.000 SY | 49.50000 | 9157.50 | 53.00000 | 9805.00 | 32.00000 | 5920.00 |
| 0155 0570 1 2<br>PERFORMANCE TURF, SOD | 962.000 SY | 4.50000 | 4329.00 | 6.00000 | 5772.00 | 5.75000 | 5531.50 |
| 0160 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 100.00000 | 200.00 | 109.00000 | 218.00 | 85.00000 | 170.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>JVA ENGINEERING CONTRACTOR,<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 5.00000 | 1090.00 | 3.80000 | 828.40 | 3.50000 | 763.00 |
| 0170 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.725 NM | 4488.00000 | 3253.80 | 818.00000 | 593.05 | 850.00000 | 616.25 |
| 0175 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 2259.000 LF | 1.00000 | 2259.00 | 0.30000 | 677.70 | 0.30000 | 677.70 |
| 0180 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 726.000 LF | 2.00000 | 1452.00 | 0.70000 | 508.20 | 0.35000 | 254.10 |
| 0185 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 546.000 LF | 2.75000 | 1501.50 | 1.10000 | 600.60 | 0.50000 | 273.00 |
| 0190 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 791.000 LF | 4.00000 | 3164.00 | 1.30000 | 1028.30 | 0.80000 | 632.80 |
| 0195 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 1.192 GM | 5280.00000 | 6293.76 | 491.00000 | 585.27 | 250.00000 | 298.00 |
| 0200 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 92.000 LF | 1.00000 | 92.00 | 0.30000 | 27.60 | 1.00000 | 92.00 |
| 0205 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 24.000 EA | 65.00000 | 1560.00 | 27.00000 | 648.00 | 25.00000 | 600.00 |
| 0210 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.676 NM | 4488.00000 | 3033.89 | 818.00000 | 552.97 | 850.00000 | 574.60 |
| 0215 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 11.700 SF | 50.00000 | 585.00 | 3.30000 | 38.61 | 5.00000 | 58.50 |
| 0220 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 2.000 EA | 650.00000 | 1300.00 | 251.00000 | 502.00 | 325.00000 | 650.00 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42351415201 | LUMP | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 | 24000.00000 | 24000.00 |
| SECTION 0001 TOTALS | | $ | 414,489.75 | $ | 471,247.50 | $ | 494,247.70 |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>JVA ENGINEERING CONTRACTOR,<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 12.000 AS | 350.00000 | 4200.00 | 272.00000 | 3264.00 | 300.00000 | 3600.00 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 200.00000 | 1200.00 | 27.00000 | 162.00 | 150.00000 | 900.00 |
| 0240 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 2.000 EA | 195.00000 | 390.00 | 230.00000 | 460.00 | 125.00000 | 250.00 |
| 0245 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 2.000 EA | 100.00000 | 200.00 | 210.00000 | 420.00 | 85.00000 | 170.00 |
| 0250 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 218.000 EA | 5.00000 | 1090.00 | 4.40000 | 959.20 | 3.50000 | 763.00 |
| 0255 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.349 NM | 5000.00000 | 1745.00 | 3760.00000 | 1312.24 | 3000.00000 | 1047.00 |
| 0260 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 1239.480 LF | 1.00000 | 1239.48 | 1.00000 | 1239.48 | 0.85000 | 1053.56 |
| 0265 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 363.000 LF | 2.50000 | 907.50 | 2.00000 | 726.00 | 1.50000 | 544.50 |
| 0270 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 295.000 LF | 2.60000 | 767.00 | 2.70000 | 796.50 | 1.80000 | 531.00 |
| 0275 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 395.000 LF | 6.00000 | 2370.00 | 3.40000 | 1343.00 | 2.70000 | 1066.50 |
| 0280 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.550 GM | 3000.00000 | 1650.00 | 0.70000 | 0.39 | 750.00000 | 412.50 |
| 0285 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 46.000 LF | 2.00000 | 92.00 | 0.70000 | 32.20 | 0.55000 | 25.30 |
| 0290 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 12.000 EA | 90.00000 | 1080.00 | 65.00000 | 780.00 | 75.00000 | 900.00 |
| 0295 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.338 NM | 5000.00000 | 1690.00 | 3760.00000 | 1270.88 | 3000.00000 | 1014.00 |
| SECTION 0002 TOTALS | | $ | 18,620.98 | $ | 12,765.89 | $ | 12,277.36 |
| SECTION 0003 SIGNALIZATION | | | | | | | |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>JVA ENGINEERING CONTRACTOR,<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0300 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 540.000 LF | 20.00000 | 10800.00 | 16.00000 | 8640.00 | 12.50000 | 6750.00 |
| 0305 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 14.000 EA | 550.00000 | 7700.00 | 387.00000 | 5418.00 | 323.00000 | 4522.00 |
| 0310 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 2350.00000 | 2350.00 | 1070.00000 | 1070.00 | 578.00000 | 578.00 |
| 0315 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 810.000 LF | 1.50000 | 1215.00 | 1.10000 | 891.00 | 1.20000 | 972.00 |
| 0320 0649 31203<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60 | 1.000 EA | 22000.00000 | 22000.00 | 19350.00000 | 19350.00 | 20000.00000 | 20000.00 |
| 0325 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 1.000 AS | 1300.00000 | 1300.00 | 774.00000 | 774.00 | 605.00000 | 605.00 |
| 0330 0650 51511<br>TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD | 2.000 AS | 1800.00000 | 3600.00 | 1170.00000 | 2340.00 | 980.00000 | 1960.00 |
| 0335 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 4.000 AS | 1200.00000 | 4800.00 | 583.00000 | 2332.00 | 580.00000 | 2320.00 |
| 0340 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 1.000 EA | 1000.00000 | 1000.00 | 907.00000 | 907.00 | 810.00000 | 810.00 |
| 0345 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 4.000 AS | 800.00000 | 3200.00 | 721.00000 | 2884.00 | 600.00000 | 2400.00 |
| 0350 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 2.000 EA | 750.00000 | 1500.00 | 148.00000 | 296.00 | 100.00000 | 200.00 |
| 0355 0670 5420<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | 1.000 AS | 2600.00000 | 2600.00 | 300.00000 | 300.00 | 200.00000 | 200.00 |
| 0360 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 3.000 EA | 150.00000 | 450.00 | 26.00000 | 78.00 | 50.00000 | 150.00 |
| 0365 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 150.00000 | 600.00 | 26.00000 | 104.00 | 50.00000 | 200.00 |
| 0370 0690 31<br>SIGNAL PEDESTAL REMOVAL | 1.000 EA | 250.00000 | 250.00 | 156.00000 | 156.00 | 100.00000 | 100.00 |

CALL ORDER: 027 PROPOSAL ID: T6202 LETTING DATE: 12/02/09 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>JVA ENGINEERING CONTRACTOR,<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0375 0690 32 2<br>POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT | 1.000 EA | 2500.00000 | 2500.00 | 709.00000 | 709.00 | 615.00000 | 615.00 |
| 0380 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 750.00000 | 750.00 | 305.00000 | 305.00 | 415.00000 | 415.00 |
| 0385 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 1.000 EA | 1300.00000 | 1300.00 | 534.00000 | 534.00 | 1975.00000 | 1975.00 |
| SECTION 0003 TOTALS | | | $ 67,915.00 | | $ 47,088.00 | | $ 44,772.00 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0390 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>42351415201 | LUMP | 14000.00000 | 14000.00 | 16020.00000 | 16020.00 | 11000.00000 | 11000.00 |
| SECTION 0004 TOTALS | | | $ 14,000.00 | | $ 16,020.00 | | $ 11,000.00 |
| SECTION 0005 UTILITIES | | | | | | | |
| 0395 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 500.00000 | 1000.00 | 469.00000 | 938.00 | 850.00000 | 1700.00 |
| 0400 0425 6<br>VALVE BOXES, ADJUST | 10.000 EA | 400.00000 | 4000.00 | 249.00000 | 2490.00 | 450.00000 | 4500.00 |
| SECTION 0005 TOTALS | | | $ 5,000.00 | | $ 3,428.00 | | $ 6,200.00 |
| CONTRACT TOTALS | | | $ 520,025.73 | | $ 550,549.39 | | $ 568,497.06 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.