VENDOR RANKING

CALL ORDER : 015
LETTING DATE : 03/04/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 460 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4217
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS AND LOCAL FUND AGREEMENT. AWARD IS CONTINGENT UPON RECEIPT OF THE MOA (MAINTENANCE AGREEMENT).

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of March 13, 2009.

The improvements under this contract consist of milling and resurfacing and widening 16th and 17th St. to a five-lane undivided, the addition of 4' bike lanes in each direction, minor intersection improvements, signing and pavement markings, drainage improvements including new drainage structures and pipe, right-of-way, landscaping and reconstruction of a 6' sidewalk on both sides of 16th/17th St.

FINPROJ(S) : 23087215201 (*)
F.A. NO. : 7284004U
COUNTIES : INDIAN RIVER

LOCAL NAME : 16/17TH STREET
ROAD NAME : 16/17TH STREET
PROJ LIMITS : FROM 500' W OF 14TH AVE TO W OF SR-5/US-1

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SHELTRA & SON CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 3,058,332.00	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 3,098,616.36	1.31%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,106,429.58	1.57%
4	PALM BEACH GRADING INC.	Responsive	Non-Winning Bid	$ 3,263,337.81	6.70%
5	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 3,329,811.29	8.87%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 3,573,691.29	16.85%
7	H & J CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,644,997.52	19.18%
8	CARLO, JOHN, INC.	Responsive	Non-Winning Bid	$ 3,995,653.12	30.64%
9	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 3,999,757.02	30.78%

CALL ORDER : 015
LETTING DATE : 03/04/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 460 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4217
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS AND LOCAL FUND AGREEMENT. AWARD IS CONTINGENT UPON RECEIPT OF THE MOA (MAINTENANCE AGREEMENT).

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of March 13, 2009.

The improvements under this contract consist of milling and resurfacing and widening 16th and 17th St. to a five-lane undivided, the addition of 4’ bike lanes in each direction, minor intersection improvements, signing and pavement markings, drainage improvements including new drainage structures and pipe, right-of-way, landscaping and reconstruction of a 6’ sidewalk on both sides of 16th/17th St.

FINPROJ(S) : 23087215201 (*)
F.A. NO. : 7284004U
COUNTIES : INDIAN RIVER

LOCAL NAME : 16/17TH STREET
ROAD NAME : 16/17TH STREET
PROJ LIMITS : FROM 500' W OF 14TH AVE TO W OF SR-5/US-1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23087215201	LUMP	250000.00000	250000.00	192000.00000	192000.00	24000.00000	24000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23087215201	460.000 LS	50000.00000	50000.00	165000.00000	165000.00	333000.00000	333000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	720.000 CY	6.00000	4320.00	14.50000	10440.00	3.30000	2376.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	50.00000	1200.00	68.20000	1636.80	46.90000	1125.60
0025 0102 60 WORK ZONE SIGN	20245.000 ED	0.30000	6073.50	0.30000	6073.50	0.25000	5061.25
0030 0102 61 BUSINESS SIGN	51.000 EA	60.00000	3060.00	52.50000	2677.50	0.70000	35.70
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1527.000 LF	60.00000	91620.00	12.60000	19240.20	52.10000	79556.70

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1476.000 LF	11.00000	16236.00	10.20000	15055.20	10.40000	15350.40
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	137441.000 ED	0.20000	27488.20	0.15000	20616.15	0.15000	20616.15
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	368.000 ED	0.35000	128.80	0.35000	128.80	0.45000	165.60
0055 0102 76 ADVANCE WARNING ARROW PANEL	200.000 ED	8.00000	1600.00	7.35000	1470.00	6.25000	1250.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9100.000 ED	0.25000	2275.00	0.25000	2275.00	0.40000	3640.00
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1556.000 EA	3.75000	5835.00	3.50000	5446.00	3.50000	5446.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1028.000 ED	20.00000	20560.00	16.80000	17270.40	17.20000	17681.60
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1380.000 DA	1.00000	1380.00	0.55000	759.00	0.01000	13.80
0080 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	100.000 SY	2.00000	200.00	3.70000	370.00	1.55000	155.00
0085 0104 10 2 SYNTHETIC BALES	1032.000 LF	7.00000	7224.00	6.05000	6243.60	6.35000	6553.20
0090 0104 13 1 STAKED SILT FENCE, TYPE III	7247.000 LF	0.75000	5435.25	0.55000	3985.85	0.55000	3985.85
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2400.00000	4800.00	1181.00000	2362.00	0.01000	0.02
0100 0104 16 ROCK BAG	800.000 EA	6.00000	4800.00	5.25000	4200.00	3.65000	2920.00
0105 0110 1 1 CLEARING & GRUBBING 23087215201	4.340 LS	70000.00000	70000.00	47000.00000	47000.00	5900.00000	5900.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7467.000 SY	4.00000	29868.00	9.75000	72803.25	8.90000	66456.30
0115 0120 1 REGULAR EXCAVATION	5768.000 CY	3.50000	20188.00	6.85000	39510.80	10.70000	61717.60
0120 0120 6 EMBANKMENT	1092.000 CY	4.25000	4641.00	13.20000	14414.40	7.30000	7971.60

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0125 0121 70 FLOWABLE FILL	70.000 CY	250.00000	17500.00	154.30000	10801.00	134.00000	9380.00
0130 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3909.000 SY	2.50000	9772.50	4.10000	16026.90	3.65000	14267.85
0135 0285709 OPTIONAL BASE, BASE GROUP 09	8946.000 SY	27.00000	241542.00	28.20000	252277.20	26.50000	237069.00
0140 0286 1 TURNOUT CONSTRUCTION	867.000 SY	30.00000	26010.00	14.90000	12918.30	25.45000	22065.15
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3746.000 SY	1.00000	3746.00	1.30000	4869.80	1.85000	6930.10
0150 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	17034.000 SY	1.00000	17034.00	2.30000	39178.20	2.25000	38326.50
0155 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4335.000 TN	92.00000	398820.00	88.20000	382347.00	83.75000	363056.25
0160 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	1717.000 TN	125.00000	214625.00	123.40000	211877.80	114.00000	195738.00
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	1000.00000	2000.00	210.00000	420.00	1220.00000	2440.00
0170 0400 1 2 CONCRETE CLASS I, ENDWALLS	3.260 CY	375.00000	1222.50	488.70000	1593.16	750.00000	2445.00
0175 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	33.400 CY	375.00000	12525.00	404.20000	13500.28	1102.00000	36806.80
0180 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	375.00000	1875.00	525.00000	2625.00	859.00000	4295.00
0185 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	1900.00000	1900.00	2572.00000	2572.00	1850.00000	1850.00
0190 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	1800.00000	27000.00	2984.00000	44760.00	3490.00000	52350.00
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	1600.00000	9600.00	3190.00000	19140.00	3680.00000	22080.00
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	2500.00000	10000.00	3704.00000	14816.00	5410.00000	21640.00
0205 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	3500.00000	7000.00	4939.00000	9878.00	7430.00000	14860.00
0210 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3000.00000	9000.00	4424.00000	13272.00	5810.00000	17430.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0215 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	1800.00000	5400.00	2058.00000	6174.00	1660.00000	4980.00
0220 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	1700.00000	10200.00	2212.00000	13272.00	1870.00000	11220.00
0225 0425 2 42 MANHOLES, P-7, >10'	4.000 EA	2500.00000	10000.00	2830.00000	11320.00	2340.00000	9360.00
0230 0425 2 43 MANHOLES, P-7, PARTIAL	12.000 EA	1500.00000	18000.00	1338.00000	16056.00	1170.00000	14040.00
0235 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4500.00000	9000.00	4064.00000	8128.00	909.00000	1818.00
0240 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	2.000 EA	1300.00000	2600.00	874.60000	1749.20	5380.00000	10760.00
0245 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	700.00000	1400.00	643.10000	1286.20	260.00000	520.00
0250 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1183.000 LF	35.00000	41405.00	56.60000	66957.80	30.70000	36318.10
0255 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	38.000 LF	65.00000	2470.00	72.00000	2736.00	75.40000	2865.20
0260 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	91.000 LF	65.00000	5915.00	80.80000	7352.80	65.20000	5933.20
0265 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	800.00000	800.00	900.30000	900.30	411.00000	411.00
0270 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	900.00000	900.00	977.50000	977.50	482.00000	482.00
0275 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1000.00000	1000.00	1183.00000	1183.00	734.00000	734.00
0280 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1100.00000	1100.00	1389.00000	1389.00	843.00000	843.00
0285 0443 70 4 FRENCH DRAIN, 24"	432.000 LF	100.00000	43200.00	82.30000	35553.60	114.00000	49248.00
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	647.000 SF	35.00000	22645.00	68.20000	44125.40	50.50000	32673.50

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0295 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7808.000 LF	12.00000	93696.00	13.30000	103846.40	14.85000	115948.80
0300 0520 2 4 CONCRETE CURB, TYPE D	38.000 LF	10.00000	380.00	10.00000	380.00	9.40000	357.20
0305 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	192.000 LF	28.00000	5376.00	47.80000	9177.60	43.40000	8332.80
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	4245.000 SY	27.00000	114615.00	32.70000	138811.50	26.55000	112704.75
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	767.000 SY	32.00000	24544.00	40.30000	30910.10	37.05000	28417.35
0320 0570 1 1 PERFORMANCE TURF	1237.000 SY	0.25000	309.25	0.25000	309.25	1.60000	1979.20
0325 0570 1 2 PERFORMANCE TURF, SOD	8734.000 SY	1.50000	13101.00	3.05000	26638.70	4.70000	41049.80
0330 0999 16 PARTNERING, DO NOT BID 23087215201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23087215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,124,161.00		$ 2,289,085.44		$ 2,275,003.92
SECTION 0002 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	65.000 AS	375.00000	24375.00	294.00000	19110.00	292.00000	18980.00
0345 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	7.000 AS	1100.00000	7700.00	341.20000	2388.40	339.00000	2373.00
0350 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	170.00000	510.00	105.00000	315.00	104.00000	312.00
0355 0700 20 60 SINGLE POST SIGN, REMOVE	20.000 AS	45.00000	900.00	26.30000	526.00	26.05000	521.00
0360 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	606.000 EA	3.75000	2272.50	3.50000	2121.00	3.50000	2121.00
0365 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.673 NM	950.00000	4439.35	886.10000	4140.75	879.00000	4107.57

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1440.000 LF	0.35000	504.00	0.35000	504.00	0.35000	504.00
0375 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	75.000 LF	0.50000	37.50	0.50000	37.50	0.50000	37.50
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1125.000 LF	0.70000	787.50	0.65000	731.25	0.65000	731.25
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.241 GM	250.00000	60.25	232.00000	55.91	230.00000	55.43
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	18.000 EA	43.00000	774.00	39.90000	718.20	39.60000	712.80
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	26.00000	286.00	24.20000	266.20	23.95000	263.45
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.208 NM	950.00000	3997.60	886.10000	3728.71	879.00000	3698.83
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2203.000 LF	0.60000	1321.80	0.50000	1101.50	0.50000	1101.50
0410 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.311 GM	250.00000	77.75	232.00000	72.15	230.00000	71.53
0415 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23087215201	LUMP	13000.00000	13000.00	12389.00000	12389.00	12300.00000	12300.00
SECTION 0002 TOTALS		$	61,043.25	$	48,205.57	$	47,890.86
SECTION 0003 LIGHTING							
0420 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	1.000 EA	375.00000	375.00	441.00000	441.00	341.00000	341.00
0425 0715511340 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 40'	20.000 EA	2000.00000	40000.00	1864.00000	37280.00	2000.00000	40000.00
SECTION 0003 TOTALS		$	40,375.00	$	37,721.00	$	40,341.00
SECTION 0004 SIGNALIZATION							

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0430 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1985.000 LF	15.00000	29775.00	14.50000	28782.50	14.05000	27889.25
0435 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	7551.000 LF	3.00000	22653.00	2.90000	21897.90	2.95000	22275.45
0440 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	5500.00000	16500.00	5150.00000	15450.00	5180.00000	15540.00
0445 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	246.000 LF	1.75000	430.50	1.70000	418.20	1.45000	356.70
0450 0633121 4 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 101-150 PR	5869.000 LF	6.00000	35214.00	6.20000	36387.80	5.85000	34333.65
0455 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	37.000 EA	500.00000	18500.00	262.50000	9712.50	452.00000	16724.00
0460 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	6.000 EA	1600.00000	9600.00	734.90000	4409.40	1440.00000	8640.00
0465 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	2000.00000	6000.00	1108.00000	3324.00	1930.00000	5790.00
0470 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	290.000 LF	2.00000	580.00	0.70000	203.00	1.75000	507.50
0475 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	22000.00000	66000.00	16064.00000	48192.00	20500.00000	61500.00
0480 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	8.000 EA	25000.00000	200000.00	20158.00000	161264.00	23200.00000	185600.00
0485 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30000.00000	30000.00	24043.00000	24043.00	28900.00000	28900.00
0490 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	12.000 AS	750.00000	9000.00	897.70000	10772.40	673.00000	8076.00
0495 0650 51513 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	12.000 AS	1000.00000	12000.00	1181.00000	14172.00	956.00000	11472.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0500 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	700.00000	16800.00	719.20000	17260.80	635.00000	15240.00
0505 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	600.00000	1800.00	827.30000	2481.90	541.00000	1623.00
0510 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	12.000 EA	6000.00000	72000.00	5717.00000	68604.00	5570.00000	66840.00
0515 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	120.00000	2880.00	120.70000	2896.80	110.00000	2640.00
0520 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	20500.00000	20500.00	18584.00000	18584.00	18800.00000	18800.00
0525 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	20000.00000	40000.00	18920.00000	37840.00	19200.00000	38400.00
0530 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	2000.00000	6000.00	2205.00000	6615.00	2060.00000	6180.00
0535 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	3.000 EA	15000.00000	45000.00	31.50000	94.50	1540.00000	4620.00
0540 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	6.000 EA	70.00000	420.00	976.40000	5858.40	64.60000	387.60
0545 0685138 SYSTEM AUXILIARIES, FURNISH & INSTALL, CCTV CAMERA ASSEMBLY	3.000 EA	15000.00000	45000.00	14032.00000	42096.00	13000.00000	39000.00
0550 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	24.000 EA	20.00000	480.00	21.00000	504.00	18.75000	450.00
0555 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	240.000 LF	80.00000	19200.00	78.70000	18888.00	75.00000	18000.00
0560 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	3.000 EA	175.00000	525.00	99.70000	299.10	165.00000	495.00
0565 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	22.000 EA	80.00000	1760.00	5.25000	115.50	71.90000	1581.80

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SHELTRA & SON CONSTRUCTION UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0570 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	55.00000	165.00	378.00000	1134.00	50.00000	150.00
0575 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	150.00000	450.00	383.20000	1149.60	140.00000	420.00
0580 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	4487.000 LF	0.75000	3365.25	0.55000	2467.85	0.55000	2467.85
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	225.00000	675.00	383.20000	1149.60	210.00000	630.00
0590 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	1500.00000	18000.00	2903.00000	34836.00	1360.00000	16320.00
0595 0700 48 60 SIGN PANELS, REMOVE	12.000 EA	40.00000	480.00	15.80000	189.60	37.00000	444.00
SECTION 0004 TOTALS		$	751,752.75	$	642,093.35	$	662,293.80
SECTION 0005 LANDSCAPE / PERIPHERAL							
0600 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23087215201	LUMP	14000.00000	14000.00	19142.00000	19142.00	19000.00000	19000.00
0605 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23087215201	LUMP	22000.00000	22000.00	17552.00000	17552.00	17400.00000	17400.00
0610 0590 70 IRRIGATION SYSTEM 23087215201	LUMP	45000.00000	45000.00	44817.00000	44817.00	44500.00000	44500.00
SECTION 0005 TOTALS		$	81,000.00	$	81,511.00	$	80,900.00
CONTRACT TOTALS		$	3,058,332.00	$	3,098,616.36	$	3,106,429.58

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23087215201	LUMP	52500.00000	52500.00	380000.00000	380000.00	340073.00000	340073.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23087215201	460.000 LS	205000.00000	205000.00	61000.00000	61000.00	128715.00000	128715.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	720.000 CY	85.00000	61200.00	48.00000	34560.00	24.00000	17280.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	50.00000	1200.00	45.00000	1080.00	50.00000	1200.00
0025 0102 60 WORK ZONE SIGN	20245.000 ED	0.35000	7085.75	0.25000	5061.25	0.25000	5061.25
0030 0102 61 BUSINESS SIGN	51.000 EA	50.00000	2550.00	68.00000	3468.00	65.00000	3315.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1527.000 LF	26.00000	39702.00	53.00000	80931.00	16.00000	24432.00
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1476.000 LF	2.00000	2952.00	11.00000	16236.00	5.50000	8118.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	137441.000 ED	0.20000	27488.20	0.15000	20616.15	0.14000	19241.74
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	368.000 ED	0.45000	165.60	0.50000	184.00	0.45000	165.60
0055 0102 76 ADVANCE WARNING ARROW PANEL	200.000 ED	10.00000	2000.00	6.35000	1270.00	6.00000	1200.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9100.000 ED	0.65000	5915.00	0.40000	3640.00	0.40000	3640.00
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1556.000 EA	3.25000	5057.00	3.60000	5601.60	3.35000	5212.60
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1028.000 ED	25.00000	25700.00	17.45000	17938.60	16.50000	16962.00
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1380.000 DA	7.00000	9660.00	1.00000	1380.00	23.00000	31740.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0080 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	100.000 SY	2.00000	200.00	1.50000	150.00	1.50000	150.00
0085 0104 10 2 SYNTHETIC BALES	1032.000 LF	6.00000	6192.00	6.40000	6604.80	5.75000	5934.00
0090 0104 13 1 STAKED SILT FENCE, TYPE III	7247.000 LF	1.50000	10870.50	0.55000	3985.85	0.56000	4058.32
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2500.00000	5000.00	1600.00000	3200.00	3176.00000	6352.00
0100 0104 16 ROCK BAG	800.000 EA	10.00000	8000.00	3.70000	2960.00	5.00000	4000.00
0105 0110 1 1 CLEARING & GRUBBING 23087215201	4.340 LS	115000.00000	115000.00	7400.00000	7400.00	230616.00000	230616.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7467.000 SY	7.00000	52269.00	9.00000	67203.00	11.00000	82137.00
0115 0120 1 REGULAR EXCAVATION	5768.000 CY	3.00000	17304.00	2.30000	13266.40	13.75000	79310.00
0120 0120 6 EMBANKMENT	1092.000 CY	3.00000	3276.00	25.00000	27300.00	1.00000	1092.00
0125 0121 70 FLOWABLE FILL	70.000 CY	225.00000	15750.00	140.00000	9800.00	130.00000	9100.00
0130 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3909.000 SY	7.50000	29317.50	2.40000	9381.60	4.13000	16144.17
0135 0285709 OPTIONAL BASE, BASE GROUP 09	8946.000 SY	14.50000	129717.00	29.00000	259434.00	35.00000	313110.00
0140 0286 1 TURNOUT CONSTRUCTION	867.000 SY	15.00000	13005.00	30.00000	26010.00	38.00000	32946.00
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3746.000 SY	3.00000	11238.00	2.10000	7866.60	2.05000	7679.30
0150 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	17034.000 SY	4.50000	76653.00	2.50000	42585.00	2.45000	41733.30
0155 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4335.000 TN	100.00000	433500.00	95.00000	411825.00	90.60000	392751.00
0160 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	1717.000 TN	136.00000	233512.00	130.00000	223210.00	123.00000	211191.00
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	150.00000	300.00	1300.00000	2600.00	1316.00000	2632.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0170 0400 1 2 CONCRETE CLASS I, ENDWALLS	3.260 CY	750.00000	2445.00	400.00000	1304.00	862.00000	2810.12
0175 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	33.400 CY	650.00000	21710.00	410.00000	13694.00	553.00000	18470.20
0180 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	650.00000	3250.00	260.00000	1300.00	450.00000	2250.00
0185 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	5400.00000	5400.00	2200.00000	2200.00	2397.00000	2397.00
0190 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	5200.00000	78000.00	3100.00000	46500.00	2913.00000	43695.00
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	5600.00000	33600.00	3500.00000	21000.00	3156.00000	18936.00
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	6500.00000	26000.00	4300.00000	17200.00	3622.00000	14488.00
0205 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	7500.00000	15000.00	4800.00000	9600.00	5396.00000	10792.00
0210 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	7800.00000	23400.00	4820.00000	14460.00	5533.00000	16599.00
0215 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	4200.00000	12600.00	1700.00000	5100.00	2917.00000	8751.00
0220 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3800.00000	22800.00	2000.00000	12000.00	2716.00000	16296.00
0225 0425 2 42 MANHOLES, P-7, >10'	4.000 EA	4500.00000	18000.00	2400.00000	9600.00	3407.00000	13628.00
0230 0425 2 43 MANHOLES, P-7, PARTIAL	12.000 EA	3500.00000	42000.00	1630.00000	19560.00	2059.00000	24708.00
0235 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	5200.00000	10400.00	4900.00000	9800.00	6293.00000	12586.00
0240 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	2.000 EA	4800.00000	9600.00	1200.00000	2400.00	2073.00000	4146.00
0245 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	950.00000	1900.00	260.00000	520.00	895.00000	1790.00
0250 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1183.000 LF	48.00000	56784.00	88.00000	104104.00	56.00000	66248.00
0255 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	38.000 LF	75.00000	2850.00	148.00000	5624.00	102.00000	3876.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0260 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	91.000 LF	50.00000	4550.00	122.00000	11102.00	74.00000	6734.00
0265 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1600.00000	1600.00	600.00000	600.00	884.00000	884.00
0270 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1900.00000	1900.00	700.00000	700.00	926.00000	926.00
0275 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	2500.00000	2500.00	750.00000	750.00	1000.00000	1000.00
0280 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	2500.00000	2500.00	850.00000	850.00	1870.00000	1870.00
0285 0443 70 4 FRENCH DRAIN, 24"	432.000 LF	95.00000	41040.00	140.00000	60480.00	122.00000	52704.00
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	647.000 SF	50.00000	32350.00	48.97000	31683.59	58.00000	37526.00
0295 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7808.000 LF	11.50000	89792.00	16.70000	130393.60	15.00000	117120.00
0300 0520 2 4 CONCRETE CURB, TYPE D	38.000 LF	15.00000	570.00	11.65000	442.70	20.00000	760.00
0305 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	192.000 LF	25.00000	4800.00	25.40000	4876.80	41.00000	7872.00
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	4245.000 SY	28.00000	118860.00	24.60000	104427.00	27.00000	114615.00
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	767.000 SY	36.00000	27612.00	31.00000	23777.00	39.00000	29913.00
0320 0570 1 1 PERFORMANCE TURF	1237.000 SY	1.00000	1237.00	1.11000	1373.07	2.00000	2474.00
0325 0570 1 2 PERFORMANCE TURF, SOD	8734.000 SY	2.85000	24891.90	1.66000	14498.44	4.00000	34936.00
0330 0999 16 PARTNERING, DO NOT BID 23087215201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23087215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,405,221.45		$ 2,495,669.05		$ 2,795,092.60
SECTION 0002 SIGNING							

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	65.000 AS	280.00000	18200.00	300.00000	19500.00	277.00000	18005.00
0345 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	7.000 AS	530.00000	3710.00	340.00000	2380.00	325.00000	2275.00
0350 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	155.00000	465.00	105.00000	315.00	60.00000	180.00
0355 0700 20 60 SINGLE POST SIGN, REMOVE	20.000 AS	5.00000	100.00	26.00000	520.00	2.00000	40.00
0360 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	606.000 EA	3.25000	1969.50	3.50000	2121.00	3.35000	2030.10
0365 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.673 NM	900.00000	4205.70	900.00000	4205.70	844.00000	3944.01
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1440.000 LF	0.60000	864.00	0.34000	489.60	0.32000	460.80
0375 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	75.000 LF	0.85000	63.75	0.51000	38.25	0.48000	36.00
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1125.000 LF	1.20000	1350.00	0.68000	765.00	0.64000	720.00
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.241 GM	230.00000	55.43	230.00000	55.43	221.00000	53.26
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	18.000 EA	22.00000	396.00	40.00000	720.00	38.00000	684.00
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	17.00000	187.00	24.00000	264.00	23.00000	253.00
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.208 NM	900.00000	3787.20	900.00000	3787.20	844.00000	3551.55
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2203.000 LF	0.85000	1872.55	0.51000	1123.53	0.48000	1057.44

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0410 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.311 GM	230.00000	71.53	235.00000	73.09	221.00000	68.73
0415 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23087215201	LUMP	18000.00000	18000.00	13000.00000	13000.00	11800.00000	11800.00
SECTION 0002 TOTALS		$	55,297.66	$	49,357.80	$	45,158.89
SECTION 0003 LIGHTING							
0420 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	1.000 EA	400.00000	400.00	350.00000	350.00	420.00000	420.00
0425 0715511340 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 40'	20.000 EA	2170.00000	43400.00	2100.00000	42000.00	1775.00000	35500.00
SECTION 0003 TOTALS		$	43,800.00	$	42,350.00	$	35,920.00
SECTION 0004 SIGNALIZATION							
0430 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1985.000 LF	15.00000	29775.00	14.30000	28385.50	13.85000	27492.25
0435 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	7551.000 LF	3.00000	22653.00	3.00000	22653.00	2.75000	20765.25
0440 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	5155.00000	15465.00	5300.00000	15900.00	4905.00000	14715.00
0445 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	246.000 LF	1.50000	369.00	1.48000	364.08	1.70000	418.20
0450 0633121 4 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 101-150 PR	5869.000 LF	6.00000	35214.00	5.92000	34744.48	5.90000	34627.10
0455 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	37.000 EA	450.00000	16650.00	460.00000	17020.00	270.00000	9990.00
0460 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	6.000 EA	1430.00000	8580.00	1500.00000	9000.00	700.00000	4200.00
0465 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	1925.00000	5775.00	1900.00000	5700.00	1055.00000	3165.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0470 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	290.000 LF	1.75000	507.50	1.78000	516.20	0.65000	188.50
0475 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	20420.00000	61260.00	21000.00000	63000.00	15300.00000	45900.00
0480 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	8.000 EA	23145.00000	185160.00	23000.00000	184000.00	19200.00000	153600.00
0485 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	28735.00000	28735.00	29000.00000	29000.00	22900.00000	22900.00
0490 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	12.000 AS	670.00000	8040.00	680.00000	8160.00	855.00000	10260.00
0495 0650 51513 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	12.000 AS	952.00000	11424.00	970.00000	11640.00	1125.00000	13500.00
0500 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	635.00000	15240.00	640.00000	15360.00	685.00000	16440.00
0505 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	540.00000	1620.00	550.00000	1650.00	788.00000	2364.00
0510 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	12.000 EA	5550.00000	66600.00	5600.00000	67200.00	5445.00000	65340.00
0515 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	110.00000	2640.00	112.00000	2688.00	115.00000	2760.00
0520 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	18725.00000	18725.00	19100.00000	19100.00	17700.00000	17700.00
0525 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	19110.00000	38220.00	19000.00000	38000.00	18020.00000	36040.00
0530 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	2060.00000	6180.00	2100.00000	6300.00	2100.00000	6300.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0535 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	3.000 EA	1540.00000	4620.00	1568.66000	4705.98	30.00000	90.00
0540 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	6.000 EA	65.00000	390.00	66.00000	396.00	930.00000	5580.00
0545 0685138 SYSTEM AUXILIARIES, FURNISH & INSTALL, CCTV CAMERA ASSEMBLY	3.000 EA	13015.00000	39045.00	13000.00000	39000.00	13365.00000	40095.00
0550 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	24.000 EA	20.00000	480.00	19.00000	456.00	20.00000	480.00
0555 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	240.000 LF	75.00000	18000.00	76.00000	18240.00	75.00000	18000.00
0560 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	3.000 EA	165.00000	495.00	170.00000	510.00	95.00000	285.00
0565 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	22.000 EA	72.00000	1584.00	73.00000	1606.00	5.00000	110.00
0570 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	50.00000	150.00	51.00000	153.00	360.00000	1080.00
0575 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	140.00000	420.00	140.00000	420.00	365.00000	1095.00
0580 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	4487.000 LF	0.60000	2692.20	0.60000	2692.20	0.50000	2243.50
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	210.00000	630.00	210.00000	630.00	365.00000	1095.00
0590 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	1350.00000	16200.00	1400.00000	16800.00	2765.00000	33180.00
0595 0700 48 60 SIGN PANELS, REMOVE	12.000 EA	40.00000	480.00	37.00000	444.00	15.00000	180.00
SECTION 0004 TOTALS		$	664,018.70	$	666,434.44	$	612,178.80
SECTION 0005 LANDSCAPE / PERIPHERAL							
0600 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23087215201	LUMP	20000.00000	20000.00	13000.00000	13000.00	24128.00000	24128.00

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0605 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23087215201	LUMP	21000.00000	21000.00	20000.00000	20000.00	20520.00000	20520.00
0610 0590 70 IRRIGATION SYSTEM 23087215201	LUMP	54000.00000	54000.00	43000.00000	43000.00	40693.00000	40693.00
SECTION 0005 TOTALS			$ 95,000.00		$ 76,000.00		$ 85,341.00
CONTRACT TOTALS			$ 3,263,337.81		$ 3,329,811.29		$ 3,573,691.29

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23087215201	LUMP	220448.34000	220448.34	380000.00000	380000.00	559000.00000	559000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23087215201	460.000 LS	11203.50000	11203.50	250000.00000	250000.00	216450.85000	216450.85
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	720.000 CY	8.24000	5932.80	30.00000	21600.00	15.65000	11268.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	54.60000	1310.40	45.00000	1080.00	43.61000	1046.64
0025 0102 60 WORK ZONE SIGN	20245.000 ED	0.26000	5263.70	0.30000	6073.50	0.38000	7693.10
0030 0102 61 BUSINESS SIGN	51.000 EA	71.40000	3641.40	70.00000	3570.00	56.69000	2891.19
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1527.000 LF	97.78000	149310.06	35.00000	53445.00	37.51000	57277.77
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1476.000 LF	38.99000	57549.24	14.50000	21402.00	15.48000	22848.48
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	137441.000 ED	0.35000	48104.35	0.20000	27488.20	0.17000	23364.97
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	368.000 ED	50.95000	18749.60	0.50000	184.00	0.55000	202.40
0055 0102 76 ADVANCE WARNING ARROW PANEL	200.000 ED	51.15000	10230.00	6.25000	1250.00	7.63000	1526.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9100.000 ED	0.39000	3549.00	0.50000	4550.00	0.38000	3458.00
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1556.000 EA	3.26000	5072.56	3.50000	5446.00	3.38000	5259.28
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1028.000 ED	17.33000	17815.24	20.00000	20560.00	18.53000	19048.84
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1380.000 DA	2.82000	3891.60	15.00000	20700.00	0.01000	13.80

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0080 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	100.000 SY	4.83000	483.00	2.25000	225.00	1.64000	164.00
0085 0104 10 2 SYNTHETIC BALES	1032.000 LF	8.42000	8689.44	8.00000	8256.00	6.27000	6470.64
0090 0104 13 1 STAKED SILT FENCE, TYPE III	7247.000 LF	0.62000	4493.14	0.60000	4348.20	0.57000	4130.79
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1256.54000	2513.08	3500.00000	7000.00	3920.79000	7841.58
0100 0104 16 ROCK BAG	800.000 EA	7.25000	5800.00	8.25000	6600.00	5.45000	4360.00
0105 0110 1 1 CLEARING & GRUBBING 23087215201	4.340 LS	93689.23000	93689.23	550000.00000	550000.00	23736.83000	23736.83
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7467.000 SY	1.56000	11648.52	4.25000	31734.75	13.83000	103268.61
0115 0120 1 REGULAR EXCAVATION	5768.000 CY	7.78000	44875.04	7.00000	40376.00	25.14000	145007.52
0120 0120 6 EMBANKMENT	1092.000 CY	1.54000	1681.68	11.00000	12012.00	73.36000	80109.12
0125 0121 70 FLOWABLE FILL	70.000 CY	149.57000	10469.90	300.00000	21000.00	163.54000	11447.80
0130 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	3909.000 SY	2.70000	10554.30	3.50000	13681.50	2.52000	9850.68
0135 0285709 OPTIONAL BASE, BASE GROUP 09	8946.000 SY	35.28000	315614.88	15.50000	138663.00	40.25000	360076.50
0140 0286 1 TURNOUT CONSTRUCTION	867.000 SY	36.88000	31974.96	7.40000	6415.80	11.88000	10299.96
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3746.000 SY	2.16000	8091.36	2.10000	7866.60	2.71000	10151.66
0150 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	17034.000 SY	1.96000	33386.64	2.50000	42585.00	2.21000	37645.14
0155 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4335.000 TN	119.98000	520113.30	91.00000	394485.00	104.30000	452140.50
0160 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	1717.000 TN	161.66000	277570.22	125.00000	214625.00	137.05000	235314.85
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	299.04000	598.08	1400.00000	2800.00	280.06000	560.12

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0170 0400 1 2 CONCRETE CLASS I, ENDWALLS	3.260 CY	1517.98000	4948.61	1200.00000	3912.00	517.85000	1688.19
0175 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	33.400 CY	404.25000	13501.95	1500.00000	50100.00	419.73000	14018.98
0180 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	289.85000	1449.25	625.00000	3125.00	654.13000	3270.65
0185 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2458.10000	2458.10	2900.00000	2900.00	2725.55000	2725.55
0190 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	3716.13000	55741.95	4400.00000	66000.00	3161.63000	47424.45
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	3934.79000	23608.74	4600.00000	27600.00	3379.67000	20278.02
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	4112.67000	16450.68	6800.00000	27200.00	3924.79000	15699.16
0205 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	4758.89000	9517.78	8600.00000	17200.00	5233.04000	10466.08
0210 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	4802.56000	14407.68	6900.00000	20700.00	4687.94000	14063.82
0215 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3293.44000	9880.32	3200.00000	9600.00	2180.43000	6541.29
0220 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	3153.68000	18922.08	2900.00000	17400.00	2343.97000	14063.82
0225 0425 2 42 MANHOLES, P-7, >10'	4.000 EA	3460.11000	13840.44	5000.00000	20000.00	2998.10000	11992.40
0230 0425 2 43 MANHOLES, P-7, PARTIAL	12.000 EA	1047.51000	12570.12	1500.00000	18000.00	1417.29000	17007.48
0235 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	3202.91000	6405.82	6600.00000	13200.00	4306.36000	8612.72
0240 0425 3 63 JUNCTION BOXES, DRAINAGE, J-7, PARTIAL	2.000 EA	1220.45000	2440.90	2100.00000	4200.00	926.68000	1853.36
0245 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	521.95000	1043.90	1900.00000	3800.00	681.39000	1362.78
0250 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1183.000 LF	62.90000	74410.70	100.00000	118300.00	59.96000	70932.68
0255 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	38.000 LF	334.85000	12724.30	345.00000	13110.00	76.32000	2900.16

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0260 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	91.000 LF	114.06000	10379.46	140.00000	12740.00	85.58000	7787.78
0265 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1386.78000	1386.78	1400.00000	1400.00	953.94000	953.94
0270 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1664.56000	1664.56	1500.00000	1500.00	1035.70000	1035.70
0275 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	2146.35000	2146.35	1700.00000	1700.00	1253.75000	1253.75
0280 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	3981.12000	3981.12	3200.00000	3200.00	1471.80000	1471.80
0285 0443 70 4 FRENCH DRAIN, 24"	432.000 LF	121.26000	52384.32	190.00000	82080.00	87.22000	37679.04
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	647.000 SF	48.55000	31411.85	60.00000	38820.00	70.87000	45852.89
0295 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7808.000 LF	21.86000	170682.88	10.00000	78080.00	13.56000	105876.48
0300 0520 2 4 CONCRETE CURB, TYPE D	38.000 LF	14.70000	558.60	21.00000	798.00	12.09000	459.42
0305 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	192.000 LF	30.53000	5861.76	26.00000	4992.00	41.38000	7944.96
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	4245.000 SY	26.81000	113808.45	24.50000	104002.50	26.84000	113935.80
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	767.000 SY	33.73000	25870.91	31.00000	23777.00	35.45000	27190.15
0320 0570 1 1 PERFORMANCE TURF	1237.000 SY	2.25000	2783.25	0.55000	680.35	0.25000	309.25
0325 0570 1 2 PERFORMANCE TURF, SOD	8734.000 SY	2.09000	18254.06	2.35000	20524.90	1.37000	11965.58
0330 0999 16 PARTNERING, DO NOT BID 23087215201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23087215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,735,816.23		$ 3,186,664.30		$ 3,118,543.75
SECTION 0002 SIGNING							

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	65.000 AS	285.60000	18564.00	285.00000	18525.00	305.27000	19842.55
0345 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	7.000 AS	544.95000	3814.65	330.00000	2310.00	354.32000	2480.24
0350 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	91.35000	274.05	110.00000	330.00	109.02000	327.06
0355 0700 20 60 SINGLE POST SIGN, REMOVE	20.000 AS	42.53000	850.60	26.00000	520.00	27.26000	545.20
0360 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	606.000 EA	4.99000	3023.94	5.00000	3030.00	5.18000	3139.08
0365 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.673 NM	997.50000	4661.32	950.00000	4439.35	1035.70000	4839.83
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1440.000 LF	0.63000	907.20	0.65000	936.00	0.65000	936.00
0375 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	75.000 LF	0.95000	71.25	0.95000	71.25	0.98000	73.50
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1125.000 LF	1.26000	1417.50	1.25000	1406.25	1.31000	1473.75
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.241 GM	287.55000	69.30	275.00000	66.28	299.81000	72.25
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	18.000 EA	63.00000	1134.00	65.00000	1170.00	65.41000	1177.38
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	23.10000	254.10	23.00000	253.00	23.99000	263.89
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.208 NM	1000.34000	4209.43	951.00000	4001.81	1035.70000	4358.23
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2203.000 LF	0.95000	2092.85	0.95000	2092.85	0.98000	2158.94

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0410 0710 11231 0.311 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	287.82000	89.51	275.00000	85.53	299.81000	93.24
0415 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23087215201	17600.10000	17600.10	16800.00000	16800.00	18274.24000	18274.24
SECTION 0002 TOTALS	$	59,033.80	$	56,037.32	$	60,055.38
SECTION 0003 LIGHTING						
0420 0715 11111 1.000 EA LUMINAIRE, F&I, ROADWAY, COBRA HEAD	358.05000	358.05	425.00000	425.00	356.50000	356.50
0425 0715511340 20.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 40'	2845.50000	56910.00	1800.00000	36000.00	2088.86000	41777.20
SECTION 0003 TOTALS	$	57,268.05	$	36,425.00	$	42,133.70
SECTION 0004 SIGNALIZATION						
0430 0555 1 1 1985.000 LF DIRECTIONAL BORE, LESS THAN 6"	21.00000	41685.00	14.00000	27790.00	14.71000	29199.35
0435 0630 1 12 7551.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2.73000	20614.23	2.80000	21142.80	3.11000	23483.61
0440 0632 7 1 3.000 PI CABLE, SIGNAL, FURNISH & INSTALL	4704.00000	14112.00	5000.00000	15000.00	5418.38000	16255.14
0445 0633121 1 246.000 LF CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	1.68000	413.28	1.75000	430.50	1.53000	376.38
0450 0633121 4 5869.000 LF CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 101-150 PR	6.51000	38207.19	6.00000	35214.00	6.10000	35800.90
0455 0635 1 11 37.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	502.95000	18609.15	260.00000	9620.00	473.15000	17506.55
0460 0635 1 15 6.000 EA PULL & JUNCTION BOXES, F&I, FIBER OPTIC	973.35000	5840.10	710.00000	4260.00	1502.33000	9013.98
0465 0639 1 22 3.000 AS SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1092.00000	3276.00	1100.00000	3300.00	2021.27000	6063.81

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0470 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	290.000 LF	1.16000	336.40	0.70000	203.00	1.83000	530.70
0475 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	18847.50000	56542.50	15500.00000	46500.00	21471.85000	64415.55
0480 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	8.000 EA	23037.00000	184296.00	19300.00000	154400.00	24328.22000	194625.76
0485 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	28549.50000	28549.50	23000.00000	23000.00	30209.95000	30209.95
0490 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	12.000 AS	767.55000	9210.60	900.00000	10800.00	704.28000	8451.36
0495 0650 51513 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	12.000 AS	1134.00000	13608.00	1200.00000	14400.00	1000.82000	12009.84
0500 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	24.000 AS	789.60000	18950.40	700.00000	16800.00	665.03000	15960.72
0505 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	919.80000	2759.40	800.00000	2400.00	565.82000	1697.46
0510 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	12.000 EA	5943.00000	71316.00	5500.00000	66000.00	5832.66000	69991.92
0515 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	158.55000	3805.20	120.00000	2880.00	115.57000	2773.68
0520 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	20464.50000	20464.50	18000.00000	18000.00	19689.35000	19689.35
0525 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	20853.00000	41706.00	18100.00000	36200.00	20092.72000	40185.44
0530 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	2593.50000	7780.50	2200.00000	6600.00	2153.18000	6459.54

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0535 0685124 3.000 EA SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	754.95000	2264.85	31.00000	93.00	1616.79000	4850.37
0540 0685128 6.000 EA SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1848.00000	11088.00	940.00000	5640.00	67.59000	405.54
0545 0685138 3.000 EA SYSTEM AUXILIARIES, FURNISH & INSTALL, CCTV CAMERA ASSEMBLY	9744.00000	29232.00	13600.00000	40800.00	13627.73000	40883.19
0550 0690 10 24.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	52.50000	1260.00	21.00000	504.00	19.62000	470.88
0555 0690 33 1 240.000 LF POLE REMOVAL, DEEP DIRECT BURIAL	89.25000	21420.00	80.00000	19200.00	78.50000	18840.00
0560 0690 50 1 3.000 EA CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	235.20000	705.60	100.00000	300.00	172.26000	516.78
0565 0690 60 22.000 EA DETECTOR VEHICLE ASSEMBLY REMOVE	4.94000	108.68	5.50000	121.00	75.23000	1655.06
0570 0690 80 3.000 EA SPAN WIRE ASSEMBLY, REMOVE	285.60000	856.80	375.00000	1125.00	52.33000	156.99
0575 0690 90 3.000 PI CONDUIT & CABLING REMOVE	529.20000	1587.60	375.00000	1125.00	146.09000	438.27
0580 0690 91 4487.000 LF SIGNAL INTERCONNECT CABLE REMOVE	1.00000	4487.00	0.60000	2692.20	0.60000	2692.20
0585 0690100 3.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	529.20000	1587.60	400.00000	1200.00	220.23000	660.69
0590 0699 1 1 12.000 EA INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1617.00000	19404.00	2800.00000	33600.00	1419.47000	17033.64
0595 0700 48 60 12.000 EA SIGN PANELS, REMOVE	65.63000	787.56	15.50000	186.00	38.71000	464.52
SECTION 0004 TOTALS	$	696,871.64	$	621,526.50	$	693,769.12
SECTION 0005 LANDSCAPE / PERIPHERAL						
0600 0580 1 1 LUMP LANDSCAPE COMPLETE- SMALL PLANTS 23087215201	19887.00000	19887.00	21000.00000	21000.00	14717.95000	14717.95

CALL ORDER: 015 PROPOSAL ID: T4217 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT	(9) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0605 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23087215201	LUMP	20258.70000	20258.70	29000.00000	29000.00	17988.60000	17988.60
0610 0590 70 IRRIGATION SYSTEM 23087215201	LUMP	55862.10000	55862.10	45000.00000	45000.00	52548.52000	52548.52
SECTION 0005 TOTALS		$	96,007.80	$	95,000.00	$	85,255.07
CONTRACT TOTALS		$	3,644,997.52	$	3,995,653.12	$	3,999,757.02

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.