VENDOR RANKING

CALL ORDER : 017
LETTING DATE : 03/04/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 326 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4221
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of March 13, 2009.

The improvements under this contract consist of milling and resurfacing with the addition of a raised median on SR 820.

FINPROJ(S) : 41383515201 (*)
F.A. NO. : 0361024P
COUNTIES : BROWARD

LOCAL NAME : SR-820/HOLLYWOOD BLV
ROAD NAME : SR 820
PROJ LIMITS : FROM E. OF SR-5 TO W. OF SR-A1A

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 4,538,270.65	0.00%
2	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 4,762,630.85	4.94%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 4,883,118.80	7.59%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 5,016,641.73	10.54%
5	M. VILA & ASSOCIATES, INC.	Responsive	Non-Winning Bid	$ 5,087,517.18	12.10%
6	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 5,278,683.19	16.31%
7	SEALAND CONTRACTORS CORP.	Responsive	Non-Winning Bid	$ 5,563,287.81	22.58%

CALL ORDER : 017
LETTING DATE : 03/04/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 326 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4221
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of March 13, 2009.

The improvements under this contract consist of milling and resurfacing with the addition of a raised median on SR 820.

FINPROJ(S) : 41383515201 (*)
F.A. NO. : 0361024P
COUNTIES : BROWARD

LOCAL NAME : SR-820/HOLLYWOOD BLV
ROAD NAME : SR 820
PROJ LIMITS : FROM E. OF SR-5 TO W. OF SR-A1A

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41383515201	LUMP	217228.00000	217228.00	309000.00000	309000.00	250000.00000	250000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41383515201	326.000 LS	268230.00000	268230.00	225000.00000	225000.00	250000.00000	250000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	47.00000	1504.00	49.70000	1590.40	60.00000	1920.00
0020 0102 60 WORK ZONE SIGN	23765.000 ED	0.28000	6654.20	0.30000	7129.50	0.28000	6654.20
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3200.000 LF	8.00000	25600.00	22.30000	71360.00	22.00000	70400.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	9838.000 LF	5.20000	51157.60	3.60000	35416.80	3.50000	34433.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176926.000 ED	0.13000	23000.38	0.15000	26538.90	0.13000	23000.38
0040 0102 76 ADVANCE WARNING ARROW PANEL	1320.000 ED	6.00000	7920.00	6.35000	8382.00	6.00000	7920.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11443.000 ED	0.35000	4005.05	0.35000	4005.05	0.35000	4005.05
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	553.000 EA	3.10000	1714.30	3.30000	1824.90	3.00000	1659.00
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	5875.000 ED	0.14000	822.50	0.15000	881.25	0.14000	822.50

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1779.00000	3558.00	1057.00000	2114.00	1000.00000	2000.00
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	880.000 ED	15.00000	13200.00	15.90000	13992.00	15.00000	13200.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	8093.000 LF	1.00000	8093.00	1.80000	14567.40	0.75000	6069.75
0075 0104 16 ROCK BAG	1260.000 EA	4.00000	5040.00	5.55000	6993.00	7.50000	9450.00
0080 0110 1 1 CLEARING & GRUBBING 41383515201	6.066 LS	174690.00000	174690.00	123600.00000	123600.00	150000.00000	150000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4981.000 SY	9.96000	49610.76	6.75000	33621.75	27.00000	134487.00
0090 0120 1 REGULAR EXCAVATION	3580.000 CY	16.15000	57817.00	38.60000	138188.00	5.00000	17900.00
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	14553.000 SY	4.00000	58212.00	3.45000	50207.85	6.50000	94594.50
0100 0160 6 STABILIZED SUBBASE	7276.000 SY	4.25000	30923.00	16.40000	119326.40	14.00000	101864.00
0105 0285711 OPTIONAL BASE, BASE GROUP 11	5088.000 SY	36.20000	184185.60	29.90000	152131.20	37.50000	190800.00
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2353.000 SY	1.50000	3529.50	2.45000	5764.85	1.50000	3529.50
0115 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	35302.000 SY	1.75000	61778.50	3.90000	137677.80	2.50000	88255.00
0120 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	15203.000 SY	1.75000	26605.25	2.50000	38007.50	2.50000	38007.50
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	11578.900 TN	80.00000	926312.00	80.00000	926312.00	90.00000	1042101.00
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	4780.500 TN	100.00000	478050.00	102.00000	487611.00	108.00000	516294.00
0135 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	40390.000 SY	5.38000	217298.20	6.85000	276671.50	5.50000	222145.00
0140 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	0.500 CY	1300.00000	650.00	1850.00000	925.00	210.00000	105.00

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0145 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2100.00000	29400.00	2174.00000	30436.00	2650.00000	37100.00
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	2300.00000	23000.00	2382.00000	23820.00	3100.00000	31000.00
0155 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3700.00000	3700.00	3831.00000	3831.00	5200.00000	5200.00
0160 0425 1541 INLETS, DT BOT, TYPE D, <10'	8.000 EA	1860.00000	14880.00	1926.00000	15408.00	2200.00000	17600.00
0165 0425 1547 INLETS, DITCH BOTTOM, TYPE D, J BOTTOM, <10', SPECIAL	28.000 EA	3000.00000	84000.00	3106.00000	86968.00	4200.00000	117600.00
0170 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	1700.00000	5100.00	1760.00000	5280.00	1700.00000	5100.00
0175 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4000.00000	8000.00	4142.00000	8284.00	5400.00000	10800.00
0180 0425 5 MANHOLE, ADJUST	5.000 EA	500.00000	2500.00	518.00000	2590.00	250.00000	1250.00
0185 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	7758.000 LF	39.80000	308768.40	43.20000	335145.60	46.00000	356868.00
0190 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	282.000 LF	58.75000	16567.50	60.80000	17145.60	68.00000	19176.00
0195 0436 1 2 TRENCH DRAIN, SPECIAL	278.000 LF	105.00000	29190.00	154.00000	42812.00	150.00000	41700.00
0200 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	4.000 LF	184.00000	736.00	173.00000	692.00	175.00000	700.00
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22119.000 LF	14.45000	319619.55	11.50000	254368.50	11.00000	243309.00
0210 0520 2 1 CONCRETE CURB, TYPE A	46.000 LF	18.00000	828.00	36.20000	1665.20	9.50000	437.00
0215 0522 1 SIDEWALK CONCRETE, 4" THICK	1217.400 SY	51.60000	62817.84	52.90000	64400.46	38.00000	46261.20
0220 0522 2 SIDEWALK CONCRETE, 6" THICK	1372.600 SY	43.60000	59845.36	39.30000	53943.18	39.00000	53531.40
0225 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	2.000 EA	528.00000	1056.00	423.00000	846.00	400.00000	800.00

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0230 0570 1 2 PERFORMANCE TURF, SOD	3004.000 SY	1.95000	5857.80	5.30000	15921.20	1.75000	5257.00
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.332 NM	792.00000	3430.94	837.00000	3625.88	700.00000	3032.40
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4647.000 LF	0.30000	1394.10	0.30000	1394.10	0.35000	1626.45
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1735.000 LF	0.55000	954.25	0.60000	1041.00	0.28000	485.80
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1634.000 LF	0.80000	1307.20	0.85000	1388.90	1.50000	2451.00
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	341.000 LF	1.10000	375.10	1.15000	392.15	2.50000	852.50
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.420 GM	250.00000	605.00	264.00000	638.88	440.00000	1064.80
0265 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2147.000 LF	0.15000	322.05	0.15000	322.05	0.35000	751.45
0270 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	20.00000	1480.00	21.10000	1561.40	45.00000	3330.00
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	15.00000	915.00	15.90000	969.90	30.00000	1830.00
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.723 NM	792.00000	2156.62	837.00000	2279.15	700.00000	1906.10
0285 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	414.000 LF	0.35000	144.90	0.35000	144.90	0.38000	157.32
0290 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	112.000 LF	0.85000	95.20	0.90000	100.80	1.50000	168.00

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0295 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41383515201	LUMP	58600.00000	58600.00	58600.00000	58600.00	58600.00000	58600.00
SECTION 0001 TOTALS			$ 3,961,035.65		$ 4,260,855.90		$ 4,357,561.80
SECTION 0002 SIGNING							
0305 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	52.000 LF	25.00000	1300.00	10.90000	566.80	14.00000	728.00
0310 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	21.000 LF	19.50000	409.50	5.05000	106.05	13.00000	273.00
0315 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	425.00000	850.00	311.00000	622.00	350.00000	700.00
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	54.000 AS	330.00000	17820.00	224.00000	12096.00	480.00000	25920.00
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	900.00000	13500.00	890.00000	13350.00	600.00000	9000.00
0330 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	11.000 AS	125.00000	1375.00	187.00000	2057.00	200.00000	2200.00
0335 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	300.00000	900.00	205.00000	615.00	300.00000	900.00
0340 0700 20 60 SINGLE POST SIGN, REMOVE	69.000 AS	20.00000	1380.00	52.80000	3643.20	200.00000	13800.00
0345 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4100.00000	8200.00	2294.00000	4588.00	1000.00000	2000.00
0350 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	44260.00000	44260.00	67450.00000	67450.00	65500.00000	65500.00
0355 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	3000.00000	3000.00	3784.00000	3784.00	1737.00000	1737.00
0360 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	22.000 EA	170.00000	3740.00	93.00000	2046.00	105.00000	2310.00
0365 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	8.000 EA	145.00000	1160.00	89.80000	718.40	115.00000	920.00

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0370 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	420.000 SF	0.75000	315.00	0.80000	336.00	3.00000	1260.00
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41383515201	LUMP	24298.00000	24298.00	25673.00000	25673.00	33000.00000	33000.00
0380 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	37.000 EA	80.00000	2960.00	84.50000	3126.50	100.00000	3700.00
0385 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	41.000 EA	60.00000	2460.00	63.40000	2599.40	88.00000	3608.00
0390 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1150.00000	4600.00	894.00000	3576.00	961.00000	3844.00
0395 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	900.00000	3600.00	442.00000	1768.00	840.00000	3360.00
SECTION 0002 TOTALS		$	136,127.50	$	148,721.35	$	174,760.00
SECTION 0003 SIGNALIZATION							
0400 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	80.000 LF	20.00000	1600.00	15.50000	1240.00	17.00000	1360.00
0405 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	415.000 LF	19.50000	8092.50	6.20000	2573.00	14.00000	5810.00
0410 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3200.00000	3200.00	2033.00000	2033.00	2000.00000	2000.00
0415 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	425.00000	3400.00	311.00000	2488.00	350.00000	2800.00
0420 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	786.00000	6288.00	587.00000	4696.00	733.00000	5864.00
0425 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	800.00000	3200.00	730.00000	2920.00	570.00000	2280.00
0430 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	4520.00000	18080.00	3994.00000	15976.00	3700.00000	14800.00

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0435 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	150.00000	1200.00	135.00000	1080.00	206.00000	1648.00
0440 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	18860.00000	18860.00	18157.00000	18157.00	19985.00000	19985.00
0445 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	2100.00000	2100.00	2819.00000	2819.00	2450.00000	2450.00
0450 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	500.00000	500.00	594.00000	594.00	600.00000	600.00
0455 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	20.00000	160.00	31.60000	252.80	50.00000	400.00
0460 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	1.000 EA	300.00000	300.00	132.00000	132.00	400.00000	400.00
0465 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	20.00000	160.00	16.60000	132.80	50.00000	400.00
SECTION 0003 TOTALS		$	67,140.50	$	55,093.60	$	60,797.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0470 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41383515201	LUMP	156000.00000	156000.00	51329.00000	51329.00	50000.00000	50000.00
0475 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41383515201	LUMP	73400.00000	73400.00	112528.00000	112528.00	110000.00000	110000.00
0480 0590 70 IRRIGATION SYSTEM 41383515201	LUMP	144567.00000	144567.00	134103.00000	134103.00	130000.00000	130000.00
SECTION 0004 TOTALS		$	373,967.00	$	297,960.00	$	290,000.00
CONTRACT TOTALS		$	4,538,270.65	$	4,762,630.85	$	4,883,118.80

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41383515201	LUMP	447932.80000	447932.80	227429.57000	227429.57	205110.35000	205110.35
0010 0102 1 MAINTENANCE OF TRAFFIC 41383515201	326.000 LS	262280.00000	262280.00	48273.34000	48273.34	9243.00000	9243.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	75.00000	2400.00	40.00000	1280.00	59.42000	1901.44
0020 0102 60 WORK ZONE SIGN	23765.000 ED	0.35000	8317.75	0.28000	6654.20	0.46000	10931.90
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3200.000 LF	0.01000	32.00	0.01000	32.00	14.33000	45856.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	9838.000 LF	0.01000	98.38	0.01000	98.38	3.77000	37089.26
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176926.000 ED	0.13000	23000.38	0.13000	23000.38	0.25000	44231.50
0040 0102 76 ADVANCE WARNING ARROW PANEL	1320.000 ED	6.00000	7920.00	6.00000	7920.00	9.24000	12196.80
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11443.000 ED	0.35000	4005.05	0.35000	4005.05	0.46000	5263.78
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	553.000 EA	3.10000	1714.30	3.00000	1659.00	4.23000	2339.19
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	5875.000 ED	0.01000	58.75	0.14000	822.50	0.21000	1233.75
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1.00000	2.00	1000.00000	2000.00	1518.50000	3037.00
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	880.000 ED	15.00000	13200.00	15.00000	13200.00	22.45000	19756.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	8093.000 LF	0.01000	80.93	1.56000	12625.08	1.43000	11572.99
0075 0104 16 ROCK BAG	1260.000 EA	6.50000	8190.00	8.30000	10458.00	6.66000	8391.60

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0080 0110 1 1 CLEARING & GRUBBING 41383515201	6.066 LS	256000.00000	256000.00	105777.70000	105777.70	77363.28000	77363.28
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4981.000 SY	9.06000	45127.86	7.13000	35514.53	4.30000	21418.30
0090 0120 1 REGULAR EXCAVATION	3580.000 CY	19.59000	70132.20	2.60000	9308.00	1.61000	5763.80
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	14553.000 SY	22.78000	331517.34	5.69000	82806.57	3.72000	54137.16
0100 0160 6 STABILIZED SUBBASE	7276.000 SY	0.01000	72.76	17.19000	125074.44	2.58000	18772.08
0105 0285711 OPTIONAL BASE, BASE GROUP 11	5088.000 SY	80.63000	410245.44	33.10000	168412.80	40.09000	203977.92
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2353.000 SY	5.30000	12470.90	2.31000	5435.43	1.24000	2917.72
0115 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	35302.000 SY	2.53000	89314.06	2.52000	88961.04	2.14000	75546.28
0120 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	15203.000 SY	2.53000	38463.59	2.52000	38311.56	1.73000	26301.19
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	11578.900 TN	68.40000	791996.76	90.00000	1042101.00	118.84000	1376036.48
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	4780.500 TN	98.92000	472887.06	117.25000	560513.63	154.82000	740117.01
0135 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	40390.000 SY	5.38000	217298.20	5.38000	217298.20	7.10000	286769.00
0140 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	0.500 CY	500.00000	250.00	3156.16000	1578.08	4249.64000	2124.82
0145 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	4300.00000	60200.00	4905.52000	68677.28	2870.02000	40180.28
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	4550.00000	45500.00	5132.04000	51320.40	3201.93000	32019.30
0155 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	5950.00000	5950.00	8724.59000	8724.59	4680.64000	4680.64
0160 0425 1541 INLETS, DT BOT, TYPE D, <10'	8.000 EA	1800.00000	14400.00	3844.21000	30753.68	2528.14000	20225.12
0165 0425 1547 INLETS, DITCH BOTTOM, TYPE D, J BOTTOM, <10', SPECIAL	28.000 EA	3000.00000	84000.00	6021.61000	168605.08	4420.81000	123782.68

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0170 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	1700.00000	5100.00	3019.78000	9059.34	2172.02000	6516.06
0175 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4000.00000	8000.00	7754.54000	15509.08	4787.54000	9575.08
0180 0425 5 MANHOLE, ADJUST	5.000 EA	500.00000	2500.00	265.22000	1326.10	297.49000	1487.45
0185 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	7758.000 LF	39.80000	308768.40	76.52000	593642.16	53.09000	411872.22
0190 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	282.000 LF	58.75000	16567.50	116.87000	32957.34	74.08000	20890.56
0195 0436 1 2 TRENCH DRAIN, SPECIAL	278.000 LF	105.00000	29190.00	253.52000	70478.56	108.33000	30115.74
0200 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	4.000 LF	4.00000	16.00	161.58000	646.32	116.20000	464.80
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22119.000 LF	12.15000	268745.85	21.05000	465604.95	19.04000	421145.76
0210 0520 2 1 CONCRETE CURB, TYPE A	46.000 LF	21.95000	1009.70	24.99000	1149.54	42.76000	1966.96
0215 0522 1 SIDEWALK CONCRETE, 4" THICK	1217.400 SY	35.00000	42609.00	60.43000	73567.48	22.51000	27403.67
0220 0522 2 SIDEWALK CONCRETE, 6" THICK	1372.600 SY	38.85000	53325.51	55.45000	76110.67	33.80000	46393.88
0225 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	2.000 EA	475.00000	950.00	340.21000	680.42	460.09000	920.18
0230 0570 1 2 PERFORMANCE TURF, SOD	3004.000 SY	1.35000	4055.40	3.50000	10514.00	3.51000	10544.04
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.332 NM	792.00000	3430.94	700.00000	3032.40	1114.44000	4827.75
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4647.000 LF	0.30000	1394.10	0.35000	1626.45	0.29000	1347.63
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1735.000 LF	0.55000	954.25	0.28000	485.80	0.63000	1093.05

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	AMOUNT
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1634.000 LF	0.80000	1307.20	1.50000	2451.00	0.63000	1029.42
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	341.000 LF	1.10000	375.10	2.50000	852.50	0.85000	289.85
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.420 GM	250.00000	605.00	440.00000	1064.80	278.61000	674.24
0265 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2147.000 LF	0.15000	322.05	0.35000	751.45	0.32000	687.04
0270 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	20.00000	1480.00	45.00000	3330.00	59.42000	4397.08
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	15.00000	915.00	30.00000	1830.00	29.05000	1772.05
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.723 NM	792.00000	2156.62	700.00000	1906.10	1114.44000	3034.62
0285 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	414.000 LF	0.35000	144.90	0.38000	157.32	0.29000	120.06
0290 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	112.000 LF	0.85000	95.20	1.50000	168.00	0.63000	70.56
0295 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41383515201	LUMP	58600.00000	58600.00	58600.00000	58600.00	58600.00000	58600.00
SECTION 0001 TOTALS			$ 4,543,676.23		$ 4,602,133.29		$ 4,603,527.37
SECTION 0002 SIGNING							
0305 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	52.000 LF	25.00000	1300.00	14.00000	728.00	18.49000	961.48

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0310 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	21.000 LF	19.50000	409.50	13.00000	273.00	13.20000	277.20
0315 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	425.00000	850.00	450.00000	900.00	594.20000	1188.40
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	54.000 AS	330.00000	17820.00	211.72000	11432.88	429.14000	23173.56
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	900.00000	13500.00	842.75000	12641.25	1155.38000	17330.70
0330 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	11.000 AS	125.00000	1375.00	176.99000	1946.89	1485.48000	16340.28
0335 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	300.00000	900.00	194.41000	583.23	330.11000	990.33
0340 0700 20 60 SINGLE POST SIGN, REMOVE	69.000 AS	20.00000	1380.00	50.00000	3450.00	52.82000	3644.58
0345 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4100.00000	8200.00	2170.82000	4341.64	5268.51000	10537.02
0350 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	44260.00000	44260.00	71186.00000	71186.00	85827.86000	85827.86
0355 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	3000.00000	3000.00	1737.00000	1737.00	5083.65000	5083.65
0360 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	22.000 EA	170.00000	3740.00	88.00000	1936.00	217.87000	4793.14
0365 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	8.000 EA	35.00000	280.00	115.00000	920.00	118.84000	950.72
0370 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	420.000 SF	0.75000	315.00	3.00000	1260.00	2.31000	970.20
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41383515201	LUMP	24298.00000	24298.00	30000.00000	30000.00	26012.44000	26012.44
0380 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	37.000 EA	100.00000	3700.00	100.00000	3700.00	277.29000	10259.73
0385 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	41.000 EA	68.00000	2788.00	88.00000	3608.00	134.68000	5521.88

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0390 0741 70111 4.000 EA TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	1150.00000	4600.00	961.00000	3844.00	1320.43000	5281.72
0395 0745 70 12 4.000 AS TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	900.00000	3600.00	840.00000	3360.00	1056.34000	4225.36
SECTION 0002 TOTALS	$	136,315.50	$	157,847.89	$	223,370.25
SECTION 0003 SIGNALIZATION						
0400 0630 1 11 80.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	15.00000	1200.00	17.00000	1360.00	19.81000	1584.80
0405 0630 1 13 415.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	20.00000	8300.00	14.00000	5810.00	26.41000	10960.15
0410 0632 7 1 1.000 PI CABLE, SIGNAL, FURNISH & INSTALL	2000.00000	2000.00	4120.00000	4120.00	2640.86000	2640.86
0415 0635 1 11 8.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	450.00000	3600.00	350.00000	2800.00	594.19000	4753.52
0420 0653191 8.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	600.00000	4800.00	733.00000	5864.00	792.26000	6338.08
0425 0659107 4.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	800.00000	3200.00	570.00000	2280.00	1056.34000	4225.36
0430 0663 74 11 4.000 EA VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	3500.00000	14000.00	3700.00000	14800.00	4621.50000	18486.00
0435 0665 11 8.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	180.00000	1440.00	206.00000	1648.00	237.68000	1901.44
0440 0670 5130 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	18000.00000	18000.00	19985.00000	19985.00	23767.72000	23767.72
0445 0685120 1.000 EA SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	2300.00000	2300.00	2450.00000	2450.00	3036.99000	3036.99

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0450 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	600.00000	600.00	600.00000	600.00	792.25000	792.25
0455 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	50.00000	400.00	50.00000	400.00	66.02000	528.16
0460 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	1.000 EA	150.00000	150.00	400.00000	400.00	198.07000	198.07
0465 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	20.00000	160.00	50.00000	400.00	26.41000	211.28
SECTION 0003 TOTALS			$ 60,150.00		$ 62,917.00		$ 79,424.68
SECTION 0004 LANDSCAPE / PERIPHERAL							
0470 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41383515201	LUMP	106500.00000	106500.00	106500.00000	106500.00	140625.65000	140625.65
0475 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41383515201	LUMP	50000.00000	50000.00	48580.00000	48580.00	64146.43000	64146.43
0480 0590 70 IRRIGATION SYSTEM 41383515201	LUMP	120000.00000	120000.00	109539.00000	109539.00	167588.81000	167588.81
SECTION 0004 TOTALS			$ 276,500.00		$ 264,619.00		$ 372,360.89
CONTRACT TOTALS			$ 5,016,641.73		$ 5,087,517.18		$ 5,278,683.19

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41383515201	LUMP	500000.00000	500000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41383515201	326.000 LS	150385.00000	150385.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	40.00000	1280.00				
0020 0102 60 WORK ZONE SIGN	23765.000 ED	0.29000	6891.85				
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3200.000 LF	22.85000	73120.00				
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	9838.000 LF	3.65000	35908.70				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176926.000 ED	0.14000	24769.64				
0040 0102 76 ADVANCE WARNING ARROW PANEL	1320.000 ED	6.30000	8316.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11443.000 ED	0.37000	4233.91				
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	553.000 EA	3.25000	1797.25				
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	5875.000 ED	0.15000	881.25				
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1050.00000	2100.00				
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	880.000 ED	16.00000	14080.00				
0070 0104 13 1 STAKED SILT FENCE, TYPE III	8093.000 LF	1.00000	8093.00				
0075 0104 16 ROCK BAG	1260.000 EA	6.85000	8631.00				

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0110 1 1 CLEARING & GRUBBING 41383515201	6.066 LS	100000.00000	100000.00				
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4981.000 SY	2.20000	10958.20				
0090 0120 1 REGULAR EXCAVATION	3580.000 CY	12.50000	44750.00				
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	14553.000 SY	3.60000	52390.80				
0100 0160 6 STABILIZED SUBBASE	7276.000 SY	15.00000	109140.00				
0105 0285711 OPTIONAL BASE, BASE GROUP 11	5088.000 SY	47.15000	239899.20				
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2353.000 SY	2.45000	5764.85				
0115 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	35302.000 SY	2.70000	95315.40				
0120 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	15203.000 SY	2.15000	32686.45				
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	11578.900 TN	101.00000	1169468.90				
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	4780.500 TN	114.00000	544977.00				
0135 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	40390.000 SY	5.75000	232242.50				
0140 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	0.500 CY	1850.00000	925.00				
0145 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	3800.00000	53200.00				
0150 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	4150.00000	41500.00				
0155 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	6400.00000	6400.00				
0160 0425 1541 INLETS, DT BOT, TYPE D, <10'	8.000 EA	3550.00000	28400.00				
0165 0425 1547 INLETS, DITCH BOTTOM, TYPE D, J BOTTOM, <10', SPECIAL	28.000 EA	5200.00000	145600.00				

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	3350.00000	10050.00				
0175 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	6900.00000	13800.00				
0180 0425 5 MANHOLE, ADJUST	5.000 EA	530.00000	2650.00				
0185 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	7758.000 LF	65.00000	504270.00				
0190 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	282.000 LF	106.00000	29892.00				
0195 0436 1 2 TRENCH DRAIN, SPECIAL	278.000 LF	77.00000	21406.00				
0200 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	4.000 LF	250.00000	1000.00				
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22119.000 LF	22.00000	486618.00				
0210 0520 2 1 CONCRETE CURB, TYPE A	46.000 LF	26.00000	1196.00				
0215 0522 1 SIDEWALK CONCRETE, 4" THICK	1217.400 SY	41.00000	49913.40				
0220 0522 2 SIDEWALK CONCRETE, 6" THICK	1372.600 SY	47.00000	64512.20				
0225 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	2.000 EA	750.00000	1500.00				
0230 0570 1 2 PERFORMANCE TURF, SOD	3004.000 SY	3.20000	9612.80				
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.332 NM	832.00000	3604.22				
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4647.000 LF	0.32000	1487.04				
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1735.000 LF	0.58000	1006.30				

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1634.000 LF	0.84000	1372.56				
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	341.000 LF	1.16000	395.56				
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.420 GM	263.00000	636.46				
0265 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2147.000 LF	0.16000	343.52				
0270 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	21.00000	1554.00				
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	15.75000	960.75				
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.723 NM	832.00000	2265.54				
0285 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	414.000 LF	0.37000	153.18				
0290 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	112.000 LF	0.89000	99.68				
0295 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00				
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41383515201	LUMP	58600.00000	58600.00				
SECTION 0001 TOTALS		$	5,029,005.11	$		$	
SECTION 0002 SIGNING							
0305 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	52.000 LF	12.00000	624.00				

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	21.000 LF	5.15000	108.15				
0315 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	315.00000	630.00				
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	54.000 AS	365.00000	19710.00				
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	600.00000	9000.00				
0330 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	11.000 AS	79.00000	869.00				
0335 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	105.00000	315.00				
0340 0700 20 60 SINGLE POST SIGN, REMOVE	69.000 AS	5.25000	362.25				
0345 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4200.00000	8400.00				
0350 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	68000.00000	68000.00				
0355 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	3800.00000	3800.00				
0360 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	22.000 EA	173.00000	3806.00				
0365 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	8.000 EA	37.00000	296.00				
0370 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	420.000 SF	0.79000	331.80				
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41383515201	LUMP	25000.00000	25000.00				
0380 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	37.000 EA	82.00000	3034.00				
0385 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	41.000 EA	62.00000	2542.00				

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	905.00000	3620.00				
0395 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	450.00000	1800.00				
SECTION 0002 TOTALS		$	152,248.20	$		$	
SECTION 0003 SIGNALIZATION							
0400 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	80.000 LF	16.00000	1280.00				
0405 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	415.000 LF	6.30000	2614.50				
0410 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2100.00000	2100.00				
0415 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	315.00000	2520.00				
0420 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	600.00000	4800.00				
0425 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	740.00000	2960.00				
0430 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	4050.00000	16200.00				
0435 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	140.00000	1120.00				
0440 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	18400.00000	18400.00				
0445 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	2900.00000	2900.00				

CALL ORDER: 017 PROPOSAL ID: T4221 LETTING DATE: 03/04/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEALAND CONTRACTORS CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0450 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	600.00000	600.00				
0455 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	33.00000	264.00				
0460 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	1.000 EA	140.00000	140.00				
0465 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	17.00000	136.00				
SECTION 0003 TOTALS		$	56,034.50	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0470 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41383515201	LUMP	121000.00000	121000.00				
0475 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41383515201	LUMP	52000.00000	52000.00				
0480 0590 70 IRRIGATION SYSTEM 41383515201	LUMP	153000.00000	153000.00				
SECTION 0004 TOTALS		$	326,000.00	$		$	
CONTRACT TOTALS		$	5,563,287.81	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.