VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T4214 PROPOSAL DESC :
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : rehabilitation and restoration on SR 845.
CONTRACT TIME : 185 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 41687315201 (*) F.A. NO. : 8887346A COUNTIES : BROWARD
41901615201 N/A
LOCAL NAME : SR-845/POWERLINE RD ROAD NAME : SR 845
PROJ LIMITS : FROM MILEPOST 2.065 TO MILEPOST 2.890

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 1,670,344.21	0.00%
2	SEALAND CONTRACTORS CORP.	Responsive	Non-Winning Bid	$ 1,696,148.37	1.54%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 1,727,629.40	3.42%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,736,192.53	3.94%
5	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 1,827,715.00	9.42%
6	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$ 1,989,210.71	19.08%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,104,183.22	25.97%
8	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 2,153,309.52	28.91%

CALL ORDER : 018 PROPOSAL ID : T4214 PROPOSAL DESC :
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : rehabilitation and restoration on SR 845.
CONTRACT TIME : 185 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 41687315201 (*) F.A. NO. : 8887346A COUNTIES : BROWARD
41901615201 N/A
LOCAL NAME : SR-845/POWERLINE RD ROAD NAME : SR 845
PROJ LIMITS : FROM MILEPOST 2.065 TO MILEPOST 2.890

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) SEALAND CONTRACTORS CORP. UNIT PRICE	AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41901615201	LUMP	26900.00000	26900.00	49000.00000	49000.00	40000.00000	40000.00
0010 0101 1 MOBILIZATION 41687315201	LUMP	26900.00000	26900.00	119000.00000	119000.00	40000.00000	40000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41687315201	185.000 LS	35420.00000	35420.00	20850.00000	20850.00	40000.00000	40000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41901615201	185.000 LS	43000.00000	43000.00	8000.00000	8000.00	40000.00000	40000.00
0025 0102 60 WORK ZONE SIGN	4194.000 ED	0.35000	1467.90	0.30000	1258.20	0.28000	1174.32
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	636.000 LF	12.00000	7632.00	23.00000	14628.00	1.00000	636.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	576.000 LF	8.00000	4608.00	5.25000	3024.00	1.00000	576.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6612.000 ED	0.18000	1190.16	0.18000	1190.16	0.17000	1124.04
0045 0102 76 ADVANCE WARNING ARROW PANEL	303.000 ED	7.00000	2121.00	6.30000	1908.90	6.00000	1818.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1210.000 ED	0.35000	423.50	0.40000	484.00	0.38000	459.80
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	981.000 EA	3.20000	3139.20	4.65000	4561.65	4.50000	4414.50
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	540.000 ED	0.18000	97.20	0.27000	145.80	0.25000	135.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1275.00000	2550.00	1500.00000	3000.00	900.00000	1800.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	156.000 ED	18.00000	2808.00	17.00000	2652.00	16.00000	2496.00
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	5.000 DA	200.00000	1000.00	210.00000	1050.00	200.00000	1000.00
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	2118.000 LF	3.85000	8154.30	4.45000	9425.10	1.50000	3177.00
0085 0104 10 2 SYNTHETIC BALES	48.000 LF	14.00000	672.00	11.50000	552.00	10.50000	504.00
0090 0104 16 ROCK BAG	52.000 EA	11.00000	572.00	6.10000	317.20	7.50000	390.00
0095 0110 1 1 CLEARING & GRUBBING 41687315201	1.000 LS	18670.00000	18670.00	8700.00000	8700.00	15000.00000	15000.00
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1306.000 SY	12.45000	16259.70	8.75000	11427.50	15.00000	19590.00
0105 0285712 OPTIONAL BASE, BASE GROUP 12	76.000 SY	61.80000	4696.80	35.00000	2660.00	65.00000	4940.00
0110 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	41983.000 SY	1.50000	62974.50	1.20000	50379.60	1.85000	77668.55
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2553.700 TN	85.00000	217064.50	114.00000	291121.80	95.00000	242601.50
0120 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2429.000 TN	100.00000	242900.00	138.00000	335202.00	110.00000	267190.00
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3815.00000	11445.00	2500.00000	7500.00	2600.00000	7800.00
0130 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2980.00000	5960.00	1600.00000	3200.00	1500.00000	3000.00
0135 0425 2 41 MANHOLES, P-7, <10'	7.000 EA	2900.00000	20300.00	1500.00000	10500.00	1300.00000	9100.00
0140 0425 5 MANHOLE, ADJUST	1.000 EA	400.00000	400.00	648.00000	648.00	300.00000	300.00
0145 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	3865.00000	3865.00	1500.00000	1500.00	650.00000	650.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0150 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	462.000 LF	44.70000	20651.40	217.00000	100254.00	33.00000	15246.00
0155 0506 2 BRIDGE DRAINAGE PIPE	2377.000 LF	205.73000	489020.21	121.00000	287617.00	247.00000	587119.00
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	58.000 LF	42.00000	2436.00	37.00000	2146.00	36.00000	2088.00
0165 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	66.000 LF	59.00000	3894.00	51.35000	3389.10	49.00000	3234.00
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1244.000 LF	28.00000	34832.00	27.00000	33588.00	10.00000	12440.00
0175 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	196.000 LF	40.70000	7977.20	28.00000	5488.00	32.00000	6272.00
0180 0522 1 SIDEWALK CONCRETE, 4" THICK	791.000 SY	51.25000	40538.75	35.25000	27882.75	37.00000	29267.00
0185 0522 2 SIDEWALK CONCRETE, 6" THICK	201.000 SY	54.80000	11014.80	47.00000	9447.00	39.00000	7839.00
0190 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	681.000 SY	135.20000	92071.20	104.00000	70824.00	75.00000	51075.00
0195 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	5.000 EA	473.00000	2365.00	400.00000	2000.00	400.00000	2000.00
0200 0570 1 2 PERFORMANCE TURF, SOD	38.000 SY	8.00000	304.00	8.50000	323.00	20.00000	760.00
0205 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.461 NM	950.00000	2337.95	1035.00000	2547.14	1214.00000	2987.65
0210 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	542.000 LF	0.32000	173.44	0.28000	151.76	1.30000	704.60
0215 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1715.000 LF	0.60000	1029.00	0.51000	874.65	1.00000	1715.00
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	99.000 LF	1.00000	99.00	0.82000	81.18	2.00000	198.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0225 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	337.000 LF	1.25000	421.25	1.05000	353.85	2.25000	758.25
0230 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.049 GM	300.00000	914.70	335.00000	1021.42	528.00000	1609.87
0235 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	65.00000	845.00	27.00000	351.00	60.00000	780.00
0240 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	22.00000	1342.00	23.00000	1403.00	30.00000	1830.00
0245 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.894 NM	950.00000	1799.30	1035.00000	1960.29	1214.00000	2299.32
0250 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	616.000 LF	0.90000	554.40	0.82000	505.12	2.00000	1232.00
0255 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	169.000 SF	0.65000	109.85	1.55000	261.95	5.00000	845.00
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41687315201	LUMP	36650.00000	36650.00	36650.00000	36650.00	36650.00000	36650.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41901615201	LUMP	13350.00000	13350.00	13350.00000	13350.00	13350.00000	13350.00
SECTION 0001 TOTALS			$ 1,537,921.21		$ 1,566,356.12		$ 1,609,844.40
SECTION 0002 SIGNING							
0270 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	285.00000	5415.00	236.00000	4484.00	250.00000	4750.00
0275 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	950.00000	18050.00	998.00000	18962.00	400.00000	7600.00
0280 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	2.00000	58.00	11.00000	319.00	100.00000	2900.00
0285 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3600.00000	10800.00	3360.00000	10080.00	450.00000	1350.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0290 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	600.00000	600.00	370.00000	370.00	650.00000	650.00
0295 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	17.000 EA	225.00000	3825.00	58.00000	986.00	50.00000	850.00
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41687315201	LUMP	24000.00000	24000.00	21400.00000	21400.00	30000.00000	30000.00
SECTION 0002 TOTALS		$	62,748.00	$	56,601.00	$	48,100.00
SECTION 0003 SIGNALIZATION							
0305 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	170.000 LF	8.00000	1360.00	8.40000	1428.00	8.00000	1360.00
0310 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	165.000 LF	13.00000	2145.00	13.65000	2252.25	13.00000	2145.00
0315 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4382.50000	4382.50	4600.00000	4600.00	4382.00000	4382.00
0320 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	14.000 EA	395.00000	5530.00	415.00000	5810.00	395.00000	5530.00
0325 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	40.000 LF	1.90000	76.00	2.00000	80.00	1.90000	76.00
0330 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	875.00000	875.00	920.00000	920.00	875.00000	875.00
0335 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	949.00000	7592.00	1000.00000	8000.00	949.00000	7592.00
0340 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	750.00000	2250.00	790.00000	2370.00	750.00000	2250.00
0345 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	3850.50000	15402.00	4045.00000	16180.00	3851.00000	15404.00
0350 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	202.00000	1616.00	212.00000	1696.00	202.00000	1616.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0355 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	580.00000	580.00	610.00000	610.00	580.00000	580.00
0360 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	60.00000	480.00	63.00000	504.00	60.00000	480.00
0365 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	204.00000	408.00	215.00000	430.00	204.00000	408.00
0370 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	50.50000	252.50	53.00000	265.00	51.00000	255.00
0375 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	50.50000	404.00	53.00000	424.00	51.00000	408.00
0380 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	50.50000	202.00	53.00000	212.00	51.00000	204.00
0385 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	930.00000	11160.00	975.00000	11700.00	930.00000	11160.00
0390 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	800.00000	9600.00	840.00000	10080.00	800.00000	9600.00
0395 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	2680.00000	5360.00	2815.00000	5630.00	2680.00000	5360.00
SECTION 0003 TOTALS		$	69,675.00	$	73,191.25	$	69,685.00
CONTRACT TOTALS		$	1,670,344.21	$	1,696,148.37	$	1,727,629.40

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41901615201	LUMP	50000.00000	50000.00	100000.00000	100000.00	40000.00000	40000.00
0010 0101 1 MOBILIZATION 41687315201	LUMP	50000.00000	50000.00	39575.00000	39575.00	70000.00000	70000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41687315201	185.000 LS	37500.00000	37500.00	23100.00000	23100.00	84000.00000	84000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41901615201	185.000 LS	37500.00000	37500.00	20000.10000	20000.10	40000.00000	40000.00
0025 0102 60 WORK ZONE SIGN	4194.000 ED	0.25000	1048.50	0.37000	1551.78	0.40000	1677.60
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	636.000 LF	0.01000	6.36	11.56000	7352.16	10.00000	6360.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	576.000 LF	0.01000	5.76	5.70000	3283.20	4.00000	2304.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6612.000 ED	0.15000	991.80	0.19000	1256.28	0.25000	1653.00
0045 0102 76 ADVANCE WARNING ARROW PANEL	303.000 ED	6.00000	1818.00	7.36000	2230.08	8.00000	2424.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1210.000 ED	0.30000	363.00	0.37000	447.70	0.50000	605.00
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	981.000 EA	0.01000	9.81	5.49000	5385.69	3.50000	3433.50
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	540.000 ED	0.01000	5.40	0.19000	102.60	0.20000	108.00
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	0.01000	0.02	1025.26000	2050.52	1350.00000	2700.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	156.000 ED	0.01000	1.56	18.93000	2953.08	19.00000	2964.00
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	5.000 DA	200.00000	1000.00	242.94000	1214.70	216.00000	1080.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	2118.000 LF	0.01000	21.18	1.83000	3875.94	4.00000	8472.00
0085 0104 10 2 SYNTHETIC BALES	48.000 LF	0.01000	0.48	7.54000	361.92	8.00000	384.00
0090 0104 16 ROCK BAG	52.000 EA	0.01000	0.52	9.02000	469.04	10.00000	520.00
0095 0110 1 1 CLEARING & GRUBBING 41687315201	1.000 LS	70000.00000	70000.00	15223.03000	15223.03	3500.00000	3500.00
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1306.000 SY	19.40000	25336.40	8.05000	10513.30	15.00000	19590.00
0105 0285712 OPTIONAL BASE, BASE GROUP 12	76.000 SY	62.50000	4750.00	172.17000	13084.92	60.00000	4560.00
0110 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	41983.000 SY	1.55000	65073.65	1.58000	66333.14	1.70000	71371.10
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2553.700 TN	85.00000	217064.50	89.88000	229526.56	99.00000	252816.30
0120 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2429.000 TN	124.00000	301196.00	120.65000	293058.85	117.00000	284193.00
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3100.00000	9300.00	4045.77000	12137.31	3700.00000	11100.00
0130 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2200.00000	4400.00	2889.84000	5779.68	2700.00000	5400.00
0135 0425 2 41 MANHOLES, P-7, <10'	7.000 EA	2100.00000	14700.00	3236.61000	22656.27	2600.00000	18200.00
0140 0425 5 MANHOLE, ADJUST	1.000 EA	500.00000	500.00	404.57000	404.57	360.00000	360.00
0145 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	2000.00000	2000.00	2138.47000	2138.47	2000.00000	2000.00
0150 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	462.000 LF	130.00000	60060.00	57.80000	26703.60	177.00000	81774.00
0155 0506 2 BRIDGE DRAINAGE PIPE	2377.000 LF	208.00000	494416.00	239.06000	568245.62	254.00000	603758.00
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	58.000 LF	35.20000	2041.60	37.01000	2146.58	60.00000	3480.00
0165 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	66.000 LF	48.90000	3227.40	51.42000	3393.72	80.00000	5280.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1244.000 LF	18.00000	22392.00	25.14000	31274.16	21.00000	26124.00
0175 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	196.000 LF	22.00000	4312.00	34.74000	6809.04	45.00000	8820.00
0180 0522 1 SIDEWALK CONCRETE, 4" THICK	791.000 SY	40.00000	31640.00	34.36000	27178.76	38.00000	30058.00
0185 0522 2 SIDEWALK CONCRETE, 6" THICK	201.000 SY	35.00000	7035.00	41.57000	8355.57	58.00000	11658.00
0190 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	681.000 SY	67.00000	45627.00	61.06000	41581.86	87.00000	59247.00
0195 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	5.000 EA	300.00000	1500.00	960.80000	4804.00	750.00000	3750.00
0200 0570 1 2 PERFORMANCE TURF, SOD	38.000 SY	10.00000	380.00	26.29000	999.02	100.00000	3800.00
0205 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.461 NM	897.60000	2208.99	1479.76000	3641.69	1080.00000	2657.88
0210 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	542.000 LF	0.35000	189.70	1.58000	856.36	0.38000	205.96
0215 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1715.000 LF	0.50000	857.50	1.10000	1886.50	1.10000	1886.50
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	99.000 LF	1.70000	168.30	2.44000	241.56	1.60000	158.40
0225 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	337.000 LF	1.20000	404.40	2.74000	923.38	2.75000	926.75
0230 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.049 GM	224.40000	684.20	643.58000	1962.28	700.00000	2134.30
0235 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	35.00000	455.00	73.13000	950.69	52.00000	676.00
0240 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	18.00000	1098.00	36.57000	2230.77	38.00000	2318.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0245 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.894 NM	897.60000	1700.05	1479.76000	2802.67	1080.00000	2045.52
0250 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	616.000 LF	1.70000	1047.20	2.44000	1503.04	1.60000	985.60
0255 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	169.000 SF	1.25000	211.25	6.09000	1029.21	3.50000	591.50
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41687315201	LUMP	36650.00000	36650.00	36650.00000	36650.00	36650.00000	36650.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41901615201	LUMP	13350.00000	13350.00	13350.00000	13350.00	13350.00000	13350.00
SECTION 0001 TOTALS			$ 1,626,248.53		$ 1,675,585.97		$ 1,844,110.91
SECTION 0002 SIGNING							
0270 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	250.00000	4750.00	315.46000	5993.74	250.00000	4750.00
0275 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	400.00000	7600.00	757.11000	14385.09	1000.00000	19000.00
0280 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	50.00000	1450.00	15.77000	457.33	16.00000	464.00
0285 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	750.00000	2250.00	4258.76000	12776.28	3900.00000	11700.00
0290 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	120.00000	120.00	1219.79000	1219.79	350.00000	350.00
0295 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	17.000 EA	70.00000	1190.00	57.84000	983.28	70.00000	1190.00
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41687315201	LUMP	22909.00000	22909.00	32910.64000	32910.64	31000.00000	31000.00
SECTION 0002 TOTALS			$ 40,269.00		$ 68,726.15		$ 68,454.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0305 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	170.000 LF	8.00000	1360.00	6.64000	1128.80	8.64000	1468.80
0310 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	165.000 LF	13.00000	2145.00	28.41000	4687.65	14.00000	2310.00
0315 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4382.50000	4382.50	2963.85000	2963.85	4700.00000	4700.00
0320 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	14.000 EA	395.00000	5530.00	352.23000	4931.22	430.00000	6020.00
0325 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	40.000 LF	1.90000	76.00	1.55000	62.00	2.05000	82.00
0330 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	875.00000	875.00	488.76000	488.76	950.00000	950.00
0335 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	949.00000	7592.00	650.33000	5202.64	1025.00000	8200.00
0340 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	750.00000	2250.00	674.01000	2022.03	810.00000	2430.00
0345 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	3850.50000	15402.00	6316.39000	25265.56	4200.00000	16800.00
0350 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	202.00000	1616.00	113.37000	906.96	220.00000	1760.00
0355 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	580.00000	580.00	620.85000	620.85	630.00000	630.00
0360 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	60.00000	480.00	21.60000	172.80	65.00000	520.00
0365 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	204.00000	408.00	982.55000	1965.10	220.00000	440.00
0370 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	50.50000	252.50	16.20000	81.00	55.00000	275.00

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0375 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	50.50000	404.00	16.20000	129.60	55.00000	440.00
0380 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	50.50000	202.00	49.67000	198.68	55.00000	220.00
0385 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	930.00000	11160.00	950.16000	11401.92	1000.00000	12000.00
0390 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	800.00000	9600.00	1193.10000	14317.20	950.00000	11400.00
0395 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	2680.00000	5360.00	3428.13000	6856.26	3000.00000	6000.00
SECTION 0003 TOTALS		$	69,675.00	$	83,402.88	$	76,645.80
CONTRACT TOTALS		$	1,736,192.53	$	1,827,715.00	$	1,989,210.71

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41901615201	LUMP	50000.00000	50000.00	42903.00000	42903.00		
0010 0101 1 MOBILIZATION 41687315201	LUMP	150000.00000	150000.00	42903.00000	42903.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 41687315201	185.000 LS	65000.00000	65000.00	32748.00000	32748.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 41901615201	185.000 LS	20000.00000	20000.00	32748.00000	32748.00		
0025 0102 60 WORK ZONE SIGN	4194.000 ED	0.35000	1467.90	0.31000	1300.14		
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	636.000 LF	9.96000	6334.56	21.95000	13960.20		
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	576.000 LF	5.34000	3075.84	8.73000	5028.48		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6612.000 ED	0.18000	1190.16	0.19000	1256.28		
0045 0102 76 ADVANCE WARNING ARROW PANEL	303.000 ED	7.00000	2121.00	6.00000	1818.00		
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1210.000 ED	0.35000	423.50	0.42000	508.20		
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	981.000 EA	3.20000	3139.20	3.36000	3296.16		
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	540.000 ED	0.18000	97.20	0.28000	151.20		
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	975.00000	1950.00	1724.80000	3449.60		
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	156.000 ED	18.00000	2808.00	17.92000	2795.52		
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	5.000 DA	534.74000	2673.70	224.00000	1120.00		

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	2118.000 LF	3.85000	8154.30	3.67000	7773.06		
0085 0104 10 2 SYNTHETIC BALES	48.000 LF	15.00000	720.00	8.00000	384.00		
0090 0104 16 ROCK BAG	52.000 EA	10.00000	520.00	5.00000	260.00		
0095 0110 1 1 CLEARING & GRUBBING 41687315201	1.000 LS	36300.00000	36300.00	37500.00000	37500.00		
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1306.000 SY	9.97000	13020.82	12.00000	15672.00		
0105 0285712 OPTIONAL BASE, BASE GROUP 12	76.000 SY	109.55000	8325.80	78.94000	5999.44		
0110 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	41983.000 SY	1.54000	64653.82	2.24000	94041.92		
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2553.700 TN	109.20000	278864.04	106.40000	271713.68		
0120 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2429.000 TN	133.72000	324805.88	128.80000	312855.20		
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3549.64000	10648.92	3932.50000	11797.50		
0130 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2535.46000	5070.92	3516.00000	7032.00		
0135 0425 2 41 MANHOLES, P-7, <10'	7.000 EA	2839.71000	19877.97	2913.00000	20391.00		
0140 0425 5 MANHOLE, ADJUST	1.000 EA	354.96000	354.96	500.00000	500.00		
0145 0425 11 DRAINAGE STRUCTURE MODIFY	1.000 EA	1876.24000	1876.24	3250.00000	3250.00		
0150 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	462.000 LF	50.71000	23428.02	60.00000	27720.00		
0155 0506 2 BRIDGE DRAINAGE PIPE	2377.000 LF	293.10000	696698.70	345.25000	820659.25		
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	58.000 LF	25.00000	1450.00	43.68000	2533.44		
0165 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	66.000 LF	49.00000	3234.00	68.32000	4509.12		

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1244.000 LF	15.35000	19095.40	15.00000	18660.00		
0175 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	196.000 LF	30.00000	5880.00	50.00000	9800.00		
0180 0522 1 SIDEWALK CONCRETE, 4" THICK	791.000 SY	42.11000	33309.01	27.00000	21357.00		
0185 0522 2 SIDEWALK CONCRETE, 6" THICK	201.000 SY	33.35000	6703.35	34.00000	6834.00		
0190 0523 1 1 PATTERNED / TEXTURED PAVEMENT, ASPHALT	681.000 SY	70.35000	47908.35	77.05000	52471.05		
0195 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	5.000 EA	300.00000	1500.00	265.00000	1325.00		
0200 0570 1 2 PERFORMANCE TURF, SOD	38.000 SY	20.00000	760.00	3.00000	114.00		
0205 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.461 NM	949.61000	2336.99	1120.00000	2756.32		
0210 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	542.000 LF	0.32000	173.44	0.39000	211.38		
0215 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1715.000 LF	0.60000	1029.00	1.12000	1920.80		
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	99.000 LF	0.95000	94.05	1.68000	166.32		
0225 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	337.000 LF	1.25000	421.25	2.80000	943.60		
0230 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.049 GM	300.10000	915.00	728.00000	2219.67		
0235 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	65.00000	845.00	50.40000	655.20		
0240 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	22.00000	1342.00	33.60000	2049.60		

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.894 NM	947.99000	1795.49	1120.00000	2121.28		
0250 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	616.000 LF	0.90000	554.40	1.68000	1034.88		
0255 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	169.000 SF	2.50000	422.50	3.36000	567.84		
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41687315201	LUMP	36650.00000	36650.00	36650.00000	36650.00		
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41901615201	LUMP	13350.00000	13350.00	13350.00000	13350.00		
SECTION 0001 TOTALS		$	1,983,370.68	$	2,005,785.33	$	
SECTION 0002 SIGNING							
0270 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	285.00000	5415.00	266.56000	5064.64		
0275 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	285.00000	5415.00	1005.76000	19109.44		
0280 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	2.00000	58.00	15.68000	454.72		
0285 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3600.00000	10800.00	4048.80000	12146.40		
0290 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	600.00000	600.00	324.80000	324.80		
0295 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	17.000 EA	225.00000	3825.00	60.41800	1027.11		
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41687315201	LUMP	18000.00000	18000.00	31361.00000	31361.00		
SECTION 0002 TOTALS		$	44,113.00	$	69,488.11	$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	170.000 LF	8.56000	1455.20	8.96000	1523.20		
0310 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	165.000 LF	13.90000	2293.50	14.56000	2402.40		
0315 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4686.95000	4686.95	4908.40000	4908.40		
0320 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	14.000 EA	422.44000	5914.16	442.40000	6193.60		
0325 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	40.000 LF	2.03000	81.20	2.13000	85.20		
0330 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	935.79000	935.79	980.00000	980.00		
0335 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	1014.93000	8119.44	1062.88000	8503.04		
0340 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	802.10000	2406.30	840.00000	2520.00		
0345 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	4118.00000	16472.00	4312.56000	17250.24		
0350 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	216.03000	1728.24	226.24000	1809.92		
0355 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	620.29000	620.29	649.60000	649.60		
0360 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	64.17000	513.36	67.20000	537.60		
0365 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	218.17000	436.34	228.48000	456.96		
0370 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	5.000 EA	54.01000	270.05	56.56000	282.80		

CALL ORDER: 018 PROPOSAL ID: T4214 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0375 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	54.01000	432.08	56.56000	452.48		
0380 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	600.00000	2400.00	56.56000	226.24		
0385 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	994.61000	11935.32	1041.60000	12499.20		
0390 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	12.000 AS	855.58000	10266.96	896.00000	10752.00		
0395 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	2866.18000	5732.36	3001.60000	6003.20		
SECTION 0003 TOTALS		$	76,699.54	$	78,036.08	$	
CONTRACT TOTALS		$	2,104,183.22	$	2,153,309.52	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.