VENDOR RANKING

CALL ORDER : 027 PROPOSAL ID : T6179 PROPOSAL DESC :
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of February 9, 2009.

The improvements under this contract consist of milling and resurfacing, rehabilitation and restoration, over entire roadway section, which generally includes 6 through travel lanes with a paved median or two-way-left-turn-lane on SR 985.

FINPROJ(S) : 24959325201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE
24959325601 N/A
LOCAL NAME : SR 985/SW 107 AVENUE ROAD NAME : SR 985
PROJ LIMITS : FROM SR 976/SW 40 ST. TO SR 972/SW 24 ST.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	H & R PAVING, INC.	Responsive	Winning bid	$ 703,166.75	0.00%
2	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 745,656.95	6.04%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 767,914.97	9.20%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 785,628.43	11.72%
5	M. VILA & ASSOCIATES, INC.	Responsive	Non-Winning Bid	$ 801,975.15	14.05%
6	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 814,381.17	15.81%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 830,314.63	18.08%

CALL ORDER : 027
LETTING DATE : 01/28/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T6179
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
Flexible Start Time

The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of February 9, 2009.

The improvements under this contract consist of milling and resurfacing, rehabilitation and restoration, over entire roadway section, which generally includes 6 through travel lanes with a paved median or two-way-left-turn-lane on SR 985.

FINPROJ(S) : 24959325201 (*)
24959325601
F.A. NO. : N/A
N/A
COUNTIES : MIAMI-DADE
LOCAL NAME : SR 985/SW 107 AVENUE
ROAD NAME : SR 985
PROJ LIMITS : FROM SR 976/SW 40 ST. TO SR 972/SW 24 ST.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	41000.00000	41000.00	33000.00000	33000.00	42000.00000	42000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	150.000 LS	41000.00000	41000.00	29000.00000	29000.00	42000.00000	42000.00
0015 0102 60 WORK ZONE SIGN	4538.000 ED	0.35000	1588.30	0.40000	1815.20	0.35000	1588.30
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5720.000 ED	0.01000	57.20	0.20000	1144.00	0.16000	915.20
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	242.000 ED	0.40000	96.80	0.40000	96.80	0.40000	96.80
0030 0102 76 ADVANCE WARNING ARROW PANEL	61.000 ED	7.00000	427.00	8.70000	530.70	8.00000	488.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1623.000 ED	0.40000	649.20	0.40000	649.20	0.40000	649.20
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	165.000 ED	18.00000	2970.00	20.00000	3300.00	20.00000	3300.00

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0045 0110 1 1 CLEARING & GRUBBING 24959325201	0.027 LS	20000.00000	20000.00	19400.00000	19400.00	25000.00000	25000.00
0050 0210 1 1 REWORKING LIMEROCK BASE, 6"	133.000 SY	2.00000	266.00	38.00000	5054.00	3.00000	399.00
0055 0285704 OPTIONAL BASE, BASE GROUP 04	149.000 SY	50.00000	7450.00	35.00000	5215.00	47.00000	7003.00
0060 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	36913.000 SY	1.75000	64597.75	1.40000	51678.20	4.89000	180504.57
0065 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	12.890 TN	90.00000	1160.10	280.00000	3609.20	235.00000	3029.15
0070 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	3210.560 TN	90.00000	288950.40	108.00000	346740.48	80.00000	256844.80
0075 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	1.000 CY	800.00000	800.00	493.00000	493.00	105.00000	105.00
0080 0425 5 MANHOLE, ADJUST	12.000 EA	500.00000	6000.00	345.00000	4140.00	250.00000	3000.00
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1471.000 LF	20.00000	29420.00	31.00000	45601.00	10.95000	16107.45
0090 0522 1 SIDEWALK CONCRETE, 4" THICK	1301.000 SY	30.00000	39030.00	46.00000	59846.00	39.50000	51389.50
0095 0522 2 SIDEWALK CONCRETE, 6" THICK	20.000 SY	50.00000	1000.00	72.00000	1440.00	39.00000	780.00
0100 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	2.000 EA	500.00000	1000.00	705.00000	1410.00	400.00000	800.00
0105 0570 1 2 PERFORMANCE TURF, SOD	28.000 SY	5.00000	140.00	18.00000	504.00	20.00000	560.00
0110 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	375.00000	7125.00	527.00000	10013.00	350.00000	6650.00
0115 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	1.847 GM	1000.00000	1847.00	363.00000	670.46	1000.00000	1847.00
0120 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.414 NM	2000.00000	4828.00	922.00000	2225.71	2000.00000	4828.00
0125 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	400.00000	1600.00	575.00000	2300.00	400.00000	1600.00

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24959325201	LUMP	48750.00000	48750.00	48750.00000	48750.00	48750.00000	48750.00
SECTION 0001 TOTALS		$	611,752.75	$	678,625.95	$	700,234.97
SECTION 0002 SIGNING							
0135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	255.00000	2805.00	277.00000	3047.00	300.00000	3300.00
0140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	1100.00000	1100.00	1190.00000	1190.00	1100.00000	1100.00
0145 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	185.00000	185.00	201.00000	201.00	200.00000	200.00
0150 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	10.00000	120.00	11.00000	132.00	33.00000	396.00
0155 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	31900.00000	31900.00	27800.00000	27800.00	26000.00000	26000.00
SECTION 0002 TOTALS		$	36,110.00	$	32,370.00	$	30,996.00
SECTION 0003 SIGNALIZATION							
0160 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	3.000 CY	397.00000	1191.00	163.00000	489.00	397.00000	1191.00
0165 0570 1 2 PERFORMANCE TURF, SOD	115.000 SY	5.00000	575.00	16.00000	1840.00	10.00000	1150.00
0170 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	916.000 LF	35.00000	32060.00	13.00000	11908.00	15.00000	13740.00
0175 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	400.00000	4400.00	564.00000	6204.00	375.00000	4125.00
0180 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	125.00000	250.00	168.00000	336.00	125.00000	250.00
0185 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	18.000 AS	650.00000	11700.00	662.00000	11916.00	650.00000	11700.00
0190 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	376.00000	3008.00	159.00000	1272.00	376.00000	3008.00

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0195 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	115.00000	920.00	43.00000	344.00	115.00000	920.00
SECTION 0003 TOTALS		$	54,104.00	$	34,309.00	$	36,084.00
SECTION 0004 UTILITIES							
0200 0425 6 VALVE BOXES, ADJUST	4.000 EA	300.00000	1200.00	88.00000	352.00	150.00000	600.00
SECTION 0004 TOTALS		$	1,200.00	$	352.00	$	600.00
CONTRACT TOTALS		$	703,166.75	$	745,656.95	$	767,914.97

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	35271.00000	35271.00	29363.37000	29363.37	70000.00000	70000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	150.000 LS	39956.00000	39956.00	1800.00000	1800.00	30000.00000	30000.00
0015 0102 60 WORK ZONE SIGN	4538.000 ED	0.35000	1588.30	0.35000	1588.30	0.32000	1452.16
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5720.000 ED	0.16000	915.20	0.21000	1201.20	0.20000	1144.00
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	242.000 ED	0.40000	96.80	0.40000	96.80	0.60000	145.20
0030 0102 76 ADVANCE WARNING ARROW PANEL	61.000 ED	8.00000	488.00	8.00000	488.00	9.00000	549.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1623.000 ED	0.40000	649.20	0.40000	649.20	0.60000	973.80
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	165.000 ED	5.00000	825.00	18.00000	2970.00	23.00000	3795.00
0045 0110 1 1 CLEARING & GRUBBING 24959325201	0.027 LS	9508.00000	9508.00	2772.22000	2772.22	30000.00000	30000.00
0050 0210 1 1 REWORKING LIMEROCK BASE, 6"	133.000 SY	2.00000	266.00	16.63000	2211.79	20.00000	2660.00
0055 0285704 OPTIONAL BASE, BASE GROUP 04	149.000 SY	61.20000	9118.80	53.77000	8011.73	18.00000	2682.00
0060 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	36913.000 SY	2.00000	73826.00	2.21000	81577.73	2.00000	73826.00
0065 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	12.890 TN	350.00000	4511.50	120.00000	1546.80	250.00000	3222.50
0070 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	3210.560 TN	110.00000	353161.60	110.00000	353161.60	120.00000	385267.20
0075 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	1.000 CY	600.00000	600.00	739.27000	739.27	450.00000	450.00
0080 0425 5 MANHOLE, ADJUST	12.000 EA	1.00000	12.00	290.44000	3485.28	550.00000	6600.00

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1471.000 LF	35.43000	52117.53	47.59000	70004.89	16.00000	23536.00
0090 0522 1 SIDEWALK CONCRETE, 4" THICK	1301.000 SY	59.35000	77214.35	81.20000	105641.20	37.00000	48137.00
0095 0522 2 SIDEWALK CONCRETE, 6" THICK	20.000 SY	104.00000	2080.00	92.52000	1850.40	50.00000	1000.00
0100 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	2.000 EA	445.00000	890.00	372.56000	745.12	550.00000	1100.00
0105 0570 1 2 PERFORMANCE TURF, SOD	28.000 SY	9.00000	252.00	11.36000	318.08	2.00000	56.00
0110 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	425.00000	8075.00	375.00000	7125.00	450.00000	8550.00
0115 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	1.847 GM	335.00000	618.75	950.00000	1754.65	730.00000	1348.31
0120 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.414 NM	850.00000	2051.90	2500.00000	6035.00	1750.00000	4224.50
0125 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	425.00000	1700.00	400.00000	1600.00	500.00000	2000.00
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24959325201	LUMP	48750.00000	48750.00	48750.00000	48750.00	48750.00000	48750.00
SECTION 0001 TOTALS		$	724,542.93	$	735,487.63	$	751,468.67
SECTION 0002 SIGNING							
0135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	275.00000	3025.00	250.00000	2750.00	275.00000	3025.00
0140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	850.00000	850.00	750.00000	750.00	440.00000	440.00
0145 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	150.00000	150.00	100.00000	100.00	110.00000	110.00
0150 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	50.00000	600.00	50.00000	600.00	55.00000	660.00
0155 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	25630.00000	25630.00	25500.00000	25500.00	14400.00000	14400.00
SECTION 0002 TOTALS		$	30,255.00	$	29,700.00	$	18,635.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT
0160 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	3.000 CY	150.00000	450.00	397.00000	1191.00	450.00000	1350.00
0165 0570 1 2 PERFORMANCE TURF, SOD	115.000 SY	10.50000	1207.50	11.36000	1306.40	2.50000	287.50
0170 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	916.000 LF	12.00000	10992.00	15.00000	13740.00	20.00000	18320.00
0175 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	425.00000	4675.00	375.00000	4125.00	450.00000	4950.00
0180 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	155.00000	310.00	125.00000	250.00	150.00000	300.00
0185 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	18.000 AS	610.00000	10980.00	650.00000	11700.00	715.00000	12870.00
0190 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	147.00000	1176.00	376.00000	3008.00	425.00000	3400.00
0195 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	40.00000	320.00	115.00000	920.00	150.00000	1200.00
SECTION 0003 TOTALS		$	30,110.50	$	36,240.40	$	42,677.50
SECTION 0004 UTILITIES							
0200 0425 6 VALVE BOXES, ADJUST	4.000 EA	180.00000	720.00	136.78000	547.12	400.00000	1600.00
SECTION 0004 TOTALS		$	720.00	$	547.12	$	1,600.00
CONTRACT TOTALS		$	785,628.43	$	801,975.15	$	814,381.17

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	88315.80000	88315.80				
0010 0102 1 MAINTENANCE OF TRAFFIC	150.000 LS	42023.90000	42023.90				
0015 0102 60 WORK ZONE SIGN	4538.000 ED	0.38000	1724.44				
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5720.000 ED	0.23000	1315.60				
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	242.000 ED	0.01000	2.42				
0030 0102 76 ADVANCE WARNING ARROW PANEL	61.000 ED	9.60000	585.60				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1623.000 ED	0.43000	697.89				
0040 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	165.000 ED	0.01000	1.65				
0045 0110 1 1 CLEARING & GRUBBING 24959325201	0.027 LS	32712.25000	32712.25				
0050 0210 1 1 REWORKING LIMEROCK BASE, 6"	133.000 SY	17.30000	2300.90				
0055 0285704 OPTIONAL BASE, BASE GROUP 04	149.000 SY	37.90000	5647.10				
0060 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	36913.000 SY	2.00000	73826.00				
0065 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	12.890 TN	215.00000	2771.35				
0070 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	3210.560 TN	104.00000	333898.24				
0075 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	1.000 CY	397.00000	397.00				
0080 0425 5 MANHOLE, ADJUST	12.000 EA	400.00000	4800.00				

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1471.000 LF	37.75000	55530.25				
0090 0522 1 SIDEWALK CONCRETE, 4" THICK	1301.000 SY	59.00000	76759.00				
0095 0522 2 SIDEWALK CONCRETE, 6" THICK	20.000 SY	75.00000	1500.00				
0100 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	2.000 EA	400.00000	800.00				
0105 0570 1 2 PERFORMANCE TURF, SOD	28.000 SY	5.40000	151.20				
0110 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	425.00000	8075.00				
0115 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	1.847 GM	0.01000	0.02				
0120 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.414 NM	0.01000	0.02				
0125 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	425.00000	1700.00				
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24959325201	LUMP	48750.00000	48750.00				
SECTION 0001 TOTALS		$	784,285.63	$		$	
SECTION 0002 SIGNING							
0135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	255.00000	2805.00				
0140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	1100.00000	1100.00				
0145 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	185.00000	185.00				
0150 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	10.00000	120.00				
0155 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	10000.00000	10000.00				
SECTION 0002 TOTALS		$	14,210.00	$		$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 027 PROPOSAL ID: T6179 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	3.000 CY	397.00000	1191.00				
0165 0570 1 2 PERFORMANCE TURF, SOD	115.000 SY	5.00000	575.00				
0170 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	916.000 LF	12.00000	10992.00				
0175 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	425.00000	4675.00				
0180 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	155.00000	310.00				
0185 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	18.000 AS	610.00000	10980.00				
0190 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	147.00000	1176.00				
0195 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	40.00000	320.00				
SECTION 0003 TOTALS		$	30,219.00	$		$	
SECTION 0004 UTILITIES							
0200 0425 6 VALVE BOXES, ADJUST	4.000 EA	400.00000	1600.00				
SECTION 0004 TOTALS		$	1,600.00	$		$	
CONTRACT TOTALS		$	830,314.63	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.