VENDOR RANKING

CALL ORDER : 028 PROPOSAL ID : T6185 PROPOSAL DESC :
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing, drainage improvements and sidewalk reconstruction at several locations on SW 4th St. and SW 105th Pl.

FINPROJ(S) : 41894915201 (*) F.A. NO. : S118002R COUNTIES : MIAMI-DADE

LOCAL NAME : CITY OF SWEETWATER ROAD NAME :
PROJ LIMITS : SIDEWALK REPAIRS (FEDERAL EARMARK)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WILLIAMS PAVING COMPANY, INC.	Responsive	Winning bid	$ 187,075.69	0.00%
2	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 197,456.76	5.54%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 205,657.15	9.93%
4	CONSTRUCT GROUP CORP.	Responsive	Non-Winning Bid	$ 210,926.68	12.74%
5	M. VILA & ASSOCIATES, INC.	Responsive	Non-Winning Bid	$ 213,206.15	13.96%
6	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 227,660.48	21.69%
7	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 246,219.87	31.61%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 252,812.25	35.13%
9	MARKS BROTHERS INC.	Responsive	Non-Winning Bid	$ 255,939.99	36.81%
10	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 264,309.28	41.28%

CALL ORDER : 028 PROPOSAL ID : T6185 PROPOSAL DESC :
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing, drainage improvements and sidewalk reconstruction at several locations on SW 4th St. and SW 105th Pl.

FINPROJ(S) : 41894915201 (*) F.A. NO. : S118002R COUNTIES : MIAMI-DADE

LOCAL NAME : CITY OF SWEETWATER ROAD NAME :
PROJ LIMITS : SIDEWALK REPAIRS (FEDERAL EARMARK)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(2) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41894915201	LUMP	12000.00000	12000.00	17000.00000	17000.00	11409.00000	11409.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41894915201	75.000 LS	8000.00000	8000.00	4000.00000	4000.00	26945.00000	26945.00
0015 0102 60 WORK ZONE SIGN	3058.000 ED	0.50000	1529.00	0.39000	1192.62	0.45000	1376.10
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1733.000 ED	0.28000	485.24	0.23000	398.59	0.25000	433.25
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	231.000 ED	0.50000	115.50	0.45000	103.95	0.45000	103.95
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	781.000 ED	0.50000	390.50	0.45000	351.45	0.45000	351.45
0035 0104 10 2 SYNTHETIC BALES	70.000 LF	12.00000	840.00	9.00000	630.00	14.50000	1015.00
0040 0110 1 1 CLEARING & GRUBBING 41894915201	0.069 LS	4000.00000	4000.00	5500.00000	5500.00	10920.00000	10920.00
0045 0210 1 1 REWORKING LIMEROCK BASE, 6"	132.000 SY	26.00000	3432.00	15.00000	1980.00	1.00000	132.00
0050 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	22.000 CY	45.00000	990.00	25.00000	550.00	10.00000	220.00
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3648.000 SY	1.65000	6019.20	3.45000	12585.60	1.75000	6384.00

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(2) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0060 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	222.110 TN	165.00000	36648.15	155.00000	34427.05	130.00000	28874.30
0065 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2000.00000	2000.00	3500.00000	3500.00	3600.00000	3600.00
0070 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	5800.00000	5800.00	4500.00000	4500.00	5100.00000	5100.00
0075 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	28.000 LF	165.00000	4620.00	100.00000	2800.00	138.00000	3864.00
0080 0443 70 4 FRENCH DRAIN, 24"	53.000 LF	153.00000	8109.00	170.00000	9010.00	148.00000	7844.00
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	1010.000 SY	46.00000	46460.00	48.00000	48480.00	46.50000	46965.00
0090 0522 2 SIDEWALK CONCRETE, 6" THICK	578.000 SY	50.00000	28900.00	58.00000	33524.00	57.20000	33061.60
0095 0570 1 2 PERFORMANCE TURF, SOD	133.000 SY	2.20000	292.60	3.00000	399.00	8.00000	1064.00
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41894915201	LUMP	12544.50000	12544.50	12544.50000	12544.50	12544.50000	12544.50
SECTION 0001 TOTALS		$	183,175.69	$	193,476.76	$	202,207.15
SECTION 0002 SIGNING							
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41894915201	LUMP	3900.00000	3900.00	3980.00000	3980.00	3450.00000	3450.00
SECTION 0002 TOTALS		$	3,900.00	$	3,980.00	$	3,450.00
CONTRACT TOTALS		$	187,075.69	$	197,456.76	$	205,657.15

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41894915201	LUMP	20000.00000	20000.00	17824.29000	17824.29	25303.00000	25303.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41894915201	75.000 LS	15000.00000	15000.00	1950.00000	1950.00	15622.00000	15622.00
0015 0102 60 WORK ZONE SIGN	3058.000 ED	0.01000	30.58	0.35000	1070.30	0.40000	1223.20
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1733.000 ED	0.01000	17.33	0.21000	363.93	0.25000	433.25
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	231.000 ED	0.01000	2.31	0.40000	92.40	0.45000	103.95
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	781.000 ED	0.01000	7.81	0.40000	312.40	0.45000	351.45
0035 0104 10 2 SYNTHETIC BALES	70.000 LF	10.00000	700.00	14.85000	1039.50	13.70000	959.00
0040 0110 1 1 CLEARING & GRUBBING 41894915201	0.069 LS	5000.00000	5000.00	2529.15000	2529.15	6097.00000	6097.00
0045 0210 1 1 REWORKING LIMEROCK BASE, 6"	132.000 SY	18.00000	2376.00	15.43000	2036.76	18.20000	2402.40
0050 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	22.000 CY	30.00000	660.00	23.75000	522.50	56.60000	1245.20
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3648.000 SY	2.50000	9120.00	2.57000	9375.36	2.80000	10214.40
0060 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	222.110 TN	165.00000	36648.15	190.00000	42200.90	163.00000	36203.93
0065 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	4500.00000	4500.00	2896.00000	2896.00	3557.00000	3557.00
0070 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	5500.00000	5500.00	6367.40000	6367.40	3991.00000	3991.00
0075 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	28.000 LF	115.00000	3220.00	101.06000	2829.68	93.90000	2629.20
0080 0443 70 4 FRENCH DRAIN, 24"	53.000 LF	195.00000	10335.00	150.96000	8000.88	222.00000	11766.00

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONSTRUCT GROUP CORP. UNIT PRICE	 AMOUNT	(5) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	1010.000 SY	50.00000	50500.00	54.98000	55529.80	48.80000	49288.00
0090 0522 2 SIDEWALK CONCRETE, 6" THICK	578.000 SY	50.00000	28900.00	70.80000	40922.40	59.70000	34506.60
0095 0570 1 2 PERFORMANCE TURF, SOD	133.000 SY	5.00000	665.00	6.00000	798.00	29.80000	3963.40
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41894915201	LUMP	12544.50000	12544.50	12544.50000	12544.50	12544.50000	12544.50
SECTION 0001 TOTALS			$ 205,726.68		$ 209,206.15		$ 222,404.48
SECTION 0002 SIGNING							
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41894915201	LUMP	5200.00000	5200.00	4000.00000	4000.00	5256.00000	5256.00
SECTION 0002 TOTALS			$ 5,200.00		$ 4,000.00		$ 5,256.00
CONTRACT TOTALS			$ 210,926.68		$ 213,206.15		$ 227,660.48

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41894915201	LUMP	37706.65000	37706.65	25000.00000	25000.00	39997.75000	39997.75
0010 0102 1 MAINTENANCE OF TRAFFIC 41894915201	75.000 LS	7555.83000	7555.83	20000.00000	20000.00	16435.85000	16435.85
0015 0102 60 WORK ZONE SIGN	3058.000 ED	0.61000	1865.38	0.20000	611.60	0.35000	1070.30
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1733.000 ED	0.34000	589.22	0.75000	1299.75	0.23000	398.59
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	231.000 ED	0.61000	140.91	0.40000	92.40	0.47000	108.57
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	781.000 ED	0.61000	476.41	0.40000	312.40	0.70000	546.70
0035 0104 10 2 SYNTHETIC BALES	70.000 LF	26.10000	1827.00	0.01000	0.70	22.68000	1587.60
0040 0110 1 1 CLEARING & GRUBBING 41894915201	0.069 LS	10481.02000	10481.02	23933.00000	23933.00	876.20000	876.20
0045 0210 1 1 REWORKING LIMEROCK BASE, 6"	132.000 SY	10.03000	1323.96	25.00000	3300.00	11.89000	1569.48
0050 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	22.000 CY	23.01000	506.22	50.00000	1100.00	16.21000	356.62
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3648.000 SY	2.20000	8025.60	5.25000	19152.00	1.51000	5508.48
0060 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	222.110 TN	131.94000	29305.19	190.00000	42200.90	215.49000	47862.48
0065 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2714.67000	2714.67	4024.00000	4024.00	4679.80000	4679.80
0070 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	7448.00000	7448.00	10200.00000	10200.00	8711.52000	8711.52
0075 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	28.000 LF	135.11000	3783.08	107.00000	2996.00	169.51000	4746.28
0080 0443 70 4 FRENCH DRAIN, 24"	53.000 LF	123.47000	6543.91	255.00000	13515.00	268.59000	14235.27

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	1010.000 SY	58.06000	58640.60	43.75000	44187.50	56.24000	56802.40
0090 0522 2 SIDEWALK CONCRETE, 6" THICK	578.000 SY	83.46000	48239.88	45.00000	26010.00	56.90000	32888.20
0095 0570 1 2 PERFORMANCE TURF, SOD	133.000 SY	13.73000	1826.09	2.50000	332.50	7.48000	994.84
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41894915201	LUMP	12544.50000	12544.50	12544.50000	12544.50	12544.50000	12544.50
SECTION 0001 TOTALS		$	241,544.12	$	250,812.25	$	251,921.43
SECTION 0002 SIGNING							
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41894915201	LUMP	4675.75000	4675.75	2000.00000	2000.00	4018.56000	4018.56
SECTION 0002 TOTALS		$	4,675.75	$	2,000.00	$	4,018.56
CONTRACT TOTALS		$	246,219.87	$	252,812.25	$	255,939.99

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) R. J. P. ENTERPRISES, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41894915201	LUMP	30000.00000	30000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41894915201	75.000 LS	15000.00000	15000.00				
0015 0102 60 WORK ZONE SIGN	3058.000 ED	0.35000	1070.30				
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1733.000 ED	0.33000	571.89				
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	231.000 ED	18.00000	4158.00				
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	781.000 ED	0.69000	538.89				
0035 0104 10 2 SYNTHETIC BALES	70.000 LF	12.00000	840.00				
0040 0110 1 1 CLEARING & GRUBBING 41894915201	0.069 LS	25000.00000	25000.00				
0045 0210 1 1 REWORKING LIMEROCK BASE, 6"	132.000 SY	5.00000	660.00				
0050 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	22.000 CY	42.00000	924.00				
0055 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3648.000 SY	9.60000	35020.80				
0060 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	222.110 TN	240.00000	53306.40				
0065 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2244.00000	2244.00				
0070 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	5160.00000	5160.00				
0075 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	28.000 LF	56.00000	1568.00				
0080 0443 70 4 FRENCH DRAIN, 24"	53.000 LF	158.00000	8374.00				

CALL ORDER: 028 PROPOSAL ID: T6185 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) R. J. P. ENTERPRISES, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0522 1 SIDEWALK CONCRETE, 4" THICK	1010.000 SY	36.00000	36360.00				
0090 0522 2 SIDEWALK CONCRETE, 6" THICK	578.000 SY	42.00000	24276.00				
0095 0570 1 2 PERFORMANCE TURF, SOD	133.000 SY	2.50000	332.50				
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41894915201	LUMP	12544.50000	12544.50				
SECTION 0001 TOTALS		$	257,949.28	$		$	
SECTION 0002 SIGNING							
0105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41894915201	LUMP	6360.00000	6360.00				
SECTION 0002 TOTALS		$	6,360.00	$		$	
CONTRACT TOTALS		$	264,309.28	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.