VENDOR RANKING

CALL ORDER : 030 PROPOSAL ID : T7207
LETTING DATE : 01/28/09 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of February 9, 2009.

The improvements under this contract consist of guardrail installation along the median on SR 93.

FINPROJ(S) : 42346415201 (*) F.A. NO. : 0751165I COUNTIES : HERNANDO

LOCAL NAME : I-75 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : FROM S OF PASCO/HERNANDO CO/L TO LOCKHART RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORNERSTONE BUSINESSES, INC.	Responsive	Winning bid	$ 971,958.02	0.00%
2	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 984,444.44	1.28%
3	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 995,988.21	2.47%
4	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$ 1,005,833.58	3.48%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 1,010,125.79	3.92%
6	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 1,020,652.68	5.01%
7	J. SLAGTER & SON CONSTRUCTION DBA SLAGTER CONSTRUCTIO	Responsive	Non-Winning Bid	$ 1,028,856.08	5.85%
8	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 1,052,808.33	8.31%
9	CHEYENNE ASPHALT INCORPORATED	Responsive	Non-Winning Bid	$ 1,073,501.78	10.44%
10	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,118,635.59	15.09%
11	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	Responsive	Non-Winning Bid	$ 1,295,492.98	33.28%

CALL ORDER : 030
LETTING DATE : 01/28/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7207
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of February 9, 2009.

The improvements under this contract consist of guardrail installation along the median on SR 93.

FINPROJ(S) : 42346415201 (*)
F.A. NO. : 0751165I
COUNTIES : HERNANDO

LOCAL NAME : I-75 (SR 93)
ROAD NAME : SR 93
PROJ LIMITS : FROM S OF PASCO/HERNANDO CO/L TO LOCKHART RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42346415201	LUMP	30000.00000	30000.00	93511.42000	93511.42	35200.00000	35200.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42346415201	90.000 LS	20000.00000	20000.00	12000.00000	12000.00	16400.00000	16400.00
0015 0102 60 WORK ZONE SIGN	2772.000 ED	0.33000	914.76	0.55000	1524.60	0.45000	1247.40
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7056.000 ED	0.16000	1128.96	0.25000	1764.00	0.20000	1411.20
0025 0102 76 ADVANCE WARNING ARROW PANEL	126.000 ED	6.00000	756.00	8.12000	1023.12	8.00000	1008.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1008.000 ED	0.38000	383.04	0.44000	443.52	0.40000	403.20
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	252.000 ED	17.00000	4284.00	19.00000	4788.00	21.80000	5493.60
0040 0102150 1 PORTABLE REGULATORY, SIGN	504.000 ED	12.50000	6300.00	8.65000	4359.60	9.15000	4611.60
0045 0102150 2 RADAR SPEED DISPLAY UNIT	504.000 ED	12.50000	6300.00	15.15000	7635.60	9.15000	4611.60
0050 0104 10 2 SYNTHETIC BALES	280.000 LF	1.50000	420.00	9.25000	2590.00	25.00000	7000.00
0055 0104 13 1 STAKED SILT FENCE, TYPE III	336.000 LF	12.00000	4032.00	1.08000	362.88	3.40000	1142.40

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0065 0110 1 1 CLEARING & GRUBBING 42346415201	5.000 LS	7487.00000	7487.00	6000.00000	6000.00	8570.00000	8570.00
0070 0120 1 REGULAR EXCAVATION	375.000 CY	6.96000	2610.00	2.00000	750.00	7.95000	2981.25
0075 0120 6 EMBANKMENT	2086.000 CY	20.30000	42345.80	5.00000	10430.00	23.20000	48395.20
0080 0160 4 TYPE B STABILIZATION	2209.000 SY	13.13000	29004.17	2.00000	4418.00	15.00000	33135.00
0085 0285701 OPTIONAL BASE, BASE GROUP 01	4108.000 SY	22.35000	91813.80	20.00000	82160.00	25.60000	105164.80
0090 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	339.000 TN	108.65000	36832.35	130.00000	44070.00	124.00000	42036.00
0095 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	671.600 TN	107.55000	72230.58	132.00000	88651.20	123.00000	82606.80
0100 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	850.00000	4250.00	325.00000	1625.00	1100.00000	5500.00
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	115.000 LF	68.26000	7849.90	57.00000	6555.00	78.10000	8981.50
0110 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	2.000 EA	2307.31000	4614.62	4800.00000	9600.00	2640.00000	5280.00
0115 0536 1 1 GUARDRAIL -ROADWAY	150.000 LF	16.30000	2445.00	16.00000	2400.00	10.40000	1560.00
0120 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	450.000 LF	25.80000	11610.00	26.00000	11700.00	24.20000	10890.00
0125 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	12063.000 LF	42.40000	511471.20	42.00000	506646.00	40.20000	484932.60
0130 0536 73 GUARDRAIL REMOVAL	46.000 LF	2.50000	115.00	5.40000	248.40	0.95000	43.70
0135 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	650.00000	3250.00	760.00000	3800.00	645.00000	3225.00
0140 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.500 PM	3500.00000	1750.00	1800.00000	900.00	11400.00000	5700.00
0145 0570 1 2 PERFORMANCE TURF, SOD	11674.000 SY	1.67000	19495.58	2.16000	25215.84	1.85000	21596.90

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0150 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	1050.00000	2100.00	1485.00000	2970.00	343.00000	686.00
0155 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	80.00000	160.00	65.00000	130.00	62.90000	125.80
0160 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	12.000 EA	10.00000	120.00	24.00000	288.00	13.70000	164.40
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42346415201	LUMP	45884.26000	45884.26	45884.26000	45884.26	45884.26000	45884.26
SECTION 0001 TOTALS			$ 971,958.02		$ 984,444.44		$ 995,988.21
CONTRACT TOTALS			$ 971,958.02		$ 984,444.44		$ 995,988.21

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42346415201	LUMP	85000.00000	85000.00	56414.88000	56414.88	40000.00000	40000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42346415201	90.000 LS	5000.00000	5000.00	41361.28000	41361.28	50000.00000	50000.00
0015 0102 60 WORK ZONE SIGN	2772.000 ED	0.52000	1441.44	0.37000	1025.64	0.25000	693.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7056.000 ED	0.25000	1764.00	0.19000	1340.64	0.22000	1552.32
0025 0102 76 ADVANCE WARNING ARROW PANEL	126.000 ED	8.00000	1008.00	7.46000	939.96	15.00000	1890.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1008.000 ED	0.42000	423.36	0.37000	372.96	0.55000	554.40
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	252.000 ED	18.00000	4536.00	20.26000	5105.52	27.50000	6930.00
0040 0102150 1 PORTABLE REGULATORY, SIGN	504.000 ED	8.50000	4284.00	10.66000	5372.64	10.00000	5040.00
0045 0102150 2 RADAR SPEED DISPLAY UNIT	504.000 ED	15.00000	7560.00	12.79000	6446.16	10.00000	5040.00
0050 0104 10 2 SYNTHETIC BALES	280.000 LF	11.00000	3080.00	11.19000	3133.20	12.00000	3360.00
0055 0104 13 1 STAKED SILT FENCE, TYPE III	336.000 LF	1.05000	352.80	1.07000	359.52	1.50000	504.00
0065 0110 1 1 CLEARING & GRUBBING 42346415201	5.000 LS	18500.00000	18500.00	6043.18000	6043.18	7487.50000	7487.50
0070 0120 1 REGULAR EXCAVATION	375.000 CY	15.00000	5625.00	24.03000	9011.25	6.96000	2610.00
0075 0120 6 EMBANKMENT	2086.000 CY	18.00000	37548.00	24.22000	50522.92	20.30000	42345.80
0080 0160 4 TYPE B STABILIZATION	2209.000 SY	5.50000	12149.50	5.76000	12723.84	13.13000	29004.17
0085 0285701 OPTIONAL BASE, BASE GROUP 01	4108.000 SY	22.00000	90376.00	21.06000	86514.48	22.35000	91813.80
0090 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	339.000 TN	105.00000	35595.00	122.15000	41408.85	108.65000	36832.35

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0095 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	671.600 TN	105.00000	70518.00	104.24000	70007.58	107.55000	72230.58
0100 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	500.00000	2500.00	479.78000	2398.90	150.00000	750.00
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	115.000 LF	50.00000	5750.00	85.29000	9808.35	260.00000	29900.00
0110 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	2.000 EA	1500.00000	3000.00	3198.56000	6397.12	8000.00000	16000.00
0115 0536 1 1 GUARDRAIL -ROADWAY	150.000 LF	13.00000	1950.00	15.99000	2398.50	11.60000	1740.00
0120 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	450.000 LF	25.00000	11250.00	25.59000	11515.50	23.80000	10710.00
0125 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	12063.000 LF	43.30000	522327.90	41.53000	500976.39	39.50000	476488.50
0130 0536 73 GUARDRAIL REMOVAL	46.000 LF	2.00000	92.00	5.33000	245.18	2.00000	92.00
0135 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	750.00000	3750.00	746.33000	3731.65	775.00000	3875.00
0140 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.500 PM	3500.00000	1750.00	14713.36000	7356.68	13800.00000	6900.00
0145 0570 1 2 PERFORMANCE TURF, SOD	11674.000 SY	1.68000	19612.32	1.54000	17977.96	2.50000	29185.00
0150 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	1400.00000	2800.00	1460.67000	2921.34	375.00000	750.00
0155 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	65.00000	130.00	63.97000	127.94	125.00000	250.00
0160 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	12.000 EA	23.00000	276.00	23.46000	281.52	20.00000	240.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42346415201	LUMP	45884.26000	45884.26	45884.26000	45884.26	45884.26000	45884.26
SECTION 0001 TOTALS			$ 1,005,833.58		$ 1,010,125.79		$ 1,020,652.68
CONTRACT TOTALS			$ 1,005,833.58		$ 1,010,125.79		$ 1,020,652.68

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) J. SLAGTER & SON CONSTRUCTI UNIT PRICE	 AMOUNT	(8) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(9) CHEYENNE ASPHALT INCORPORATED UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42346415201	LUMP	50000.00000	50000.00	40000.00000	40000.00	49676.00000	49676.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42346415201	90.000 LS	21500.00000	21500.00	50000.00000	50000.00	1650.00000	1650.00
0015 0102 60 WORK ZONE SIGN	2772.000 ED	0.25000	693.00	0.39000	1081.08	0.36000	997.92
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7056.000 ED	0.22000	1552.32	0.36000	2540.16	0.18000	1270.08
0025 0102 76 ADVANCE WARNING ARROW PANEL	126.000 ED	15.00000	1890.00	15.40000	1940.40	6.60000	831.60
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1008.000 ED	0.55000	554.40	0.76000	766.08	0.42000	423.36
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	252.000 ED	27.50000	6930.00	19.25000	4851.00	18.70000	4712.40
0040 0102150 1 PORTABLE REGULATORY, SIGN	504.000 ED	10.00000	5040.00	8.80000	4435.20	13.75000	6930.00
0045 0102150 2 RADAR SPEED DISPLAY UNIT	504.000 ED	10.00000	5040.00	15.40000	7761.60	13.75000	6930.00
0050 0104 10 2 SYNTHETIC BALES	280.000 LF	8.00000	2240.00	11.55000	3234.00	10.38000	2906.40
0055 0104 13 1 STAKED SILT FENCE, TYPE III	336.000 LF	2.50000	840.00	1.10000	369.60	0.70000	235.20
0065 0110 1 1 CLEARING & GRUBBING 42346415201	5.000 LS	35000.00000	35000.00	17650.00000	17650.00	12075.00000	12075.00
0070 0120 1 REGULAR EXCAVATION	375.000 CY	30.00000	11250.00	15.00000	5625.00	2.30000	862.50
0075 0120 6 EMBANKMENT	2086.000 CY	15.00000	31290.00	8.80000	18356.80	11.79000	24593.94
0080 0160 4 TYPE B STABILIZATION	2209.000 SY	4.00000	8836.00	12.71000	28076.39	6.90000	15242.10
0085 0285701 OPTIONAL BASE, BASE GROUP 01	4108.000 SY	8.00000	32864.00	22.00000	90376.00	26.51000	108903.08
0090 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	339.000 TN	185.00000	62715.00	121.00000	41019.00	118.80000	40273.20

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) J. SLAGTER & SON CONSTRUCTI UNIT PRICE	 AMOUNT	(8) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(9) CHEYENNE ASPHALT INCORPORATED UNIT PRICE	 AMOUNT
0095 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	671.600 TN	185.00000	124246.00	101.51000	68174.12	126.92000	85239.47
0100 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	1750.00000	8750.00	137.50000	687.50	294.98000	1474.90
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	115.000 LF	70.00000	8050.00	52.80000	6072.00	31.79000	3655.85
0110 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	2.000 EA	2750.00000	5500.00	1782.00000	3564.00	2670.67000	5341.34
0115 0536 1 1 GUARDRAIL -ROADWAY	150.000 LF	12.50000	1875.00	17.68000	2652.00	16.94000	2541.00
0120 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	450.000 LF	25.00000	11250.00	29.13000	13108.50	29.81000	13414.50
0125 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	12063.000 LF	43.00000	518709.00	46.85000	565151.55	49.92000	602184.96
0130 0536 73 GUARDRAIL REMOVAL	46.000 LF	5.00000	230.00	1.36000	62.56	1.10000	50.60
0135 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	625.00000	3125.00	582.81000	2914.05	550.00000	2750.00
0140 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.500 PM	5000.00000	2500.00	5500.00000	2750.00	15180.00000	7590.00
0145 0570 1 2 PERFORMANCE TURF, SOD	11674.000 SY	1.65000	19262.10	1.78000	20779.72	1.88000	21947.12
0150 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	375.00000	750.00	1251.68000	2503.36	1320.00000	2640.00
0155 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	125.00000	250.00	66.00000	132.00	71.50000	143.00
0160 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	12.000 EA	20.00000	240.00	24.20000	290.40	11.00000	132.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42346415201	LUMP	45884.26000	45884.26	45884.26000	45884.26	45884.26000	45884.26
SECTION 0001 TOTALS			$ 1,028,856.08		$ 1,052,808.33		$ 1,073,501.78
CONTRACT TOTALS			$ 1,028,856.08		$ 1,052,808.33		$ 1,073,501.78

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(11) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42346415201	LUMP	87280.00000	87280.00	60000.00000	60000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42346415201	90.000 LS	87737.00000	87737.00	40000.00000	40000.00		
0015 0102 60 WORK ZONE SIGN	2772.000 ED	0.30000	831.60	0.01000	27.72		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7056.000 ED	0.25000	1764.00	0.01000	70.56		
0025 0102 76 ADVANCE WARNING ARROW PANEL	126.000 ED	20.00000	2520.00	10.00000	1260.00		
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1008.000 ED	0.60000	604.80	0.20000	201.60		
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	252.000 ED	28.00000	7056.00	10.00000	2520.00		
0040 0102150 1 PORTABLE REGULATORY, SIGN	504.000 ED	15.00000	7560.00	0.01000	5.04		
0045 0102150 2 RADAR SPEED DISPLAY UNIT	504.000 ED	15.00000	7560.00	10.00000	5040.00		
0050 0104 10 2 SYNTHETIC BALES	280.000 LF	12.00000	3360.00	11.00000	3080.00		
0055 0104 13 1 STAKED SILT FENCE, TYPE III	336.000 LF	1.50000	504.00	7.50000	2520.00		
0065 0110 1 1 CLEARING & GRUBBING 42346415201	5.000 LS	34000.00000	34000.00	40000.00000	40000.00		
0070 0120 1 REGULAR EXCAVATION	375.000 CY	19.00000	7125.00	20.00000	7500.00		
0075 0120 6 EMBANKMENT	2086.000 CY	15.63000	32604.18	20.00000	41720.00		
0080 0160 4 TYPE B STABILIZATION	2209.000 SY	2.65000	5853.85	18.85000	41639.65		
0085 0285701 OPTIONAL BASE, BASE GROUP 01	4108.000 SY	15.75000	64701.00	20.80000	85446.40		
0090 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	339.000 TN	170.00000	57630.00	217.00000	73563.00		

CALL ORDER: 030 PROPOSAL ID: T7207 LETTING DATE: 01/28/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(11) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0095 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	671.600 TN	170.00000	114172.00	191.00000	128275.60		
0100 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	100.00000	500.00	700.00000	3500.00		
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	115.000 LF	108.00000	12420.00	130.40000	14996.00		
0110 0430612025 U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	2.000 EA	4950.00000	9900.00	5335.00000	10670.00		
0115 0536 1 1 GUARDRAIL -ROADWAY	150.000 LF	15.00000	2250.00	18.70000	2805.00		
0120 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	450.000 LF	24.00000	10800.00	33.65000	15142.50		
0125 0536 1 12 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE	12063.000 LF	39.00000	470457.00	52.05000	627879.15		
0130 0536 73 GUARDRAIL REMOVAL	46.000 LF	5.00000	230.00	2.00000	92.00		
0135 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	700.00000	3500.00	430.00000	2150.00		
0140 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.500 PM	10000.00000	5000.00	18840.00000	9420.00		
0145 0570 1 2 PERFORMANCE TURF, SOD	11674.000 SY	2.85000	33270.90	2.25000	26266.50		
0150 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	450.00000	900.00	1640.00000	3280.00		
0155 0705 11 2 DELINEATOR, NON-FLEXIBLE	2.000 EA	150.00000	300.00	89.00000	178.00		
0160 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	12.000 EA	30.00000	360.00	30.00000	360.00		
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42346415201	LUMP	45884.26000	45884.26	45884.26000	45884.26		
SECTION 0001 TOTALS			$ 1,118,635.59		$ 1,295,492.98		$
CONTRACT TOTALS			$ 1,118,635.59		$ 1,295,492.98		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.