VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T2297
LETTING DATE : 07/08/09 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

AWARD CONTINGENT UPON RECEIPT OF MAINTENANCE AGREEMENT

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project

The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of July 20, 2009.

The improvements under this contract consist of turn lane and signal improvements and widening to a three lane rural section.

FINPROJ(S) : 42623015201 (*) F.A. NO. : ARRA072B COUNTIES : CLAY

LOCAL NAME : PEORIA RD ROAD NAME : CR 1181
PROJ LIMITS : FROM CR 224 TO MOODY RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Winning bid	$ 688,566.24	0.00%
2	SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP	Responsive	Non-Winning Bid	$ 736,212.00	6.91%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 751,718.00	9.17%
4	UNITED BROTHERS DEVELOPMENT COR	Responsive	Non-Winning Bid	$ 754,290.85	9.54%
5	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 781,966.70	13.56%
6	GAM DEVELOPMENT COMPANY DBA EWP CONSTRUCTION	Responsive	Non-Winning Bid	$ 784,775.85	13.97%
7	PIPELINE CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 834,067.75	21.13%
8	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 847,813.21	23.12%
9	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 864,015.74	25.48%
10	VALLENCOURT CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 864,903.10	25.60%
11	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 877,671.59	27.46%
12	JOHNS, A. J., INC.	Responsive	Non-Winning Bid	$ 953,091.65	38.41%
13	BARCO-DUVAL ENGINEERING,INC.	Responsive	Non-Winning Bid	$ 1,298,500.00	88.58%

CALL ORDER : 001
LETTING DATE : 07/08/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2297
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :

AWARD CONTINGENT UPON RECEIPT OF MAINTENANCE AGREEMENT

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project

The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of July 20, 2009.

The improvements under this contract consist of turn lane and signal improvements and widening to a three lane rural section.

FINPROJ(S) : 42623015201 (*)
F.A. NO. : ARRA072B
COUNTIES : CLAY

LOCAL NAME : PEORIA RD
ROAD NAME : CR 1181
PROJ LIMITS : FROM CR 224 TO MOODY RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(2) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42623015201	LUMP	69285.44000	69285.44	48469.95000	48469.95	81625.00000	81625.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42623015201	105.000 LS	24806.98000	24806.98	25680.00000	25680.00	62000.00000	62000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	24.42000	6105.00	26.70000	6675.00	70.00000	17500.00
0020 0104 10 2 SYNTHETIC BALES	48.000 LF	6.56000	314.88	9.45000	453.60	11.00000	528.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(2) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0025 0104 13 1 STAKED SILT FENCE, TYPE III	2957.000 LF	0.79000	2336.03	0.95000	2809.15	1.25000	3696.25
0030 0104 16 ROCK BAG	84.000 EA	6.02000	505.68	3.85000	323.40	10.00000	840.00
0035 0110 1 1 CLEARING & GRUBBING 42623015201	3.000 LS	45940.75000	45940.75	73410.00000	73410.00	29100.00000	29100.00
0040 0110 7 1 MAILBOX, F&I SINGLE	16.000 EA	88.59000	1417.44	175.00000	2800.00	190.00000	3040.00
0045 0120 1 REGULAR EXCAVATION	2190.000 CY	8.26000	18089.40	7.95000	17410.50	16.00000	35040.00
0050 0120 6 EMBANKMENT	785.000 CY	37.07000	29099.95	10.75000	8438.75	7.60000	5966.00
0055 0160 4 TYPE B STABILIZATION	5063.000 SY	4.40000	22277.20	5.65000	28605.95	4.00000	20252.00
0060 0285701 OPTIONAL BASE, BASE GROUP 01	989.000 SY	5.97000	5904.33	8.50000	8406.50	11.50000	11373.50
0065 0285706 OPTIONAL BASE, BASE GROUP 06	2773.000 SY	9.90000	27452.70	10.70000	29671.10	13.50000	37435.50
0070 0286 1 TURNOUT CONSTRUCTION	587.000 SY	12.19000	7155.53	13.20000	7748.40	12.50000	7337.50
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4993.000 SY	1.52000	7589.36	2.35000	11733.55	1.50000	7489.50
0080 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	370.000 TN	94.87000	35101.90	133.80000	49506.00	93.00000	34410.00
0085 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	766.000 TN	117.14000	89729.24	134.20000	102797.20	115.00000	88090.00
0090 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3241.31000	6482.62	2915.00000	5830.00	5100.00000	10200.00
0095 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2003.12000	4006.24	1405.00000	2810.00	2325.00000	4650.00
0100 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	2051.59000	2051.59	2705.00000	2705.00	2175.00000	2175.00
0105 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2173.19000	6519.57	2290.00000	6870.00	3130.00000	9390.00
0110 0425 10 YARD DRAIN	2.000 EA	1181.46000	2362.92	925.00000	1850.00	1050.00000	2100.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(2) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0115 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	323.000 LF	49.28000	15917.44	73.55000	23756.65	43.00000	13889.00
0120 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	623.000 LF	48.58000	30265.34	57.30000	35697.90	45.00000	28035.00
0125 0430200 23 FLARED END SECTION, CONCRETE, 15"	1.000 EA	613.77000	613.77	1180.00000	1180.00	1200.00000	1200.00
0130 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	613.77000	613.77	775.00000	775.00	650.00000	650.00
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	675.73000	1351.46	835.00000	1670.00	675.00000	1350.00
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	675.73000	675.73	815.00000	815.00	675.00000	675.00
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	32.000 EA	760.01000	24320.32	860.00000	27520.00	775.00000	24800.00
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	61.01000	915.15	58.70000	880.50	60.00000	900.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1154.000 LF	13.62000	15717.48	14.75000	17021.50	13.50000	15579.00
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	1555.000 SY	24.67000	38361.85	28.35000	44084.25	28.50000	44317.50
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	1032.000 SY	29.10000	30031.20	29.30000	30237.60	34.00000	35088.00
0170 0570 1 2 PERFORMANCE TURF, SOD	7236.000 SY	1.75000	12663.00	1.80000	13024.80	2.00000	14472.00
SECTION 0001 TOTALS		$	585,981.26	$	641,667.25	$	655,193.75
SECTION 0002 SIGNING							
0175 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	267.77000	2945.47	240.00000	2640.00	265.00000	2915.00
0180 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	488.29000	1953.16	1295.00000	5180.00	480.00000	1920.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(2) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0185 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	189.01000	189.01	50.00000	50.00	185.00000	185.00
0190 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	5.25000	68.25	25.00000	325.00	5.25000	68.25
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	404.28000	404.28	320.00000	320.00	400.00000	400.00
0200 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	157.51000	157.51	290.00000	290.00	155.00000	155.00
0205 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	1.000 AS	6142.96000	6142.96	4145.00000	4145.00	6025.00000	6025.00
0210 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	157.51000	157.51	385.00000	385.00	155.00000	155.00
0215 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	220.52000	661.56	125.00000	375.00	220.00000	660.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42623015201	LUMP	18545.92000	18545.92	11920.00000	11920.00	13350.00000	13350.00
SECTION 0002 TOTALS		$	31,225.63	$	25,630.00	$	25,833.25
SECTION 0003 SIGNALIZATION							
0225 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	335.000 LF	3.90000	1306.50	3.75000	1256.25	4.20000	1407.00
0230 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	475.000 LF	11.80000	5605.00	11.40000	5415.00	11.00000	5225.00
0235 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2525.61000	2525.61	2435.00000	2435.00	3090.00000	3090.00
0240 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	1636.70000	1636.70	1575.00000	1575.00	3090.00000	3090.00
0245 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	241.75000	2417.50	235.00000	2350.00	260.00000	2600.00
0250 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1105.48000	1105.48	1065.00000	1065.00	1545.00000	1545.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(2) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0255 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	30.000 LF	1.12000	33.60	1.10000	33.00	2.10000	63.00
0260 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	6353.66000	12707.32	6115.00000	12230.00	5150.00000	10300.00
0265 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	1.000 EA	7595.85000	7595.85	7310.00000	7310.00	6180.00000	6180.00
0270 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	5.000 AS	865.20000	4326.00	835.00000	4175.00	824.00000	4120.00
0275 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1300.53000	5202.12	1255.00000	5020.00	1339.00000	5356.00
0280 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	614.17000	2456.68	595.00000	2380.00	618.00000	2472.00
0285 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1214.72000	1214.72	1170.00000	1170.00	1236.00000	1236.00
0290 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	35.000 EA	1.34000	46.90	1.30000	45.50	5.20000	182.00
0295 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	757.80000	3789.00	730.00000	3650.00	775.00000	3875.00
0300 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	151.28000	907.68	150.00000	900.00	155.00000	930.00
0305 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	572.03000	3432.18	555.00000	3330.00	660.00000	3960.00
0310 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	120.66000	723.96	120.00000	720.00	185.00000	1110.00
0315 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	19.29000	154.32	20.00000	160.00	51.50000	412.00
0320 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	21.43000	128.58	25.00000	150.00	42.00000	252.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(2) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0325 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1449.46000	4348.38	1395.00000	4185.00	1400.00000	4200.00
0330 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	17.15000	102.90	20.00000	120.00	21.00000	126.00
0335 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	257.22000	257.22	250.00000	250.00	360.00000	360.00
0340 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2.000 EA	4477.28000	8954.56	4310.00000	8620.00	4120.00000	8240.00
0345 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	380.59000	380.59	370.00000	370.00	360.00000	360.00
SECTION 0003 TOTALS		$	71,359.35	$	68,914.75	$	70,691.00
CONTRACT TOTALS		$	688,566.24	$	736,212.00	$	751,718.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(6) GAM DEVELOPMENT COMPANY DBA EWP UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42623015201	LUMP	133258.84000	133258.84	80550.00000	80550.00	34500.00000	34500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42623015201	105.000 LS	8720.00000	8720.00	22900.00000	22900.00	19210.00000	19210.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	17.63000	4407.50	36.50000	9125.00	30.00000	7500.00
0020 0104 10 2 SYNTHETIC BALES	48.000 LF	18.70000	897.60	11.50000	552.00	8.00000	384.00
0025 0104 13 1 STAKED SILT FENCE, TYPE III	2957.000 LF	1.06000	3134.42	1.00000	2957.00	1.50000	4435.50
0030 0104 16 ROCK BAG	84.000 EA	38.02000	3193.68	14.00000	1176.00	3.50000	294.00
0035 0110 1 1 CLEARING & GRUBBING 42623015201	3.000 LS	11468.31000	11468.31	55900.00000	55900.00	62900.00000	62900.00
0040 0110 7 1 MAILBOX, F&I SINGLE	16.000 EA	109.07000	1745.12	117.00000	1872.00	300.00000	4800.00
0045 0120 1 REGULAR EXCAVATION	2190.000 CY	8.68000	19009.20	11.50000	25185.00	10.00000	21900.00
0050 0120 6 EMBANKMENT	785.000 CY	5.21000	4089.85	3.30000	2590.50	3.00000	2355.00
0055 0160 4 TYPE B STABILIZATION	5063.000 SY	4.70000	23796.10	6.50000	32909.50	5.00000	25315.00
0060 0285701 OPTIONAL BASE, BASE GROUP 01	989.000 SY	7.80000	7714.20	9.00000	8901.00	10.00000	9890.00
0065 0285706 OPTIONAL BASE, BASE GROUP 06	2773.000 SY	10.24000	28395.52	12.70000	35217.10	14.50000	40208.50
0070 0286 1 TURNOUT CONSTRUCTION	587.000 SY	14.02000	8229.74	53.00000	31111.00	45.00000	26415.00
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4993.000 SY	4.14000	20671.02	1.90000	9486.70	2.40000	11983.20
0080 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	370.000 TN	108.92000	40300.40	93.10000	34447.00	171.85000	63584.50
0085 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	766.000 TN	115.53000	88495.98	117.65000	90119.90	172.25000	131943.50

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(6) GAM DEVELOPMENT COMPANY DBA EWP UNIT PRICE	 AMOUNT
0090 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3933.00000	7866.00	3730.00000	7460.00	1870.00000	3740.00
0095 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1552.46000	3104.92	2080.00000	4160.00	1940.00000	3880.00
0100 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	1817.15000	1817.15	1550.00000	1550.00	2268.00000	2268.00
0105 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2256.24000	6768.72	2570.00000	7710.00	2050.00000	6150.00
0110 0425 10 YARD DRAIN	2.000 EA	1043.15000	2086.30	2090.00000	4180.00	1100.00000	2200.00
0115 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	323.000 LF	38.31000	12374.13	47.00000	15181.00	27.00000	8721.00
0120 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	623.000 LF	55.22000	34402.06	48.00000	29904.00	38.00000	23674.00
0125 0430200 23 FLARED END SECTION, CONCRETE, 15"	1.000 EA	865.51000	865.51	1410.00000	1410.00	800.00000	800.00
0130 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	666.85000	666.85	984.00000	984.00	800.00000	800.00
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1068.19000	2136.38	1140.00000	2280.00	890.00000	1780.00
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1068.20000	1068.20	1140.00000	1140.00	890.00000	890.00
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	32.000 EA	1239.71000	39670.72	1300.00000	41600.00	1100.00000	35200.00
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	59.00000	885.00	60.00000	900.00	150.00000	2250.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1154.000 LF	14.62000	16871.48	19.00000	21926.00	15.10000	17425.40
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	1555.000 SY	36.21000	56306.55	31.00000	48205.00	30.00000	46650.00
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	1032.000 SY	46.39000	47874.48	34.00000	35088.00	35.00000	36120.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(6) GAM DEVELOPMENT COMPANY DBA EWP UNIT PRICE	 AMOUNT
0170 0570 1 2 PERFORMANCE TURF, SOD	7236.000 SY	2.52000	18234.72	2.50000	18090.00	2.50000	18090.00
SECTION 0001 TOTALS			$ 660,526.65		$ 686,767.70		$ 678,256.60
SECTION 0002 SIGNING							
0175 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	255.00000	2805.00	263.00000	2893.00	265.00000	2915.00
0180 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	485.00000	1940.00	479.00000	1916.00	480.00000	1920.00
0185 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	180.00000	180.00	185.00000	185.00	185.00000	185.00
0190 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	25.00000	325.00	5.25000	68.25	6.00000	78.00
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	385.00000	385.00	397.00000	397.00	2500.00000	2500.00
0200 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	150.00000	150.00	155.00000	155.00	160.00000	160.00
0205 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	1.000 AS	4650.00000	4650.00	3650.00000	3650.00	6100.00000	6100.00
0210 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	150.00000	150.00	206.00000	206.00	200.00000	200.00
0215 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	210.00000	630.00	216.00000	648.00	225.00000	675.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42623015201	LUMP	12963.20000	12963.20	13400.00000	13400.00	15000.00000	15000.00
SECTION 0002 TOTALS			$ 24,178.20		$ 23,518.25		$ 29,733.00
SECTION 0003 SIGNALIZATION							
0225 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	335.000 LF	4.50000	1507.50	4.75000	1591.25	5.15000	1725.25
0230 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	475.000 LF	13.00000	6175.00	13.50000	6412.50	12.36000	5871.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(6) GAM DEVELOPMENT COMPANY DBA EWP UNIT PRICE	 AMOUNT
0235 0632 7 1 1.000 PI CABLE, SIGNAL, FURNISH & INSTALL	1850.00000	1850.00	1910.00000	1910.00	2420.00000	2420.00
0240 0634 4154 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	3950.00000	3950.00	4070.00000	4070.00	1700.00000	1700.00
0245 0635 1 11 10.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	285.00000	2850.00	294.00000	2940.00	276.00000	2760.00
0250 0639 1 22 1.000 AS SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1250.00000	1250.00	1080.00000	1080.00	921.85000	921.85
0255 0639 2 1 30.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	1.85000	55.50	2.00000	60.00	1.00000	30.00
0260 0641 2 16 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	5292.00000	10584.00	5500.00000	11000.00	5925.00000	11850.00
0265 0641 2 17 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	5778.00000	5778.00	6000.00000	6000.00	10273.00000	10273.00
0270 0650 51311 5.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	765.00000	3825.00	788.00000	3940.00	937.00000	4685.00
0275 0650 51511 4.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1225.00000	4900.00	1260.00000	5040.00	1689.00000	6756.00
0280 0653191 4.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	625.00000	2500.00	644.00000	2576.00	581.95000	2327.80
0285 0653192 1.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1165.00000	1165.00	1200.00000	1200.00	1153.60000	1153.60
0290 0659106 35.000 EA SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	1.00000	35.00	1.00000	35.00	11.00000	385.00
0295 0659107 5.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	925.00000	4625.00	953.00000	4765.00	1015.60000	5078.00
0300 0660 1102 6.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	250.00000	1500.00	258.00000	1548.00	180.25000	1081.50

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(6) GAM DEVELOPMENT COMPANY DBA EWP UNIT PRICE	 AMOUNT
0305 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	600.00000	3600.00	618.00000	3708.00	463.50000	2781.00
0310 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	165.00000	990.00	165.00000	990.00	152.50000	915.00
0315 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	50.00000	400.00	51.50000	412.00	77.25000	618.00
0320 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	25.00000	150.00	26.00000	156.00	25.75000	154.50
0325 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1177.00000	3531.00	1210.00000	3630.00	772.50000	2317.50
0330 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	15.00000	90.00	15.50000	93.00	16.00000	96.00
0335 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	250.00000	250.00	258.00000	258.00	360.50000	360.50
0340 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2.000 EA	3835.00000	7670.00	3950.00000	7900.00	5044.00000	10088.00
0345 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	355.00000	355.00	366.00000	366.00	437.75000	437.75
SECTION 0003 TOTALS		$	69,586.00	$	71,680.75	$	76,786.25
CONTRACT TOTALS		$	754,290.85	$	781,966.70	$	784,775.85

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PIPELINE CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42623015201	LUMP	68000.00000	68000.00	48370.00000	48370.00	86676.00000	86676.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42623015201	105.000 LS	34800.00000	34800.00	46780.00000	46780.00	81149.00000	81149.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	17.00000	4250.00	20.00000	5000.00	24.00000	6000.00
0020 0104 10 2 SYNTHETIC BALES	48.000 LF	8.00000	384.00	5.00000	240.00	7.00000	336.00
0025 0104 13 1 STAKED SILT FENCE, TYPE III	2957.000 LF	0.75000	2217.75	0.93000	2750.01	0.70000	2069.90
0030 0104 16 ROCK BAG	84.000 EA	3.50000	294.00	1.00000	84.00	3.00000	252.00
0035 0110 1 1 CLEARING & GRUBBING 42623015201	3.000 LS	112550.00000	112550.00	81000.00000	81000.00	92800.00000	92800.00
0040 0110 7 1 MAILBOX, F&I SINGLE	16.000 EA	75.00000	1200.00	104.00000	1664.00	165.00000	2640.00
0045 0120 1 REGULAR EXCAVATION	2190.000 CY	15.00000	32850.00	15.00000	32850.00	8.00000	17520.00
0050 0120 6 EMBANKMENT	785.000 CY	20.00000	15700.00	15.00000	11775.00	10.50000	8242.50
0055 0160 4 TYPE B STABILIZATION	5063.000 SY	2.85000	14429.55	9.58000	48503.54	4.60000	23289.80
0060 0285701 OPTIONAL BASE, BASE GROUP 01	989.000 SY	33.50000	33131.50	8.02000	7931.78	15.50000	15329.50
0065 0285706 OPTIONAL BASE, BASE GROUP 06	2773.000 SY	24.50000	67938.50	11.04000	30613.92	16.50000	45754.50
0070 0286 1 TURNOUT CONSTRUCTION	587.000 SY	50.00000	29350.00	25.45000	14939.15	17.30000	10155.10
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4993.000 SY	1.45000	7239.85	1.81000	9037.33	2.28000	11384.04
0080 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	370.000 TN	90.50000	33485.00	112.93000	41784.10	134.00000	49580.00
0085 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	766.000 TN	111.50000	85409.00	139.43000	106803.38	135.00000	103410.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PIPELINE CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0090 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3511.00000	7022.00	2976.00000	5952.00	2880.00000	5760.00
0095 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1650.00000	3300.00	2085.00000	4170.00	1975.00000	3950.00
0100 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	1850.00000	1850.00	2850.00000	2850.00	3584.00000	3584.00
0105 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2200.00000	6600.00	1725.00000	5175.00	2078.00000	6234.00
0110 0425 10 YARD DRAIN	2.000 EA	1200.00000	2400.00	1145.00000	2290.00	1243.00000	2486.00
0115 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	323.000 LF	30.00000	9690.00	88.78000	28675.94	36.00000	11628.00
0120 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	623.000 LF	35.00000	21805.00	88.78000	55309.94	38.00000	23674.00
0125 0430200 23 FLARED END SECTION, CONCRETE, 15"	1.000 EA	1092.00000	1092.00	920.00000	920.00	884.00000	884.00
0130 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	480.00000	480.00	830.00000	830.00	899.00000	899.00
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	520.00000	1040.00	900.00000	1800.00	870.00000	1740.00
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	550.00000	550.00	883.00000	883.00	870.00000	870.00
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	32.000 EA	530.00000	16960.00	900.00000	28800.00	930.00000	29760.00
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	65.00000	975.00	61.13000	916.95	59.00000	885.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1154.000 LF	13.85000	15982.90	15.00000	17310.00	18.00000	20772.00
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	1555.000 SY	28.00000	43540.00	26.00000	40430.00	25.00000	38875.00
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	1032.000 SY	36.00000	37152.00	35.00000	36120.00	31.00000	31992.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PIPELINE CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0170 0570 1 2 PERFORMANCE TURF, SOD	7236.000 SY	1.95000	14110.20	2.25000	16281.00	3.90000	28220.40
SECTION 0001 TOTALS		$	727,778.25	$	738,840.04	$	768,801.74
SECTION 0002 SIGNING							
0175 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	196.00000	2156.00	238.00000	2618.00	255.00000	2805.00
0180 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	440.00000	1760.00	532.00000	2128.00	465.00000	1860.00
0185 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	90.00000	90.00	106.66000	106.66	180.00000	180.00
0190 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	15.00000	195.00	14.65000	190.45	5.00000	65.00
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	430.00000	430.00	520.00000	520.00	385.00000	385.00
0200 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	182.00000	182.00	386.00000	386.00	150.00000	150.00
0205 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	1.000 AS	4800.00000	4800.00	5487.50000	5487.50	5850.00000	5850.00
0210 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	325.00000	325.00	386.56000	386.56	150.00000	150.00
0215 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	127.00000	381.00	146.66000	439.98	210.00000	630.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42623015201	LUMP	22658.00000	22658.00	10515.00000	10515.00	12963.00000	12963.00
SECTION 0002 TOTALS		$	32,977.00	$	22,778.15	$	25,038.00
SECTION 0003 SIGNALIZATION							
0225 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	335.000 LF	4.25000	1423.75	5.12000	1715.20	4.50000	1507.50
0230 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	475.000 LF	11.00000	5225.00	13.46000	6393.50	13.00000	6175.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PIPELINE CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0235 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3250.00000	3250.00	3846.00000	3846.00	1850.00000	1850.00
0240 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	3250.00000	3250.00	3846.00000	3846.00	3950.00000	3950.00
0245 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	265.00000	2650.00	320.51000	3205.10	285.00000	2850.00
0250 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1650.00000	1650.00	1923.00000	1923.00	1045.00000	1045.00
0255 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	30.000 LF	2.50000	75.00	2.56000	76.80	1.85000	55.50
0260 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	5300.00000	10600.00	6410.00000	12820.00	5292.00000	10584.00
0265 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	1.000 EA	6500.00000	6500.00	6410.00000	6410.00	5777.00000	5777.00
0270 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	5.000 AS	845.00000	4225.00	1025.00000	5125.00	766.00000	3830.00
0275 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1370.00000	5480.00	1666.00000	6664.00	1225.00000	4900.00
0280 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	650.00000	2600.00	769.00000	3076.00	625.00000	2500.00
0285 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1300.00000	1300.00	1538.00000	1538.00	1165.00000	1165.00
0290 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	35.000 EA	5.25000	183.75	6.41000	224.35	1.00000	35.00
0295 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	790.00000	3950.00	961.52000	4807.60	925.00000	4625.00
0300 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	165.00000	990.00	192.30000	1153.80	250.00000	1500.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PIPELINE CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(8) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0305 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	690.00000	4140.00	820.51000	4923.06	600.00000	3600.00
0310 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	200.00000	1200.00	230.76000	1384.56	160.00000	960.00
0315 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	65.00000	520.00	64.10000	512.80	50.00000	400.00
0320 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	55.00000	330.00	51.20000	307.20	25.00000	150.00
0325 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1425.00000	4275.00	1730.75000	5192.25	1177.00000	3531.00
0330 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	25.00000	150.00	25.64000	153.84	150.00000	900.00
0335 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	370.00000	370.00	448.71000	448.71	250.00000	250.00
0340 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2.000 EA	4300.00000	8600.00	5000.00000	10000.00	3835.00000	7670.00
0345 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	375.00000	375.00	448.25000	448.25	366.00000	366.00
SECTION 0003 TOTALS		$	73,312.50	$	86,195.02	$	70,176.00
CONTRACT TOTALS		$	834,067.75	$	847,813.21	$	864,015.74

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) VALLENCOURT CONSTRUCTION CO UNIT PRICE	AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	AMOUNT	(12) JOHNS, A. J., INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42623015201	LUMP	81644.25000	81644.25	86843.41000	86843.41	59000.00000	59000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42623015201	105.000 LS	31579.22000	31579.22	61292.00000	61292.00	30000.00000	30000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	37.27000	9317.50	38.52000	9630.00	40.00000	10000.00
0020 0104 10 2 SYNTHETIC BALES	48.000 LF	10.53000	505.44	10.70000	513.60	11.00000	528.00
0025 0104 13 1 STAKED SILT FENCE, TYPE III	2957.000 LF	1.00000	2957.00	1.05000	3104.85	3.00000	8871.00
0030 0104 16 ROCK BAG	84.000 EA	10.53000	884.52	8.28000	695.52	11.00000	924.00
0035 0110 1 1 CLEARING & GRUBBING 42623015201	3.000 LS	72908.80000	72908.80	103301.42000	103301.42	80000.00000	80000.00
0040 0110 7 1 MAILBOX, F&I SINGLE	16.000 EA	105.26000	1684.16	149.80000	2396.80	140.00000	2240.00
0045 0120 1 REGULAR EXCAVATION	2190.000 CY	15.87000	34755.30	8.48000	18571.20	17.00000	37230.00
0050 0120 6 EMBANKMENT	785.000 CY	12.97000	10181.45	6.21000	4874.85	10.00000	7850.00
0055 0160 4 TYPE B STABILIZATION	5063.000 SY	7.63000	38630.69	3.50000	17720.50	8.00000	40504.00
0060 0285701 OPTIONAL BASE, BASE GROUP 01	989.000 SY	25.17000	24893.13	8.73000	8633.97	10.00000	9890.00
0065 0285706 OPTIONAL BASE, BASE GROUP 06	2773.000 SY	25.01000	69352.73	11.96000	33165.08	19.00000	52687.00
0070 0286 1 TURNOUT CONSTRUCTION	587.000 SY	30.34000	17809.58	29.17000	17122.79	31.00000	18197.00
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4993.000 SY	1.53000	7639.29	3.21000	16027.53	3.00000	14979.00
0080 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	370.000 TN	95.11000	35190.70	96.88000	35845.60	150.00000	55500.00
0085 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	766.000 TN	117.42000	89943.72	120.13000	92019.58	150.00000	114900.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0090 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	3242.67000	6485.34	3210.00000	6420.00	6000.00000	12000.00
0095 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1754.39000	3508.78	1498.00000	2996.00	2500.00000	5000.00
0100 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	2331.20000	2331.20	3745.00000	3745.00	3000.00000	3000.00
0105 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	1802.25000	5406.75	2568.00000	7704.00	3500.00000	10500.00
0110 0425 10 YARD DRAIN	2.000 EA	1382.58000	2765.16	963.00000	1926.00	2000.00000	4000.00
0115 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	323.000 LF	47.16000	15232.68	80.83000	26108.09	60.00000	19380.00
0120 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	623.000 LF	69.70000	43423.10	96.16000	59907.68	75.00000	46725.00
0125 0430200 23 FLARED END SECTION, CONCRETE, 15"	1.000 EA	934.98000	934.98	1070.00000	1070.00	2000.00000	2000.00
0130 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	822.34000	822.34	963.00000	963.00	1500.00000	1500.00
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	934.98000	1869.96	1177.00000	2354.00	1500.00000	3000.00
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	934.98000	934.98	1177.00000	1177.00	1500.00000	1500.00
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	32.000 EA	964.26000	30856.32	1121.84000	35898.88	1700.00000	54400.00
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	61.21000	918.15	64.20000	963.00	64.00000	960.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1154.000 LF	15.53000	17921.62	15.07000	17390.78	15.00000	17310.00
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	1555.000 SY	28.04000	43602.20	26.98000	41953.90	35.00000	54425.00
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	1032.000 SY	32.52000	33560.64	30.95000	31940.40	40.00000	41280.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0170 0570 1 2 PERFORMANCE TURF, SOD	7236.000 SY	3.76000	27207.36	2.33000	16859.88	4.00000	28944.00
SECTION 0001 TOTALS		$	767,659.04	$	771,136.31	$	849,224.00
SECTION 0002 SIGNING							
0175 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	268.42000	2952.62	272.85000	3001.35	280.50000	3085.50
0180 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	489.48000	1957.92	497.55000	1990.20	511.50000	2046.00
0185 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	189.48000	189.48	192.60000	192.60	198.00000	198.00
0190 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	5.26000	68.38	5.35000	69.55	5.50000	71.50
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	368.42000	368.42	411.95000	411.95	423.50000	423.50
0200 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	157.90000	157.90	160.50000	160.50	165.00000	165.00
0205 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	1.000 AS	4736.88000	4736.88	6259.50000	6259.50	6435.00000	6435.00
0210 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	421.06000	421.06	160.50000	160.50	165.00000	165.00
0215 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	221.06000	663.18	224.70000	674.10	231.00000	693.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42623015201	LUMP	13684.33000	13684.33	13871.48000	13871.48	14300.00000	14300.00
SECTION 0002 TOTALS		$	25,200.17	$	26,791.73	$	27,582.50
SECTION 0003 SIGNALIZATION							
0225 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	335.000 LF	4.21000	1410.35	5.35000	1792.25	4.95000	1658.25
0230 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	475.000 LF	11.05000	5248.75	12.84000	6099.00	14.30000	6792.50

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0235 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3157.92000	3157.92	2514.50000	2514.50	2035.00000	2035.00
0240 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	3157.92000	3157.92	1765.50000	1765.50	4345.00000	4345.00
0245 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	263.16000	2631.60	286.76000	2867.60	313.50000	3135.00
0250 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1578.96000	1578.96	957.65000	957.65	1149.50000	1149.50
0255 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	30.000 LF	2.11000	63.30	1.07000	32.10	2.04000	61.20
0260 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	5263.20000	10526.40	6154.64000	12309.28	5821.20000	11642.40
0265 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	1.000 EA	6315.84000	6315.84	10672.18000	10672.18	6354.70000	6354.70
0270 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	5.000 AS	842.11000	4210.55	973.70000	4868.50	841.50000	4207.50
0275 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1368.43000	5473.72	1754.80000	7019.20	1347.50000	5390.00
0280 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	631.58000	2526.32	604.55000	2418.20	687.50000	2750.00
0285 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1263.17000	1263.17	1198.40000	1198.40	1281.50000	1281.50
0290 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	35.000 EA	5.26000	184.10	10.70000	374.50	1.10000	38.50
0295 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	789.48000	3947.40	1055.02000	5275.10	1017.50000	5087.50
0300 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	157.90000	947.40	187.55000	1125.30	275.00000	1650.00

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0305 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	673.69000	4042.14	481.50000	2889.00	660.00000	3960.00
0310 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	189.48000	1136.88	158.36000	950.16	176.00000	1056.00
0315 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	52.63000	421.04	80.25000	642.00	55.00000	440.00
0320 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	42.11000	252.66	26.75000	160.50	27.50000	165.00
0325 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1421.07000	4263.21	802.50000	2407.50	1294.70000	3884.10
0330 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	21.05000	126.30	16.05000	96.30	16.50000	99.00
0335 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	368.42000	368.42	374.50000	374.50	275.00000	275.00
0340 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2.000 EA	4210.56000	8421.12	5239.79000	10479.58	4218.50000	8437.00
0345 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	368.42000	368.42	454.75000	454.75	390.50000	390.50
SECTION 0003 TOTALS		$	72,043.89	$	79,743.55	$	76,285.15
CONTRACT TOTALS		$	864,903.10	$	877,671.59	$	953,091.65

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42623015201	LUMP	100000.00000	100000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42623015201	105.000 LS	59080.00000	59080.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	27.00000	6750.00				
0020 0104 10 2 SYNTHETIC BALES	48.000 LF	11.00000	528.00				
0025 0104 13 1 STAKED SILT FENCE, TYPE III	2957.000 LF	1.61000	4760.77				
0030 0104 16 ROCK BAG	84.000 EA	10.45000	877.80				
0035 0110 1 1 CLEARING & GRUBBING 42623015201	3.000 LS	36266.00000	36266.00				
0040 0110 7 1 MAILBOX, F&I SINGLE	16.000 EA	86.00000	1376.00				
0045 0120 1 REGULAR EXCAVATION	2190.000 CY	66.00000	144540.00				
0050 0120 6 EMBANKMENT	785.000 CY	13.00000	10205.00				
0055 0160 4 TYPE B STABILIZATION	5063.000 SY	25.00000	126575.00				
0060 0285701 OPTIONAL BASE, BASE GROUP 01	989.000 SY	56.00000	55384.00				
0065 0285706 OPTIONAL BASE, BASE GROUP 06	2773.000 SY	45.00000	124785.00				
0070 0286 1 TURNOUT CONSTRUCTION	587.000 SY	135.00000	79245.00				
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4993.000 SY	1.60000	7988.80				
0080 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	370.000 TN	99.50000	36815.00				
0085 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	766.000 TN	122.65000	93949.90				

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0090 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4550.00000	9100.00				
0095 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2860.00000	5720.00				
0100 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	3000.00000	3000.00				
0105 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	3350.00000	10050.00				
0110 0425 10 YARD DRAIN	2.000 EA	1850.00000	3700.00				
0115 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	323.000 LF	85.40000	27584.20				
0120 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	623.000 LF	127.00000	79121.00				
0125 0430200 23 FLARED END SECTION, CONCRETE, 15"	1.000 EA	1800.00000	1800.00				
0130 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	1110.00000	1110.00				
0135 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1295.00000	2590.00				
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1295.00000	1295.00				
0145 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	32.000 EA	1450.00000	46400.00				
0150 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	15.000 LF	50.00000	750.00				
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1154.000 LF	15.00000	17310.00				
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	1555.000 SY	31.00000	48205.00				
0165 0522 2 SIDEWALK CONCRETE, 6" THICK	1032.000 SY	34.00000	35088.00				

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0570 1 2 PERFORMANCE TURF, SOD	7236.000 SY	2.15000	15557.40				
SECTION 0001 TOTALS		$	1,197,506.87	$		$	
SECTION 0002 SIGNING							
0175 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	11.000 AS	197.00000	2167.00				
0180 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	439.00000	1756.00				
0185 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	88.00000	88.00				
0190 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	12.00000	156.00				
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	429.00000	429.00				
0200 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	319.00000	319.00				
0205 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	1.000 AS	4829.00000	4829.00				
0210 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	319.00000	319.00				
0215 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	121.00000	363.00				
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42623015201	LUMP	14260.00000	14260.00				
SECTION 0002 TOTALS		$	24,686.00	$		$	
SECTION 0003 SIGNALIZATION							
0225 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	335.000 LF	4.95000	1658.25				
0230 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	475.000 LF	14.30000	6792.50				

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2035.00000	2035.00				
0240 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	4345.00000	4345.00				
0245 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	313.50000	3135.00				
0250 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1150.00000	1150.00				
0255 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	30.000 LF	2.00000	60.00				
0260 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	5820.00000	11640.00				
0265 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	1.000 EA	6355.00000	6355.00				
0270 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	5.000 AS	842.00000	4210.00				
0275 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	4.000 AS	1348.00000	5392.00				
0280 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	688.00000	2752.00				
0285 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1280.00000	1280.00				
0290 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	35.000 EA	1.10000	38.50				
0295 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	1020.00000	5100.00				
0300 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	6.000 EA	275.00000	1650.00				

CALL ORDER: 001 PROPOSAL ID: T2297 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0305 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	660.00000	3960.00				
0310 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	176.00000	1056.00				
0315 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	55.00000	440.00				
0320 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	28.00000	168.00				
0325 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1295.00000	3885.00				
0330 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	16.50000	99.00				
0335 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	275.00000	275.00				
0340 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2.000 EA	4220.00000	8440.00				
0345 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	390.88000	390.88				
SECTION 0003 TOTALS		$	76,307.13	$		$	
CONTRACT TOTALS		$	1,298,500.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.