VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2302 PROPOSAL DESC :
LETTING DATE : 07/08/09 10:30 A.M. DISTRICT : 02 Lump Sum
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of July 20, 2009.

The improvements under this contract consist of widening to the southbound and northbound exit ramp and the westbound entrance ramp at the I-95 and State Road 207 Interchange. Work to be performed includes milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing and guardrail.

FINPROJ(S) : 42623615201 (*) F.A. NO. : ARRA080B COUNTIES : ST JOHNS

LOCAL NAME : SR 9 (US I 95) ROAD NAME : SR 9
PROJ LIMITS : I 95 @SR 207 RAMP IMPROVE MENTS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	FLORIDA ROADS CONTRACTING, INC.	Responsive	Winning bid	$ 572,802.23	0.00%
2	SUPERIOR CONSTRUCTION COMPANY OF INDIANA, LLC	Responsive	Non-Winning Bid	$ 635,000.00	10.85%
3	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 668,134.43	16.64%
4	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 687,839.64	20.08%
5	SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP	Responsive	Non-Winning Bid	$ 688,938.00	20.27%
6	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 705,338.00	23.13%
7	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 776,278.35	35.52%
8	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 779,306.00	36.05%
9	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 780,891.64	36.32%
10	ROSS & LOGAN INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 792,109.00	38.28%
11	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 812,730.00	41.88%
12	BARCO-DUVAL ENGINEERING,INC.	Responsive	Non-Winning Bid	$ 951,000.00	66.02%
13	UNITED BROTHERS DEVELOPMENT COR	Responsive	Non-Winning Bid	$ 1,249,101.69	118 %
	JACKSONVILLE EIGHTEEN CONSTRUCTION, INC.	Irregular	Irregular bid		IRREGULAR

CALL ORDER : 006
LETTING DATE : 07/08/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2302
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
Lump Sum

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of July 20, 2009.

The improvements under this contract consist of widening to the southbound and northbound exit ramp and the westbound entrance ramp at the I-95 and State Road 207 Interchange. Work to be performed includes milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing and guardrail.

FINPROJ(S) : 42623615201 (*)
F.A. NO. : ARRA080B
COUNTIES : ST JOHNS

LOCAL NAME : SR 9 (US I 95)
PROJ LIMITS : I 95 @SR 207 RAMP IMPROVE MENTS
ROAD NAME : SR 9

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) FLORIDA ROADS CONTRACTING, UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) P & S PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42623615201	LUMP	572802.23000	572802.23	635000.00000	635000.00	668134.43000	668134.43
SECTION 0001 TOTALS			$ 572,802.23		$ 635,000.00		$ 668,134.43
CONTRACT TOTALS			$ 572,802.23		$ 635,000.00		$ 668,134.43

CALL ORDER: 006 PROPOSAL ID: T2302 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(5) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(6) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42623615201	LUMP	687839.64000	687839.64	688938.00000	688938.00	705338.00000	705338.00
SECTION 0001 TOTALS			$ 687,839.64		$ 688,938.00		$ 705,338.00
CONTRACT TOTALS			$ 687,839.64		$ 688,938.00		$ 705,338.00

CALL ORDER: 006 PROPOSAL ID: T2302 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(8) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(9) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42623615201	LUMP	776278.35000	776278.35	779306.00000	779306.00	780891.64000	780891.64
SECTION 0001 TOTALS			$ 776,278.35		$ 779,306.00		$ 780,891.64
CONTRACT TOTALS			$ 776,278.35		$ 779,306.00		$ 780,891.64

CALL ORDER: 006 PROPOSAL ID: T2302 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(10) ROSS & LOGAN INDUSTRIES, IN UNIT PRICE	 AMOUNT	(11) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(12) BARCO-DUVAL ENGINEERING,INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY						
0005 0999 2 LUMP LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42623615201	792109.00000	792109.00	812730.00000	812730.00	951000.00000	951000.00
SECTION 0001 TOTALS		$ 792,109.00		$ 812,730.00		$ 951,000.00
CONTRACT TOTALS		$ 792,109.00		$ 812,730.00		$ 951,000.00

CALL ORDER: 006 PROPOSAL ID: T2302 LETTING DATE: 07/08/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42623615201	LUMP	1249101.69000	1249101.69				
SECTION 0001 TOTALS			$ 1,249,101.69		$		$
CONTRACT TOTALS			$ 1,249,101.69		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.