VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T3323
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of August 10, 2009.

The improvements under this contract consist of concrete box culvert construction under SR 95. Additional improvements will include turnout construction, milling and resurfacing and and the safety work to include pavement markings.

FINPROJ(S) : 42617015201 (*) F.A. NO. : ARRA357B COUNTIES : ESCAMBIA

LOCAL NAME : SR 95 (US 29) ROAD NAME : SR 95
PROJ LIMITS : FROM SOUTH OF JACKSON ST TO NORTH OF COTTAGE ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COASTAL MATERIALS OF ALABAMA, INC.	Responsive	Winning bid	$ 480,158.20	0.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 572,547.75	19.24%
3	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$ 590,785.31	23.03%
4	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$ 620,968.32	29.32%
5	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 812,207.13	69.15%

CALL ORDER : 017
LETTING DATE : 07/29/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3323
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of August 10, 2009.

The improvements under this contract consist of concrete box culvert construction under SR 95. Additional improvements will include turnout construction, milling and resurfacing and and the safety work to include pavement markings.

FINPROJ(S) : 42617015201 (*)
F.A. NO. : ARRA357B
COUNTIES : ESCAMBIA

LOCAL NAME : SR 95 (US 29)
ROAD NAME : SR 95
PROJ LIMITS : FROM SOUTH OF JACKSON ST TO NORTH OF COTTAGE ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42617015201	LUMP	30000.00000	30000.00	49950.00000	49950.00	35000.00000	35000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42617015201	100.000 LS	22500.00000	22500.00	95750.00000	95750.00	35000.00000	35000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	37.00000	9250.00	31.00000	7750.00	28.50000	7125.00
0020 0102 60 WORK ZONE SIGN	3190.000 ED	0.44000	1403.60	0.32000	1020.80	0.40000	1276.00
0025 0102 61 BUSINESS SIGN	2.000 EA	83.46000	166.92	63.00000	126.00	100.00000	200.00

CALL ORDER: 017 PROPOSAL ID: T3323 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	240.000 LF	11.17000	2680.80	38.00000	9120.00	42.00000	10080.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	210.000 LF	6.76000	1419.60	5.25000	1102.50	15.00000	3150.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8800.000 ED	0.29000	2552.00	0.19000	1672.00	0.25000	2200.00
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1100.000 ED	0.58000	638.00	0.47000	517.00	0.50000	550.00
0050 0102 76 ADVANCE WARNING ARROW PANEL	220.000 ED	12.84000	2824.80	8.40000	1848.00	12.00000	2640.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	770.000 ED	0.71000	546.70	0.47000	361.90	0.65000	500.50
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	926.000 EA	6.10000	5648.60	3.40000	3148.40	5.25000	4861.50
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	440.000 ED	0.25000	110.00	0.19000	83.60	0.30000	132.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	30.25000	121.00	945.00000	3780.00	3800.00000	15200.00
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	220.000 ED	19.26000	4237.20	18.90000	4158.00	17.00000	3740.00
0080 0104 13 1 STAKED SILT FENCE, TYPE III	175.000 LF	3.14000	549.50	2.99000	523.25	4.00000	700.00
0085 0104 16 ROCK BAG	40.000 EA	6.62000	264.80	17.80000	712.00	9.00000	360.00
0090 0110 1 1 CLEARING & GRUBBING 42617015201	0.130 LS	7300.00000	7300.00	10000.00000	10000.00	10000.00000	10000.00
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	439.000 SY	6.56000	2879.84	7.36000	3231.04	12.00000	5268.00
0100 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	312.000 SY	8.10000	2527.20	5.30000	1653.60	9.50000	2964.00
0105 0160 4 TYPE B STABILIZATION	777.000 SY	9.46000	7350.42	2.56000	1989.12	4.50000	3496.50

CALL ORDER: 017 PROPOSAL ID: T3323 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	94.000 SY	19.57000	1839.58	2.63000	247.22	4.00000	376.00
0115 0285710 OPTIONAL BASE, BASE GROUP 10	777.000 SY	33.72000	26200.44	35.08000	27257.16	28.50000	22144.50
0120 0286 1 TURNOUT CONSTRUCTION	328.000 SY	16.95000	5559.60	19.23000	6307.44	125.00000	41000.00
0125 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	775.000 SY	4.57000	3541.75	3.29000	2549.75	4.00000	3100.00
0130 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	188.700 TN	108.37000	20449.42	104.41000	19702.17	115.00000	21700.50
0135 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	85.300 TN	119.81000	10219.79	119.17000	10165.20	120.00000	10236.00
0140 0400 4 1 CONCRETE CLASS IV, CULVERTS	293.600 CY	749.85000	220155.96	800.00000	234880.00	850.00000	249560.00
0145 0415 1 1 REINF STEEL- ROADWAY	44426.000 LB	1.22000	54199.72	1.00000	44426.00	1.20000	53311.20
0150 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	1.000 EA	1500.00000	1500.00	5050.00000	5050.00	4000.00000	4000.00
0155 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	46.000 LF	77.04000	3543.84	71.40000	3284.40	42.50000	1955.00
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	333.000 LF	22.01000	7329.33	20.28000	6753.24	18.00000	5994.00
0165 0522 1 SIDEWALK CONCRETE, 4" THICK	98.000 SY	40.51000	3969.98	30.02000	2941.96	42.50000	4165.00
0170 0522 2 SIDEWALK CONCRETE, 6" THICK	81.000 SY	56.49000	4575.69	40.04000	3243.24	48.50000	3928.50
0175 0570 1 2 PERFORMANCE TURF, SOD	94.000 SY	3.59000	337.46	5.64000	530.16	4.00000	376.00
0180 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.411 NM	1136.34000	467.04	921.75000	378.84	925.00000	380.18
0185 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.723 NM	1142.76000	826.22	967.22000	699.30	910.00000	657.93
SECTION 0001 TOTALS		$	469,686.80	$	566,913.29	$	567,328.31
SECTION 0002 SIGNING							

CALL ORDER: 017 PROPOSAL ID: T3323 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT
0190 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42617015201	LUMP	4461.00000	4461.00	2100.00000	2100.00	14000.00000	14000.00
0195 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.518 NM	54.57000	28.27	2424.32000	1255.80	4500.00000	2331.00
0200 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.490 GM	4943.40000	2422.27	693.00000	339.57	4000.00000	1960.00
0205 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	9.000 EA	224.70000	2022.30	57.75000	519.75	210.00000	1890.00
0210 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.456 NM	54.57000	24.88	2595.07000	1183.35	4500.00000	2052.00
0215 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.306 GM	4943.40000	1512.68	771.21000	235.99	4000.00000	1224.00
SECTION 0002 TOTALS		$	10,471.40	$	5,634.46	$	23,457.00
CONTRACT TOTALS		$	480,158.20	$	572,547.75	$	590,785.31

CALL ORDER: 017 PROPOSAL ID: T3323 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42617015201	LUMP	71260.00000	71260.00	81220.71300	81220.71		
0010 0102 1 MAINTENANCE OF TRAFFIC 42617015201	100.000 LS	119947.80000	119947.80	131000.00000	131000.00		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	10.00000	2500.00	44.65000	11162.50		
0020 0102 60 WORK ZONE SIGN	3190.000 ED	0.32000	1020.80	0.36000	1148.40		
0025 0102 61 BUSINESS SIGN	2.000 EA	63.60000	127.20	66.30000	132.60		
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	240.000 LF	48.00000	11520.00	38.73000	9295.20		
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	210.000 LF	12.00000	2520.00	8.73000	1833.30		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8800.000 ED	0.19000	1672.00	0.22000	1936.00		
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1100.000 ED	0.48000	528.00	0.46000	506.00		
0050 0102 76 ADVANCE WARNING ARROW PANEL	220.000 ED	8.48000	1865.60	10.20000	2244.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	770.000 ED	0.48000	369.60	0.56000	431.20		
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	926.000 EA	3.45000	3194.70	4.85000	4491.10		
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	440.000 ED	0.19000	83.60	0.20000	88.00		
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	954.00000	3816.00	1683.00000	6732.00		
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	220.000 ED	19.08000	4197.60	15.30000	3366.00		

CALL ORDER: 017 PROPOSAL ID: T3323 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 13 1 STAKED SILT FENCE, TYPE III	175.000 LF	1.40000	245.00	6.00000	1050.00		
0085 0104 16 ROCK BAG	40.000 EA	20.00000	800.00	15.00000	600.00		
0090 0110 1 1 CLEARING & GRUBBING 42617015201	0.130 LS	64783.00000	64783.00	105024.66000	105024.66		
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	439.000 SY	10.00000	4390.00	30.00000	13170.00		
0100 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	312.000 SY	6.30000	1965.60	6.00000	1872.00		
0105 0160 4 TYPE B STABILIZATION	777.000 SY	6.15000	4778.55	20.00000	15540.00		
0110 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	94.000 SY	5.00000	470.00	10.00000	940.00		
0115 0285710 OPTIONAL BASE, BASE GROUP 10	777.000 SY	30.80000	23931.60	45.00000	34965.00		
0120 0286 1 TURNOUT CONSTRUCTION	328.000 SY	23.50000	7708.00	12.00000	3936.00		
0125 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	775.000 SY	2.90000	2247.50	13.21000	10237.75		
0130 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	188.700 TN	92.00000	17360.40	150.00000	28305.00		
0135 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	85.300 TN	105.00000	8956.50	200.00000	17060.00		
0140 0400 4 1 CONCRETE CLASS IV, CULVERTS	293.600 CY	668.00000	196124.80	745.00000	218732.00		
0145 0415 1 1 REINF STEEL- ROADWAY	44426.000 LB	0.67000	29765.42	1.50000	66639.00		
0150 0425 1359 INLETS, CURB, TYPE P-5, MODIFY	1.000 EA	4800.00000	4800.00	3975.00000	3975.00		
0155 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	46.000 LF	73.00000	3358.00	90.00000	4140.00		
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	333.000 LF	23.00000	7659.00	25.00000	8325.00		

CALL ORDER: 017 PROPOSAL ID: T3323 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0522 1 SIDEWALK CONCRETE, 4" THICK	98.000 SY	42.00000	4116.00	40.00000	3920.00		
0170 0522 2 SIDEWALK CONCRETE, 6" THICK	81.000 SY	64.00000	5184.00	50.00000	4050.00		
0175 0570 1 2 PERFORMANCE TURF, SOD	94.000 SY	10.00000	940.00	6.12000	575.28		
0180 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.411 NM	932.80000	383.38	900.51000	370.11		
0185 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.723 NM	980.50000	708.90	904.04000	653.62		
SECTION 0001 TOTALS		$	615,298.55	$	799,667.43	$	
SECTION 0002 SIGNING							
0190 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42617015201	LUMP	2120.00000	2120.00	3543.30000	3543.30		
0195 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.518 NM	2438.00000	1262.88	4351.74000	2254.20		
0200 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.490 GM	699.60000	342.80	3927.00000	1924.23		
0205 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	9.000 EA	58.30000	524.70	178.50000	1606.50		
0210 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.456 NM	2597.00000	1184.23	4373.03000	1994.10		
0215 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.306 GM	768.50000	235.16	3978.33000	1217.37		
SECTION 0002 TOTALS		$	5,669.77	$	12,539.70	$	
CONTRACT TOTALS		$	620,968.32	$	812,207.13	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.