VENDOR RANKING

CALL ORDER : 019
LETTING DATE : 07/29/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4225
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing of all lanes of SR 84, sidewalk construction, guardrail replacement, replacement of signing and pavement markings, signalization and pedestrian features, and landscaping.

FINPROJ(S) : 41532315201 (*)
F.A. NO. : 0561021P
COUNTIES : BROWARD

LOCAL NAME : SR-84/EB/WB
ROAD NAME :
PROJ LIMITS : FROM EAST OF 136TH AVE TO WEST OF WESTON ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 2,469,888.91	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 2,497,020.63	1.09%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 2,616,453.21	5.93%
4	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 2,683,472.42	8.64%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,868,582.05	16.14%
6	SEALAND CONTRACTORS CORP.	Responsive	Non-Winning Bid	$ 3,212,818.54	30.07%
7	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 3,369,980.68	36.44%

CALL ORDER : 019 PROPOSAL ID : T4225 PROPOSAL DESC :
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing of all lanes of SR 84, sidewalk construction,
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) guardrail replacement, replacement of signing and pavement
markings, signalization and pedestrian features, and
landscaping.

FINPROJ(S) : 41532315201 (*) F.A. NO. : 0561021P COUNTIES : BROWARD

LOCAL NAME : SR-84/EB/WB ROAD NAME :
PROJ LIMITS : FROM EAST OF 136TH AVE TO WEST OF WESTON ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41532315201	LUMP	180000.00000	180000.00	165000.00000	165000.00	103533.00000	103533.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41532315201	160.000 LS	85000.00000	85000.00	90000.00000	90000.00	176503.00000	176503.00
0015 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	60.00000	7200.00	65.00000	7800.00	53.35000	6402.00
0020 0102 60 WORK ZONE SIGN	7695.000 ED	0.35000	2693.25	0.35000	2693.25	0.35000	2693.25
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6345.000 ED	0.18000	1142.10	0.20000	1269.00	0.18000	1142.10
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	162.000 ED	0.01000	1.62	0.40000	64.80	0.40000	64.80
0035 0102 76 ADVANCE WARNING ARROW PANEL	54.000 ED	12.00000	648.00	7.10000	383.40	7.00000	378.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3902.000 ED	0.35000	1365.70	0.35000	1365.70	0.35000	1365.70
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1130.000 EA	3.50000	3955.00	3.55000	4011.50	3.25000	3672.50
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1315.000 ED	0.01000	13.15	15.20000	19988.00	15.00000	19725.00
0055 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	221.000 SY	0.01000	2.21	4.55000	1005.55	4.00000	884.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0060 0104 10 2 SYNTHETIC BALES	390.000 LF	5.75000	2242.50	7.60000	2964.00	12.00000	4680.00
0065 0104 13 1 STAKED SILT FENCE, TYPE III	14964.000 LF	0.60000	8978.40	0.80000	11971.20	0.50000	7482.00
0070 0110 1 1 CLEARING & GRUBBING 41532315201	5.690 LS	10000.00000	10000.00	65000.00000	65000.00	8000.00000	8000.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	100.000 SY	35.00000	3500.00	9.65000	965.00	14.00000	1400.00
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41532315201	LUMP	11000.00000	11000.00	8224.00000	8224.00	25500.00000	25500.00
0085 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	115011.000 SY	1.17000	134562.87	1.00000	115011.00	1.25000	143763.75
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	12699.800 TN	65.00000	825487.00	62.00000	787387.60	71.45000	907400.71
0095 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	4981.400 TN	107.50000	535500.50	105.00000	523047.00	100.00000	498140.00
0100 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	372.400 TN	107.00000	39846.80	108.00000	40219.20	100.00000	37240.00
0105 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	58.000 LF	40.00000	2320.00	40.60000	2354.80	48.26000	2799.08
0110 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	2500.00000	10000.00	2538.00000	10152.00	2910.00000	11640.00
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	950.00000	1900.00	964.00000	1928.00	838.00000	1676.00
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	553.000 LF	17.10000	9456.30	15.60000	8626.80	15.20000	8405.60
0125 0522 1 SIDEWALK CONCRETE, 4" THICK	1177.000 SY	32.72000	38511.44	25.20000	29660.40	27.85000	32779.45
0130 0522 2 SIDEWALK CONCRETE, 6" THICK	183.000 SY	32.72000	5987.76	31.40000	5746.20	39.50000	7228.50
0135 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	18.000 EA	300.00000	5400.00	320.00000	5760.00	350.00000	6300.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0140 0536 1 1 GUARDRAIL -ROADWAY	11062.500 LF	14.74000	163061.25	15.10000	167043.75	13.50000	149343.75
0145 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	13.50000	675.00	13.90000	695.00	16.00000	800.00
0150 0536 7 SPECIAL GUARDRAIL POST	124.000 EA	143.00000	17732.00	147.00000	18228.00	204.00000	25296.00
0155 0536 73 GUARDRAIL REMOVAL	11112.500 LF	0.58000	6445.25	0.60000	6667.50	1.20000	13335.00
0160 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1200.00000	3600.00	1231.00000	3693.00	1290.00000	3870.00
0165 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	350.00000	1750.00	359.00000	1795.00	392.00000	1960.00
0170 0570 1 2 PERFORMANCE TURF, SOD	22091.000 SY	1.31000	28939.21	2.45000	54122.95	2.15000	47495.65
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.578 NM	925.00000	6084.65	939.00000	6176.74	880.00000	5788.64
0180 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5102.000 LF	0.40000	2040.80	0.40000	2040.80	0.35000	1785.70
0185 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1504.000 LF	0.50000	752.00	0.50000	752.00	1.50000	2256.00
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2531.000 LF	0.65000	1645.15	0.65000	1645.15	1.75000	4429.25
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	600.000 LF	1.00000	600.00	1.00000	600.00	2.50000	1500.00
0200 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.960 GM	650.00000	2574.00	660.00000	2613.60	450.00000	1782.00
0205 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2265.000 LF	0.20000	453.00	0.20000	453.00	0.50000	1132.50
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	32.000 EA	39.00000	1248.00	39.60000	1267.20	60.00000	1920.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	17.00000	1496.00	17.30000	1522.40	30.00000	2640.00
0220 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	48.000 SF	2.00000	96.00	2.05000	98.40	2.50000	120.00
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.696 NM	925.00000	4343.80	939.00000	4409.54	930.00000	4367.28
0230 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	128.000 LF	0.65000	83.20	0.65000	83.20	1.75000	224.00
0235 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	48.000 SF	2.00000	96.00	2.05000	98.40	2.50000	120.00
0240 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41532315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,226,429.91		$ 2,242,604.03		$ 2,346,964.21
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	39.000 AS	196.00000	7644.00	223.00000	8697.00	285.00000	11115.00
0255 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	616.00000	9240.00	355.00000	5325.00	925.00000	13875.00
0260 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	65.00000	260.00	98.50000	394.00	125.00000	500.00
0265 0700 20 60 SINGLE POST SIGN, REMOVE	38.000 AS	35.00000	1330.00	5.10000	193.80	5.00000	190.00
0270 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2165.00000	2165.00	2914.00000	2914.00	4000.00000	4000.00
0275 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4680.00000	4680.00	4156.00000	4156.00	7900.00000	7900.00
0280 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	1615.00000	1615.00	3350.00000	3350.00	6325.00000	6325.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0285 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	1360.00000	2720.00	1523.00000	3046.00	2155.00000	4310.00
0290 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	1.000 EA	1815.00000	1815.00	3149.00000	3149.00	2155.00000	2155.00
0295 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	1560.00000	1560.00	1117.00000	1117.00	2585.00000	2585.00
0300 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	5.00000	30.00	5.10000	30.60	360.00000	2160.00
0305 0705 10 1 OBJECT MARKER, TYPE 1	24.000 EA	80.00000	1920.00	86.30000	2071.20	85.00000	2040.00
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41532315201	LUMP	10400.00000	10400.00	10000.00000	10000.00	17000.00000	17000.00
SECTION 0002 TOTALS		$	45,379.00	$	44,443.60	$	74,155.00
SECTION 0003 SIGNALIZATION							
0315 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	120.000 LF	16.00000	1920.00	16.30000	1956.00	16.00000	1920.00
0320 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	40.000 LF	11.00000	440.00	11.20000	448.00	11.00000	440.00
0325 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1235.000 LF	12.00000	14820.00	12.20000	15067.00	12.00000	14820.00
0330 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3530.00000	14120.00	3602.00000	14408.00	3530.00000	14120.00
0335 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	18.000 EA	312.00000	5616.00	318.00000	5724.00	312.00000	5616.00
0340 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	648.00000	6480.00	661.00000	6610.00	648.00000	6480.00
0345 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1232.00000	2464.00	1257.00000	2514.00	1232.00000	2464.00
0350 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	980.00000	5880.00	1005.00000	6030.00	985.00000	5910.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0355 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	12.000 EA	3500.00000	42000.00	3638.00000	43656.00	3565.00000	42780.00
0360 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	250.00000	3500.00	259.00000	3626.00	254.00000	3556.00
0365 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	200.00000	400.00	204.00000	408.00	200.00000	400.00
0370 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	550.00000	1100.00	561.00000	1122.00	550.00000	1100.00
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	50.00000	500.00	51.00000	510.00	50.00000	500.00
0380 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	50.00000	200.00	51.00000	204.00	50.00000	200.00
0385 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	12.000 EA	50.00000	600.00	51.00000	612.00	50.00000	600.00
0390 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	50.00000	600.00	51.00000	612.00	50.00000	600.00
0395 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	16.000 EA	2170.00000	34720.00	2222.00000	35552.00	2178.00000	34848.00
0400 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	880.00000	3520.00	898.00000	3592.00	880.00000	3520.00
0405 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1050.00000	4200.00	1071.00000	4284.00	1050.00000	4200.00
0410 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	3000.00000	6000.00	3194.00000	6388.00	3130.00000	6260.00
SECTION 0003 TOTALS		$	149,080.00	$	153,323.00	$	150,334.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0415 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41532315201	LUMP	49000.00000	49000.00	56650.00000	56650.00	45000.00000	45000.00
SECTION 0004 TOTALS		$	49,000.00	$	56,650.00	$	45,000.00
CONTRACT TOTALS		$	2,469,888.91	$	2,497,020.63	$	2,616,453.21

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41532315201	LUMP	75000.00000	75000.00	240000.00000	240000.00	237000.00000	237000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41532315201	160.000 LS	75000.00000	75000.00	50000.00000	50000.00	86430.00000	86430.00
0015 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	50.00000	6000.00	50.00000	6000.00	39.00000	4680.00
0020 0102 60 WORK ZONE SIGN	7695.000 ED	0.35000	2693.25	0.38000	2924.10	0.37000	2847.15
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6345.000 ED	0.18000	1142.10	0.20000	1269.00	0.19000	1205.55
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	162.000 ED	0.40000	64.80	0.44000	71.28	0.42000	68.04
0035 0102 76 ADVANCE WARNING ARROW PANEL	54.000 ED	7.00000	378.00	7.63000	412.02	7.35000	396.90
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3902.000 ED	0.35000	1365.70	0.38000	1482.76	0.37000	1443.74
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1130.000 EA	3.25000	3672.50	3.45000	3898.50	3.68000	4158.40
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1315.000 ED	15.00000	19725.00	16.35000	21500.25	15.75000	20711.25
0055 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	221.000 SY	2.00000	442.00	1.65000	364.65	3.70000	817.70
0060 0104 10 2 SYNTHETIC BALES	390.000 LF	6.25000	2437.50	7.50000	2925.00	7.70000	3003.00
0065 0104 13 1 STAKED SILT FENCE, TYPE III	14964.000 LF	1.00000	14964.00	0.55000	8230.20	0.57000	8529.48
0070 0110 1 1 CLEARING & GRUBBING 41532315201	5.690 LS	40000.00000	40000.00	11400.00000	11400.00	15000.00000	15000.00
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	100.000 SY	50.00000	5000.00	10.00000	1000.00	7.00000	700.00
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41532315201	LUMP	10000.00000	10000.00	20000.00000	20000.00	25000.00000	25000.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT
0085 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	115011.000 SY	3.00000	345033.00	1.10000	126512.10	1.45000	166765.95
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	12699.800 TN	72.50000	920735.50	81.28000	1032239.74	96.00000	1219180.80
0095 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	4981.400 TN	86.00000	428400.40	125.00000	622675.00	139.00000	692414.60
0100 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	372.400 TN	150.00000	55860.00	115.37000	42963.79	162.00000	60328.80
0105 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	58.000 LF	40.00000	2320.00	40.78000	2365.24	70.00000	4060.00
0110 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	2500.00000	10000.00	2548.47000	10193.88	2900.00000	11600.00
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	950.00000	1900.00	968.42000	1936.84	1350.00000	2700.00
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	553.000 LF	15.00000	8295.00	10.95000	6055.35	18.35000	10147.55
0125 0522 1 SIDEWALK CONCRETE, 4" THICK	1177.000 SY	27.00000	31779.00	23.42000	27565.34	34.50000	40606.50
0130 0522 2 SIDEWALK CONCRETE, 6" THICK	183.000 SY	38.00000	6954.00	28.65000	5242.95	46.00000	8418.00
0135 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	18.000 EA	350.00000	6300.00	315.00000	5670.00	525.00000	9450.00
0140 0536 1 1 GUARDRAIL -ROADWAY	11062.500 LF	15.50000	171468.75	14.20000	157087.50	15.50000	171468.75
0145 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	16.00000	800.00	18.00000	900.00	14.50000	725.00
0150 0536 7 SPECIAL GUARDRAIL POST	124.000 EA	50.00000	6200.00	175.00000	21700.00	150.00000	18600.00
0155 0536 73 GUARDRAIL REMOVAL	11112.500 LF	1.50000	16668.75	1.50000	16668.75	0.61000	6778.63
0160 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1500.00000	4500.00	1800.00000	5400.00	1300.00000	3900.00
0165 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	575.00000	2875.00	700.00000	3500.00	370.00000	1850.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT
0170 0570 1 2 PERFORMANCE TURF, SOD	22091.000 SY	1.80000	39763.80	1.93000	42635.63	1.37000	30264.67
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.578 NM	880.00000	5788.64	955.83000	6287.45	975.00000	6413.55
0180 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5102.000 LF	0.35000	1785.70	0.32000	1632.64	0.42000	2142.84
0185 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1504.000 LF	1.50000	2256.00	0.42000	631.68	0.53000	797.12
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2531.000 LF	1.75000	4429.25	0.64000	1619.84	0.68000	1721.08
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	600.000 LF	2.50000	1500.00	1.27000	762.00	1.05000	630.00
0200 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.960 GM	450.00000	1782.00	265.43000	1051.10	685.00000	2712.60
0205 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2265.000 LF	0.50000	1132.50	0.21000	475.65	0.21000	475.65
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	32.000 EA	85.00000	2720.00	53.09000	1698.88	41.00000	1312.00
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	40.00000	3520.00	21.23000	1868.24	18.00000	1584.00
0220 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	48.000 SF	2.50000	120.00	0.64000	30.72	2.10000	100.80
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.696 NM	930.00000	4367.28	956.36000	4491.07	975.00000	4578.60
0230 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	128.000 LF	1.75000	224.00	0.64000	81.92	0.68000	87.04

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT
0235 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	48.000 SF	2.50000	120.00	0.64000	30.72	2.10000	100.80
0240 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41532315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,403,483.42		$ 2,579,451.78		$ 2,949,906.54
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	39.000 AS	333.00000	12987.00	200.70000	7827.30	231.00000	9009.00
0255 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	1016.00000	15240.00	628.57000	9428.55	368.00000	5520.00
0260 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	150.00000	600.00	66.33000	265.32	102.00000	408.00
0265 0700 20 60 SINGLE POST SIGN, REMOVE	38.000 AS	30.00000	1140.00	35.71000	1356.98	5.25000	199.50
0270 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2750.00000	2750.00	2211.22000	2211.22	3015.00000	3015.00
0275 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4170.00000	4170.00	4776.73000	4776.73	4300.00000	4300.00
0280 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	3000.00000	3000.00	1651.02000	1651.02	3500.00000	3500.00
0285 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	2000.00000	4000.00	1387.84000	2775.68	1575.00000	3150.00
0290 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	1.000 EA	2600.00000	2600.00	1855.10000	1855.10	3260.00000	3260.00
0295 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	2000.00000	2000.00	1591.92000	1591.92	1160.00000	1160.00
0300 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	100.00000	600.00	80.00000	480.00	5.25000	31.50
0305 0705 10 1 OBJECT MARKER, TYPE 1	24.000 EA	107.00000	2568.00	100.00000	2400.00	90.00000	2160.00
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41532315201	LUMP	12000.00000	12000.00	30000.00000	30000.00	11000.00000	11000.00
SECTION 0002 TOTALS			$ 63,655.00		$ 66,619.82		$ 46,713.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT
0315 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	120.000 LF	16.00000	1920.00	15.25000	1830.00	17.00000	2040.00
0320 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	40.000 LF	11.00000	440.00	6.10000	244.00	12.00000	480.00
0325 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1235.000 LF	12.00000	14820.00	15.25000	18833.75	12.60000	15561.00
0330 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3530.00000	14120.00	2540.92000	10163.68	3700.00000	14800.00
0335 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	18.000 EA	312.00000	5616.00	457.37000	8232.66	328.00000	5904.00
0340 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	648.00000	6480.00	711.46000	7114.60	680.00000	6800.00
0345 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1232.00000	2464.00	1422.92000	2845.84	1300.00000	2600.00
0350 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	985.00000	5910.00	813.09000	4878.54	1035.00000	6210.00
0355 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	12.000 EA	3565.00000	42780.00	5081.84000	60982.08	3750.00000	45000.00
0360 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	254.00000	3556.00	182.95000	2561.30	265.00000	3710.00
0365 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	200.00000	400.00	1524.55000	3049.10	210.00000	420.00
0370 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	550.00000	1100.00	355.73000	711.46	580.00000	1160.00
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	50.00000	500.00	40.66000	406.60	53.00000	530.00
0380 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	50.00000	200.00	203.27000	813.08	53.00000	212.00

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT
0385 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	12.000 EA	50.00000	600.00	20.33000	243.96	53.00000	636.00
0390 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	50.00000	600.00	20.33000	243.96	53.00000	636.00
0395 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	16.000 EA	2178.00000	34848.00	3049.10000	48785.60	2300.00000	36800.00
0400 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	880.00000	3520.00	914.73000	3658.92	925.00000	3700.00
0405 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1050.00000	4200.00	711.46000	2845.84	1100.00000	4400.00
0410 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	3130.00000	6260.00	2032.74000	4065.48	3300.00000	6600.00
SECTION 0003 TOTALS		$	150,334.00	$	182,510.45	$	158,199.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0415 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41532315201	LUMP	66000.00000	66000.00	40000.00000	40000.00	58000.00000	58000.00
SECTION 0004 TOTALS		$	66,000.00	$	40,000.00	$	58,000.00
CONTRACT TOTALS		$	2,683,472.42	$	2,868,582.05	$	3,212,818.54

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41532315201	LUMP	200000.00000	200000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41532315201	160.000 LS	120000.00000	120000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	46.20000	5544.00				
0020 0102 60 WORK ZONE SIGN	7695.000 ED	0.39000	3001.05				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6345.000 ED	0.23000	1459.35				
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	162.000 ED	0.44000	71.28				
0035 0102 76 ADVANCE WARNING ARROW PANEL	54.000 ED	9.90000	534.60				
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3902.000 ED	0.44000	1716.88				
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1130.000 EA	3.25000	3672.50				
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1315.000 ED	18.15000	23867.25				
0055 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	221.000 SY	6.60000	1458.60				
0060 0104 10 2 SYNTHETIC BALES	390.000 LF	13.20000	5148.00				
0065 0104 13 1 STAKED SILT FENCE, TYPE III	14964.000 LF	1.10000	16460.40				
0070 0110 1 1 CLEARING & GRUBBING 41532315201	5.690 LS	40000.00000	40000.00				
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	100.000 SY	50.00000	5000.00				
0080 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41532315201	LUMP	13000.00000	13000.00				

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	115011.000 SY	2.00000	230022.00				
0090 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	12699.800 TN	95.00000	1206481.00				
0095 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	4981.400 TN	130.00000	647582.00				
0100 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	372.400 TN	155.00000	57722.00				
0105 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	58.000 LF	250.00000	14500.00				
0110 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	3200.00000	12800.00				
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1500.00000	3000.00				
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	553.000 LF	16.50000	9124.50				
0125 0522 1 SIDEWALK CONCRETE, 4" THICK	1177.000 SY	29.70000	34956.90				
0130 0522 2 SIDEWALK CONCRETE, 6" THICK	183.000 SY	41.80000	7649.40				
0135 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	18.000 EA	385.00000	6930.00				
0140 0536 1 1 GUARDRAIL -ROADWAY	11062.500 LF	19.25000	212953.13				
0145 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	34.05000	1702.50				
0150 0536 7 SPECIAL GUARDRAIL POST	124.000 EA	247.50000	30690.00				
0155 0536 73 GUARDRAIL REMOVAL	11112.500 LF	1.10000	12223.75				
0160 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	2640.00000	7920.00				
0165 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	764.50000	3822.50				

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0570 1 2 PERFORMANCE TURF, SOD	22091.000 SY	1.44000	31811.04				
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.578 NM	687.50000	4522.38				
0180 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	5102.000 LF	0.33000	1683.66				
0185 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1504.000 LF	0.55000	827.20				
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2531.000 LF	0.94000	2379.14				
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	600.000 LF	1.10000	660.00				
0200 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.960 GM	385.00000	1524.60				
0205 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2265.000 LF	0.28000	634.20				
0210 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	32.000 EA	44.00000	1408.00				
0215 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	26.40000	2323.20				
0220 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	48.000 SF	2.20000	105.60				
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.696 NM	687.50000	3228.50				
0230 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	128.000 LF	0.99000	126.72				

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	48.000 SF	2.20000	105.60				
0240 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00				
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41532315201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	3,048,353.43	$		$	
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	39.000 AS	216.36000	8438.04				
0255 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	677.60000	10164.00				
0260 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	71.50000	286.00				
0265 0700 20 60 SINGLE POST SIGN, REMOVE	38.000 AS	38.50000	1463.00				
0270 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2383.70000	2383.70				
0275 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	5149.32000	5149.32				
0280 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	1779.80000	1779.80				
0285 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	1496.09000	2992.18				
0290 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	1.000 EA	1999.80000	1999.80				
0295 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	1.000 EA	1716.09000	1716.09				
0300 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	100.00000	600.00				
0305 0705 10 1 OBJECT MARKER, TYPE 1	24.000 EA	200.00000	4800.00				
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41532315201	LUMP	32781.32000	32781.32				
SECTION 0002 TOTALS		$	74,553.25	$		$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0315 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	120.000 LF	17.60000	2112.00				
0320 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	40.000 LF	12.50000	500.00				
0325 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1235.000 LF	13.20000	16302.00				
0330 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3900.00000	15600.00				
0335 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	18.000 EA	350.00000	6300.00				
0340 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	715.00000	7150.00				
0345 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1360.00000	2720.00				
0350 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	1085.00000	6510.00				
0355 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	12.000 EA	3950.00000	47400.00				
0360 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	280.00000	3920.00				
0365 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	250.00000	500.00				
0370 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	665.00000	1330.00				
0375 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	55.00000	550.00				
0380 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	55.00000	220.00				

CALL ORDER: 019 PROPOSAL ID: T4225 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & J ASPHALT, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0385 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	12.000 EA	55.00000	660.00				
0390 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	55.00000	660.00				
0395 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	16.000 EA	2400.00000	38400.00				
0400 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	935.00000	3740.00				
0405 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1400.00000	5600.00				
0410 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	2.000 EA	3450.00000	6900.00				
SECTION 0003 TOTALS		$	167,074.00	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0415 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41532315201	LUMP	80000.00000	80000.00				
SECTION 0004 TOTALS		$	80,000.00	$		$	
CONTRACT TOTALS		$	3,369,980.68	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.