VENDOR RANKING

CALL ORDER : 023 PROPOSAL ID : T5300 PROPOSAL DESC :
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 05 The improvements under this contract consist reconstruct
SET-ASIDE : U/R CODE : roadway from 2 to 4 lane, a new storm water management
CONTRACT TIME : 350 WORKING DAYS (AVAILABLE DAYS) systems and signing and pavement markings on SR 35.

FINPROJ(S) : 41125635201 (*) F.A. NO. : SFTL226R COUNTIES : MARION

LOCAL NAME : SR 35 (US 301) ROAD NAME : SR 35
PROJ LIMITS : FROM SUMTER CO LINE TO 529' S OF CR 42

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$ 3,596,000.00	0.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 3,650,303.94	1.51%
3	UTILITY SYSTEMS CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 3,708,208.19	3.12%
4	RAINEY CONSTRUCTION CO	Responsive	Non-Winning Bid	$ 3,729,593.58	3.71%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,787,274.60	5.31%
6	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,824,041.70	6.34%
7	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,915,114.00	8.87%
8	MID STATE PAVING CO., INC.	Responsive	Non-Winning Bid	$ 4,119,715.69	14.56%
9	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 4,144,000.00	15.23%
10	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 4,222,249.72	17.41%
11	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 4,900,780.16	36.28%
12	PALM BEACH GRADING INC.	Responsive	Non-Winning Bid	$ 4,982,042.16	38.54%

CALL ORDER : 023 PROPOSAL ID : T5300 PROPOSAL DESC :
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 05 The improvements under this contract consist reconstruct
SET-ASIDE : U/R CODE : roadway from 2 to 4 lane, a new storm water management
CONTRACT TIME : 350 WORKING DAYS (AVAILABLE DAYS) systems and signing and pavement markings on SR 35.

FINPROJ(S) : 41125635201 (*) F.A. NO. : SFTL226R COUNTIES : MARION

LOCAL NAME : SR 35 (US 301) ROAD NAME : SR 35
PROJ LIMITS : FROM SUMTER CO LINE TO 529' S OF CR 42

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(3) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125635201	LUMP	200000.00000	200000.00	360460.00000	360460.00	301181.10000	301181.10
0010 0102 1 MAINTENANCE OF TRAFFIC 41125635201	350.000 LS	140000.00000	140000.00	152000.00000	152000.00	230579.56000	230579.56
0015 0102 60 WORK ZONE SIGN	9716.000 ED	0.30000	2914.80	0.28000	2720.48	0.29000	2817.64
0020 0102 61 BUSINESS SIGN	3.000 EA	72.00000	216.00	70.00000	210.00	73.54000	220.62
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4918.000 LF	10.00000	49180.00	0.01000	49.18	16.84000	82819.12
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2650.000 LF	18.00000	47700.00	0.01000	26.50	27.32000	72398.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	571.000 LF	4.00000	2284.00	0.01000	5.71	4.94000	2820.74
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	119851.000 ED	0.21000	25168.71	0.20000	23970.20	0.21000	25168.71
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	834.000 ED	0.40000	333.60	0.39000	325.26	0.41000	341.94
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1400.000 ED	0.40000	560.00	0.38000	532.00	0.40000	560.00
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	326.000 EA	3.20000	1043.20	3.25000	1059.50	3.26000	1062.76
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6055.000 ED	0.20000	1211.00	0.17000	1029.35	0.18000	1089.90

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	44.000 LO	1100.00000	48400.00	10.00000	440.00	1029.59000	45301.96
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	350.000 ED	16.00000	5600.00	15.00000	5250.00	15.76000	5516.00
0075 0104 10 2 SYNTHETIC BALES	3191.000 LF	6.00000	19146.00	5.70000	18188.70	5.99000	19114.09
0080 0104 13 1 STAKED SILT FENCE, TYPE III	18513.000 LF	0.60000	11107.80	0.48000	8886.24	0.58000	10737.54
0085 0110 1 1 CLEARING & GRUBBING 41125635201	38.760 LS	73762.99000	73762.99	461960.00000	461960.00	130274.40000	130274.40
0090 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	50.00000	550.00	195.00000	2145.00	115.57000	1271.27
0095 0120 1 REGULAR EXCAVATION	61942.000 CY	2.35000	145563.70	2.37000	146802.54	1.51000	93532.42
0100 0120 4 SUBSOIL EXCAVATION	24191.000 CY	3.50000	84668.50	2.20000	53220.20	1.51000	36528.41
0105 0120 6 EMBANKMENT	89524.000 CY	3.30000	295429.20	0.72000	64457.28	1.32000	118171.68
0110 0160 4 TYPE B STABILIZATION	73506.000 SY	1.70000	124960.20	1.00000	73506.00	1.31000	96292.86
0115 0285705 OPTIONAL BASE, BASE GROUP 05	9184.000 SY	6.00000	55104.00	5.16000	47389.44	3.42000	31409.28
0120 0285712 OPTIONAL BASE, BASE GROUP 12	47919.000 SY	8.00000	383352.00	7.46000	357475.74	8.75000	419291.25
0125 0286 1 TURNOUT CONSTRUCTION	5309.000 SY	7.25000	38490.25	17.50000	92907.50	5.08000	26969.72
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	7722.000 SY	1.15000	8880.30	0.45000	3474.90	1.05000	8108.10
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	11272.700 TN	65.00000	732725.50	66.00000	743998.20	63.04000	710631.01
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2568.100 TN	100.00000	256810.00	101.00000	259378.10	97.91000	251442.67
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.600 TN	157.00000	2135.20	197.00000	2679.20	262.65000	3572.04
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	0.500 CY	980.00000	490.00	830.00000	415.00	690.00000	345.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0155 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	2050.00000	41000.00	2400.00000	48000.00	2105.00000	42100.00
0160 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	3600.00000	3600.00	3881.00000	3881.00	3575.00000	3575.00
0165 0425 1557 INLETS, DITCH BOTTOM, TYPE E, J BOTTOM, <10', SPECIAL	1.000 EA	2500.00000	2500.00	4275.00000	4275.00	4000.00000	4000.00
0170 0425 1711 INLETS, GUTTER, TYPE V, <10'	10.000 EA	1450.00000	14500.00	1650.00000	16500.00	2020.00000	20200.00
0175 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	3000.00000	6000.00	3073.00000	6146.00	3430.00000	6860.00
0180 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	1500.00000	4500.00	1964.00000	5892.00	2005.00000	6015.00
0185 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	1800.00000	3600.00	3045.00000	6090.00	2240.00000	4480.00
0190 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4593.000 LF	30.00000	137790.00	23.00000	105639.00	40.00000	183720.00
0195 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1782.000 LF	48.00000	85536.00	37.00000	65934.00	59.00000	105138.00
0200 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	909.000 LF	32.00000	29088.00	31.00000	28179.00	42.00000	38178.00
0205 0430611033 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 30"PIPE	2.000 EA	2100.00000	4200.00	4419.00000	8838.00	3250.00000	6500.00
0210 0430611133 U-ENDWALL WITH BAFFLES,STD 261,1:4 SLOPE,30"PIPE	1.000 EA	2600.00000	2600.00	3440.00000	3440.00	2790.00000	2790.00
0215 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	575.00000	1150.00	843.00000	1686.00	1025.00000	2050.00
0220 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	37.000 EA	600.00000	22200.00	888.00000	32856.00	580.00000	21460.00
0225 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	700.00000	7000.00	903.00000	9030.00	615.00000	6150.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0230 0436 1 1 TRENCH DRAIN, STANDARD	23.000 LF	165.00000	3795.00	125.00000	2875.00	330.00000	7590.00
0235 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	80.000 SY	3.50000	280.00	3.00000	240.00	20.00000	1600.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1357.000 LF	10.50000	14248.50	15.00000	20355.00	11.56000	15686.92
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	116.000 LF	23.00000	2668.00	32.00000	3712.00	33.09000	3838.44
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	315.000 SY	36.00000	11340.00	44.00000	13860.00	22.59000	7115.85
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1246.000 SY	32.00000	39872.00	21.00000	26166.00	22.59000	28147.14
0260 0536 1 1 GUARDRAIL -ROADWAY	306.000 LF	14.00000	4284.00	13.62000	4167.72	14.31000	4378.86
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	43.000 LF	16.50000	709.50	16.00000	688.00	16.81000	722.83
0270 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	600.00000	600.00	493.00000	493.00	517.50000	517.50
0275 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1450.00000	1450.00	1280.00000	1280.00	1344.45000	1344.45
0280 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9732.000 SF	9.25000	90021.00	1.00000	9732.00	13.83000	134593.56
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3209.000 LF	8.75000	28078.75	8.50000	27276.50	9.46000	30357.14
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	1550.00000	4650.00	1500.00000	4500.00	1891.08000	5673.24
0295 0570 1 2 PERFORMANCE TURF, SOD	114778.000 SY	1.40000	160689.20	1.65000	189383.70	1.30000	149211.40
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.211 NM	800.00000	6568.80	950.00000	7800.45	934.92000	7676.63
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	126.000 LF	3.20000	403.20	1.20000	151.20	1.73000	217.98

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	22.50000	270.00	25.00000	300.00	24.16000	289.92
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.717 NM	800.00000	6173.60	950.00000	7331.15	934.19000	7209.14
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125635201	LUMP	52000.00000	52000.00	52000.00000	52000.00	52000.00000	52000.00
SECTION 0001 TOTALS			$ 3,551,152.50		$ 3,603,659.94		$ 3,640,956.79
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	22.000 AS	190.00000	4180.00	187.00000	4114.00	435.92000	9590.24
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	350.00000	2800.00	339.00000	2712.00	1051.26000	8410.08
0335 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	12.50000	162.50	12.00000	156.00	12.61000	163.93
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	31.000 EA	55.00000	1705.00	52.00000	1612.00	54.63000	1693.53
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	36000.00000	36000.00	38050.00000	38050.00	47393.62000	47393.62
SECTION 0002 TOTALS			$ 44,847.50		$ 46,644.00		$ 67,251.40
CONTRACT TOTALS			$ 3,596,000.00		$ 3,650,303.94		$ 3,708,208.19

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125635201	LUMP	115000.00000	115000.00	373000.00000	373000.00	265000.00000	265000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41125635201	350.000 LS	155000.00000	155000.00	245000.00000	245000.00	190000.00000	190000.00
0015 0102 60 WORK ZONE SIGN	9716.000 ED	0.29000	2817.64	0.25000	2429.00	0.30000	2914.80
0020 0102 61 BUSINESS SIGN	3.000 EA	73.50000	220.50	100.00000	300.00	100.00000	300.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4918.000 LF	16.80000	82622.40	16.00000	78688.00	6.00000	29508.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2650.000 LF	27.30000	72345.00	26.00000	68900.00	30.00000	79500.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	571.000 LF	4.95000	2826.45	6.00000	3426.00	6.00000	3426.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	119851.000 ED	0.21000	25168.71	0.15000	17977.65	0.20000	23970.20
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	834.000 ED	0.41000	341.94	0.50000	417.00	0.50000	417.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1400.000 ED	0.40000	560.00	0.50000	700.00	0.50000	700.00
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	326.000 EA	3.25000	1059.50	3.00000	978.00	5.00000	1630.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6055.000 ED	0.18000	1089.90	0.20000	1211.00	0.20000	1211.00
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	44.000 LO	1030.00000	45320.00	1000.00000	44000.00	850.00000	37400.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	350.000 ED	15.75000	5512.50	15.00000	5250.00	17.00000	5950.00
0075 0104 10 2 SYNTHETIC BALES	3191.000 LF	6.00000	19146.00	6.00000	19146.00	8.00000	25528.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0080 0104 13 1 STAKED SILT FENCE, TYPE III	18513.000 LF	1.00000	18513.00	0.60000	11107.80	1.00000	18513.00
0085 0110 1 1 CLEARING & GRUBBING 41125635201	38.760 LS	63500.00000	63500.00	55000.00000	55000.00	90000.00000	90000.00
0090 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	100.00000	1100.00	250.00000	2750.00	150.00000	1650.00
0095 0120 1 REGULAR EXCAVATION	61942.000 CY	1.50000	92913.00	1.50000	92913.00	2.45000	151757.90
0100 0120 4 SUBSOIL EXCAVATION	24191.000 CY	4.45000	107649.95	2.40000	58058.40	3.00000	72573.00
0105 0120 6 EMBANKMENT	89524.000 CY	2.40000	214857.60	1.55000	138762.20	2.20000	196952.80
0110 0160 4 TYPE B STABILIZATION	73506.000 SY	2.30000	169063.80	1.95000	143336.70	1.40000	102908.40
0115 0285705 OPTIONAL BASE, BASE GROUP 05	9184.000 SY	7.08000	65022.72	5.65000	51889.60	5.90000	54185.60
0120 0285712 OPTIONAL BASE, BASE GROUP 12	47919.000 SY	9.20000	440854.80	8.35000	400123.65	8.00000	383352.00
0125 0286 1 TURNOUT CONSTRUCTION	5309.000 SY	15.45000	82024.05	7.50000	39817.50	8.00000	42472.00
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	7722.000 SY	2.00000	15444.00	1.80000	13899.60	1.75000	13513.50
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	11272.700 TN	67.40000	759779.98	61.60000	694398.32	68.00000	766543.60
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2568.100 TN	103.95000	266954.00	107.20000	275300.32	96.00000	246537.60
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.600 TN	71.50000	972.40	237.00000	3223.20	150.00000	2040.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	0.500 CY	435.00000	217.50	1530.00000	765.00	2000.00000	1000.00
0155 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	1615.00000	32300.00	2030.00000	40600.00	1800.00000	36000.00
0160 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	3240.00000	3240.00	3570.00000	3570.00	4000.00000	4000.00
0165 0425 1557 INLETS, DITCH BOTTOM, TYPE E, J BOTTOM, <10', SPECIAL	1.000 EA	2990.00000	2990.00	6130.00000	6130.00	4000.00000	4000.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0170 0425 1711 INLETS, GUTTER, TYPE V, <10'	10.000 EA	1535.00000	15350.00	2550.00000	25500.00	2000.00000	20000.00
0175 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	3075.00000	6150.00	3580.00000	7160.00	3500.00000	7000.00
0180 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	1645.00000	4935.00	1960.00000	5880.00	2000.00000	6000.00
0185 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	2290.00000	4580.00	2140.00000	4280.00	2100.00000	4200.00
0190 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4593.000 LF	25.35000	116432.55	27.50000	126307.50	36.00000	165348.00
0195 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1782.000 LF	47.15000	84021.30	44.50000	79299.00	58.00000	103356.00
0200 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	909.000 LF	30.00000	27270.00	28.00000	25452.00	38.00000	34542.00
0205 0430611033 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 30"PIPE	2.000 EA	2195.00000	4390.00	3000.00000	6000.00	2200.00000	4400.00
0210 0430611133 U-ENDWALL WITH BAFFLES,STD 261,1:4 SLOPE,30"PIPE	1.000 EA	1765.00000	1765.00	3100.00000	3100.00	2000.00000	2000.00
0215 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	715.00000	1430.00	550.00000	1100.00	900.00000	1800.00
0220 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	37.000 EA	775.00000	28675.00	560.00000	20720.00	900.00000	33300.00
0225 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	905.00000	9050.00	700.00000	7000.00	1100.00000	11000.00
0230 0436 1 1 TRENCH DRAIN, STANDARD	23.000 LF	100.00000	2300.00	160.00000	3680.00	250.00000	5750.00
0235 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	80.000 SY	3.00000	240.00	10.00000	800.00	10.00000	800.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1357.000 LF	8.30000	11263.10	15.00000	20355.00	10.00000	13570.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	116.000 LF	17.00000	1972.00	34.00000	3944.00	50.00000	5800.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	315.000 SY	31.00000	9765.00	42.00000	13230.00	50.00000	15750.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1246.000 SY	24.60000	30651.60	37.00000	46102.00	40.00000	49840.00
0260 0536 1 1 GUARDRAIL -ROADWAY	306.000 LF	14.35000	4391.10	14.00000	4284.00	15.00000	4590.00
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	43.000 LF	16.80000	722.40	17.00000	731.00	20.00000	860.00
0270 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	525.00000	525.00	500.00000	500.00	700.00000	700.00
0275 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1345.00000	1345.00	1300.00000	1300.00	1700.00000	1700.00
0280 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9732.000 SF	11.75000	114351.00	10.00000	97320.00	16.50000	160578.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3209.000 LF	9.00000	28881.00	9.00000	28881.00	10.00000	32090.00
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	1700.00000	5100.00	1630.00000	4890.00	2600.00000	7800.00
0295 0570 1 2 PERFORMANCE TURF, SOD	114778.000 SY	1.95000	223817.10	2.10000	241033.80	1.25000	143472.50
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.211 NM	935.00000	7677.29	870.00000	7143.57	1100.00000	9032.10
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	126.000 LF	1.75000	220.50	2.00000	252.00	5.00000	630.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	24.15000	289.80	3.00000	36.00	50.00000	600.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.717 NM	935.00000	7215.40	870.00000	6713.79	1100.00000	8488.70

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125635201	LUMP	52000.00000	52000.00	52000.00000	52000.00	52000.00000	52000.00
SECTION 0001 TOTALS			$ 3,673,203.48		$ 3,738,062.60		$ 3,762,451.70
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	22.000 AS	196.35000	4319.70	190.00000	4180.00	240.00000	5280.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	356.00000	2848.00	340.00000	2720.00	725.00000	5800.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	12.60000	163.80	13.00000	169.00	50.00000	650.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	31.000 EA	54.60000	1692.60	53.00000	1643.00	60.00000	1860.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	47366.00000	47366.00	40500.00000	40500.00	48000.00000	48000.00
SECTION 0002 TOTALS			$ 56,390.10		$ 49,212.00		$ 61,590.00
CONTRACT TOTALS			$ 3,729,593.58		$ 3,787,274.60		$ 3,824,041.70

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	AMOUNT	(8) MID STATE PAVING CO., INC. UNIT PRICE	AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125635201	LUMP	285000.00000	285000.00	292775.00000	292775.00	400000.00000	400000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41125635201	350.000 LS	219000.00000	219000.00	281615.00000	281615.00	192000.00000	192000.00
0015 0102 60 WORK ZONE SIGN	9716.000 ED	0.35000	3400.60	0.28000	2720.48	0.26000	2526.16
0020 0102 61 BUSINESS SIGN	3.000 EA	50.00000	150.00	70.00000	210.00	50.00000	150.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4918.000 LF	9.00000	44262.00	16.00000	78688.00	16.80000	82622.40
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2650.000 LF	12.00000	31800.00	26.00000	68900.00	27.30000	72345.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	571.000 LF	5.00000	2855.00	4.70000	2683.70	5.00000	2855.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	119851.000 ED	0.25000	29962.75	0.20000	23970.20	0.17000	20374.67
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	834.000 ED	0.50000	417.00	0.39000	325.26	0.42000	350.28
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1400.000 ED	0.35000	490.00	0.38000	532.00	0.42000	588.00
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	326.000 EA	5.00000	1630.00	3.10000	1010.60	3.30000	1075.80
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6055.000 ED	0.14000	847.70	0.17000	1029.35	0.15000	908.25
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	44.000 LO	700.00000	30800.00	980.00000	43120.00	770.00000	33880.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	350.000 ED	18.00000	6300.00	15.00000	5250.00	15.80000	5530.00
0075 0104 10 2 SYNTHETIC BALES	3191.000 LF	5.00000	15955.00	5.96000	19018.36	6.00000	19146.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0080 0104 13 1 STAKED SILT FENCE, TYPE III	18513.000 LF	0.50000	9256.50	0.52000	9626.76	0.55000	10182.15
0085 0110 1 1 CLEARING & GRUBBING 41125635201	38.760 LS	100000.00000	100000.00	110900.00000	110900.00	67836.50000	67836.50
0090 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	100.00000	1100.00	115.00000	1265.00	90.00000	990.00
0095 0120 1 REGULAR EXCAVATION	61942.000 CY	1.75000	108398.50	2.98000	184587.16	1.70000	105301.40
0100 0120 4 SUBSOIL EXCAVATION	24191.000 CY	4.50000	108859.50	5.74000	138856.34	1.80000	43543.80
0105 0120 6 EMBANKMENT	89524.000 CY	4.50000	402858.00	3.03000	271257.72	3.60000	322286.40
0110 0160 4 TYPE B STABILIZATION	73506.000 SY	2.00000	147012.00	1.15000	84531.90	2.30000	169063.80
0115 0285705 OPTIONAL BASE, BASE GROUP 05	9184.000 SY	4.00000	36736.00	4.92000	45185.28	10.30000	94595.20
0120 0285712 OPTIONAL BASE, BASE GROUP 12	47919.000 SY	7.50000	359392.50	8.78000	420728.82	9.10000	436062.90
0125 0286 1 TURNOUT CONSTRUCTION	5309.000 SY	10.00000	53090.00	11.92000	63283.28	8.00000	42472.00
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	7722.000 SY	1.00000	7722.00	1.16000	8957.52	2.00000	15444.00
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	11272.700 TN	65.00000	732725.50	68.00000	766543.60	70.00000	789089.00
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2568.100 TN	92.00000	236265.20	96.00000	246537.60	121.00000	310740.10
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.600 TN	200.00000	2720.00	250.00000	3400.00	260.00000	3536.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	0.500 CY	900.00000	450.00	600.00000	300.00	1700.00000	850.00
0155 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	2150.00000	43000.00	1993.00000	39860.00	2140.00000	42800.00
0160 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	5000.00000	5000.00	4263.00000	4263.00	4200.00000	4200.00
0165 0425 1557 INLETS, DITCH BOTTOM, TYPE E, J BOTTOM, <10', SPECIAL	1.000 EA	5200.00000	5200.00	2946.00000	2946.00	2500.00000	2500.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0170 0425 1711 INLETS, GUTTER, TYPE V, <10'	10.000 EA	2200.00000	22000.00	2002.00000	20020.00	1700.00000	17000.00
0175 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	4200.00000	8400.00	4277.00000	8554.00	3120.00000	6240.00
0180 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2100.00000	6300.00	1913.00000	5739.00	1900.00000	5700.00
0185 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	2700.00000	5400.00	2270.00000	4540.00	2120.00000	4240.00
0190 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4593.000 LF	36.00000	165348.00	26.97000	123873.21	30.00000	137790.00
0195 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1782.000 LF	64.00000	114048.00	57.85000	103088.70	47.00000	83754.00
0200 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	909.000 LF	34.00000	30906.00	34.73000	31569.57	41.00000	37269.00
0205 0430611033 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 30"PIPE	2.000 EA	2900.00000	5800.00	2975.00000	5950.00	2700.00000	5400.00
0210 0430611133 U-ENDWALL WITH BAFFLES,STD 261,1:4 SLOPE,30"PIPE	1.000 EA	2000.00000	2000.00	2425.00000	2425.00	2100.00000	2100.00
0215 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	425.00000	850.00	638.00000	1276.00	700.00000	1400.00
0220 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	37.000 EA	450.00000	16650.00	700.00000	25900.00	700.00000	25900.00
0225 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	525.00000	5250.00	794.00000	7940.00	750.00000	7500.00
0230 0436 1 1 TRENCH DRAIN, STANDARD	23.000 LF	190.00000	4370.00	271.00000	6233.00	105.00000	2415.00
0235 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	80.000 SY	5.00000	400.00	20.03000	1602.40	11.00000	880.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1357.000 LF	12.00000	16284.00	7.15000	9702.55	13.40000	18183.80

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	116.000 LF	25.00000	2900.00	23.50000	2726.00	23.00000	2668.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	315.000 SY	35.00000	11025.00	51.15000	16112.25	29.00000	9135.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1246.000 SY	37.00000	46102.00	33.85000	42177.10	26.00000	32396.00
0260 0536 1 1 GUARDRAIL -ROADWAY	306.000 LF	14.00000	4284.00	13.62000	4167.72	14.80000	4528.80
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	43.000 LF	16.00000	688.00	16.00000	688.00	16.80000	722.40
0270 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	480.00000	480.00	493.00000	493.00	680.00000	680.00
0275 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1200.00000	1200.00	1280.00000	1280.00	1700.00000	1700.00
0280 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9732.000 SF	12.00000	116784.00	16.85000	163984.20	10.70000	104132.40
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3209.000 LF	8.00000	25672.00	8.50000	27276.50	9.30000	29843.70
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	2400.00000	7200.00	1500.00000	4500.00	1650.00000	4950.00
0295 0570 1 2 PERFORMANCE TURF, SOD	114778.000 SY	1.30000	149211.40	1.33000	152654.74	1.55000	177905.90
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.211 NM	800.00000	6568.80	890.00000	7307.79	935.00000	7677.29
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	126.000 LF	1.00000	126.00	1.65000	207.90	1.75000	220.50
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	20.00000	240.00	23.00000	276.00	24.00000	288.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.717 NM	800.00000	6173.60	890.00000	6868.13	935.00000	7215.40

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125635201	LUMP	52000.00000	52000.00	52000.00000	52000.00	52000.00000	52000.00
SECTION 0001 TOTALS			$ 3,867,316.55		$ 4,066,010.69		$ 4,087,680.00
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	22.000 AS	220.00000	4840.00	187.00000	4114.00	195.00000	4290.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	850.00000	6800.00	339.00000	2712.00	350.00000	2800.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	25.00000	325.00	12.00000	156.00	12.00000	156.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	31.000 EA	50.00000	1550.00	52.00000	1612.00	54.00000	1674.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	34282.45000	34282.45	45111.00000	45111.00	47400.00000	47400.00
SECTION 0002 TOTALS			$ 47,797.45		$ 53,705.00		$ 56,320.00
CONTRACT TOTALS			$ 3,915,114.00		$ 4,119,715.69		$ 4,144,000.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	AMOUNT	(11) WESTWIND CONTRACTING, INC. UNIT PRICE	AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125635201	LUMP	416658.32000	416658.32	330098.08000	330098.08	254000.00000	254000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41125635201	350.000 LS	333337.75000	333337.75	176308.90000	176308.90	241000.00000	241000.00
0015 0102 60 WORK ZONE SIGN	9716.000 ED	0.28000	2720.48	0.31000	3011.96	0.20000	1943.20
0020 0102 61 BUSINESS SIGN	3.000 EA	70.00000	210.00	76.46000	229.38	55.00000	165.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4918.000 LF	16.00000	78688.00	17.48000	85966.64	20.00000	98360.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2650.000 LF	26.00000	68900.00	28.40000	75260.00	40.00000	106000.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	571.000 LF	4.70000	2683.70	5.13000	2929.23	3.00000	1713.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	119851.000 ED	0.20000	23970.20	0.17000	20374.67	0.20000	23970.20
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	834.000 ED	0.39000	325.26	0.44000	366.96	0.30000	250.20
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1400.000 ED	0.38000	532.00	0.44000	616.00	0.30000	420.00
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	326.000 EA	3.10000	1010.60	4.37000	1424.62	4.00000	1304.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6055.000 ED	0.17000	1029.35	0.19000	1150.45	0.15000	908.25
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	44.000 LO	980.00000	43120.00	1070.41000	47098.04	1500.00000	66000.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	350.000 ED	15.00000	5250.00	16.38000	5733.00	20.00000	7000.00
0075 0104 10 2 SYNTHETIC BALES	3191.000 LF	5.90000	18826.90	13.28000	42376.48	8.00000	25528.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(11) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0080 0104 13 1 STAKED SILT FENCE, TYPE III	18513.000 LF	0.52000	9626.76	0.93000	17217.09	1.45000	26843.85
0085 0110 1 1 CLEARING & GRUBBING 41125635201	38.760 LS	67559.00000	67559.00	68722.57000	68722.57	174000.00000	174000.00
0090 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	125.00000	1375.00	81.92000	901.12	125.00000	1375.00
0095 0120 1 REGULAR EXCAVATION	61942.000 CY	2.24000	138750.08	2.24000	138750.08	1.25000	77427.50
0100 0120 4 SUBSOIL EXCAVATION	24191.000 CY	4.30000	104021.30	2.57000	62170.87	5.00000	120955.00
0105 0120 6 EMBANKMENT	89524.000 CY	2.85000	255143.40	2.81000	251562.44	2.95000	264095.80
0110 0160 4 TYPE B STABILIZATION	73506.000 SY	1.37000	100703.22	5.35000	393257.10	2.75000	202141.50
0115 0285705 OPTIONAL BASE, BASE GROUP 05	9184.000 SY	4.55000	41787.20	9.20000	84492.80	8.50000	78064.00
0120 0285712 OPTIONAL BASE, BASE GROUP 12	47919.000 SY	9.75000	467210.25	12.77000	611925.63	15.00000	718785.00
0125 0286 1 TURNOUT CONSTRUCTION	5309.000 SY	13.90000	73795.10	27.31000	144988.79	18.00000	95562.00
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	7722.000 SY	1.10000	8494.20	2.17000	16756.74	1.25000	9652.50
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	11272.700 TN	68.00000	766543.60	74.55000	840379.79	73.20000	825161.64
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2568.100 TN	96.00000	246537.60	129.07000	331464.67	101.20000	259891.72
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.600 TN	250.00000	3400.00	278.16000	3782.98	250.00000	3400.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	0.500 CY	801.28000	400.64	253.43000	126.72	350.00000	175.00
0155 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	1598.72000	31974.40	2598.08000	51961.60	3600.00000	72000.00
0160 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	4099.64000	4099.64	3430.62000	3430.62	5800.00000	5800.00
0165 0425 1557 INLETS, DITCH BOTTOM, TYPE E, J BOTTOM, <10', SPECIAL	1.000 EA	3244.82000	3244.82	3724.73000	3724.73	6500.00000	6500.00

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(11) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0170 0425 1711 INLETS, GUTTER, TYPE V, <10'	10.000 EA	1613.75000	16137.50	2883.07000	28830.70	3450.00000	34500.00
0175 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	3759.56000	7519.12	4326.32000	8652.64	5500.00000	11000.00
0180 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	1535.18000	4605.54	2481.75000	7445.25	3600.00000	10800.00
0185 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	1952.87000	3905.74	2807.46000	5614.92	4200.00000	8400.00
0190 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4593.000 LF	31.83000	146195.19	37.38000	171686.34	45.00000	206685.00
0195 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1782.000 LF	60.10000	107098.20	57.52000	102500.64	60.00000	106920.00
0200 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	909.000 LF	46.36000	42141.24	40.78000	37069.02	47.00000	42723.00
0205 0430611033 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 30"PIPE	2.000 EA	5534.93000	11069.86	2521.77000	5043.54	3200.00000	6400.00
0210 0430611133 U-ENDWALL WITH BAFFLES,STD 261,1:4 SLOPE,30"PIPE	1.000 EA	3929.65000	3929.65	2326.38000	2326.38	3200.00000	3200.00
0215 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	576.61000	1153.22	1245.96000	2491.92	1400.00000	2800.00
0220 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	37.000 EA	748.83000	27706.71	1241.98000	45953.26	1800.00000	66600.00
0225 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	803.33000	8033.30	1339.69000	13396.90	1900.00000	19000.00
0230 0436 1 1 TRENCH DRAIN, STANDARD	23.000 LF	119.46000	2747.58	38.23000	879.29	85.00000	1955.00
0235 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	80.000 SY	3.70000	296.00	5.46000	436.80	6.00000	480.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1357.000 LF	12.00000	16284.00	10.15000	13773.55	11.50000	15605.50

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(11) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	116.000 LF	25.00000	2900.00	16.24000	1883.84	18.00000	2088.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	315.000 SY	35.00000	11025.00	32.27000	10165.05	36.00000	11340.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1246.000 SY	35.00000	43610.00	31.66000	39448.36	24.00000	29904.00
0260 0536 1 1 GUARDRAIL -ROADWAY	306.000 LF	13.62000	4167.72	24.03000	7353.18	35.00000	10710.00
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	43.000 LF	16.00000	688.00	27.31000	1174.33	35.00000	1505.00
0270 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	492.58000	492.58	709.96000	709.96	1200.00000	1200.00
0275 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1279.70000	1279.70	928.41000	928.41	3850.00000	3850.00
0280 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9732.000 SF	10.91000	106176.12	18.02000	175370.64	10.00000	97320.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3209.000 LF	7.88000	25286.92	9.83000	31544.47	18.00000	57762.00
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	1386.00000	4158.00	1966.05000	5898.15	3500.00000	10500.00
0295 0570 1 2 PERFORMANCE TURF, SOD	114778.000 SY	1.58000	181349.24	2.00000	229556.00	2.75000	315639.50
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.211 NM	890.00000	7307.79	1268.76000	10417.79	600.00000	4926.60
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	126.000 LF	1.65000	207.90	2.73000	343.98	3.50000	441.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	23.00000	276.00	21.85000	262.20	25.00000	300.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.717 NM	890.00000	6868.13	1268.76000	9791.02	600.00000	4630.20

CALL ORDER: 023 PROPOSAL ID: T5300 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(11) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125635201	LUMP	52000.00000	52000.00	52000.00000	52000.00	52000.00000	52000.00
SECTION 0001 TOTALS			$ 4,168,544.72		$ 4,841,509.28		$ 4,911,577.16
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	22.000 AS	187.00000	4114.00	311.29000	6848.38	325.00000	7150.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	339.00000	2712.00	464.21000	3713.68	1800.00000	14400.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	12.00000	156.00	54.61000	709.93	15.00000	195.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	31.000 EA	52.00000	1612.00	103.76000	3216.56	120.00000	3720.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	45111.00000	45111.00	44782.33000	44782.33	45000.00000	45000.00
SECTION 0002 TOTALS			$ 53,705.00		$ 59,270.88		$ 70,465.00
CONTRACT TOTALS			$ 4,222,249.72		$ 4,900,780.16		$ 4,982,042.16

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.