VENDOR RANKING

CALL ORDER : 024 PROPOSAL ID : T5301 PROPOSAL DESC :
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of reconstruct
SET-ASIDE : U/R CODE : roadway from 2 to 4 lanes, new storm water management ponds
CONTRACT TIME : 370 WORKING DAYS (AVAILABLE DAYS) and signing and pavement markings on SR 35.

FINPROJ(S) : 41125745201 (*) F.A. NO. : N/A COUNTIES : SUMTER

LOCAL NAME : SR 35 (US 301) ROAD NAME : SR 35
PROJ LIMITS : FROM N OF CR 204 TO MARION CO LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	UTILITY SYSTEMS CONSTRUCTION, INC.	Responsive	Winning bid	$ 3,856,688.35	0.00%
2	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,896,000.00	1.01%
3	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 3,938,000.00	2.10%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,997,921.86	3.66%
5	RAINEY CONSTRUCTION CO	Responsive	Non-Winning Bid	$ 4,140,056.57	7.34%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 4,155,670.29	7.75%
7	MID STATE PAVING CO., INC.	Responsive	Non-Winning Bid	$ 4,182,293.63	8.44%
8	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 4,227,724.80	9.62%
9	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 4,493,000.00	16.49%
10	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 4,525,892.90	17.35%
11	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 4,644,556.83	20.42%
12	PALM BEACH GRADING INC.	Responsive	Non-Winning Bid	$ 4,983,853.13	29.22%
13	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,309,288.08	37.66%

CALL ORDER : 024 PROPOSAL ID : T5301 PROPOSAL DESC :
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of reconstruct
SET-ASIDE : U/R CODE : roadway from 2 to 4 lanes, new storm water management ponds
CONTRACT TIME : 370 WORKING DAYS (AVAILABLE DAYS) and signing and pavement markings on SR 35.

FINPROJ(S) : 41125745201 (*) F.A. NO. : N/A COUNTIES : SUMTER

LOCAL NAME : SR 35 (US 301) ROAD NAME : SR 35
PROJ LIMITS : FROM N OF CR 204 TO MARION CO LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125745201	LUMP	296460.12000	296460.12	190000.00000	190000.00	224435.45000	224435.45
0010 0102 1 MAINTENANCE OF TRAFFIC 41125745201	370.000 LS	132579.82000	132579.82	40000.00000	40000.00	100000.00000	100000.00
0015 0102 60 WORK ZONE SIGN	8840.000 ED	0.29000	2563.60	0.35000	3094.00	0.30000	2652.00
0020 0102 61 BUSINESS SIGN	6.000 EA	84.69000	508.14	50.00000	300.00	83.00000	498.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	6394.000 LF	16.94000	108314.36	9.00000	57546.00	10.00000	63940.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1125.000 LF	4.66000	5242.50	5.00000	5625.00	4.00000	4500.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	92060.000 ED	0.21000	19332.60	0.25000	23015.00	0.21000	19332.60
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1480.000 ED	0.40000	592.00	0.35000	518.00	0.40000	592.00
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	197.000 EA	3.28000	646.16	12.00000	2364.00	3.00000	591.00
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6036.000 ED	0.18000	1086.48	0.14000	845.04	0.20000	1207.20
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	18.000 LO	1037.43000	18673.74	800.00000	14400.00	1050.00000	18900.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	370.000 ED	15.88000	5875.60	18.00000	6660.00	15.50000	5735.00
0065 0104 10 2 SYNTHETIC BALES	3648.000 LF	6.03000	21997.44	5.00000	18240.00	6.00000	21888.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	21706.000 LF	0.65000	14108.90	0.50000	10853.00	0.60000	13023.60
0075 0110 1 1 CLEARING & GRUBBING 41125745201	65.980 LS	108285.66000	108285.66	60000.00000	60000.00	73000.00000	73000.00
0080 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	105.86000	211.72	100.00000	200.00	50.00000	100.00
0085 0120 1 REGULAR EXCAVATION	103404.000 CY	1.50000	155106.00	1.75000	180957.00	2.10000	217148.40
0090 0120 4 SUBSOIL EXCAVATION	24137.000 CY	1.50000	36205.50	2.50000	60342.50	3.70000	89306.90
0095 0120 6 EMBANKMENT	91127.000 CY	0.45000	41007.15	3.25000	296162.75	2.60000	236930.20
0100 0160 4 TYPE B STABILIZATION	92127.000 SY	1.31000	120686.37	2.00000	184254.00	1.70000	156615.90
0105 0285705 OPTIONAL BASE, BASE GROUP 05	14878.000 SY	3.42000	50882.76	4.00000	59512.00	6.00000	89268.00
0110 0285706 OPTIONAL BASE, BASE GROUP 06	2213.000 SY	3.89000	8608.57	7.00000	15491.00	5.60000	12392.80
0115 0285712 OPTIONAL BASE, BASE GROUP 12	57999.000 SY	8.75000	507491.25	7.50000	434992.50	7.60000	440792.40
0120 0286 1 TURNOUT CONSTRUCTION	1998.000 SY	5.00000	9990.00	10.00000	19980.00	8.25000	16483.50
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1777.000 SY	3.18000	5650.86	2.50000	4442.50	1.90000	3376.30
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	14177.200 TN	63.52000	900535.74	65.00000	921518.00	66.00000	935695.20
0135 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2877.100 TN	98.45000	283250.50	92.00000	264693.20	98.00000	281955.80
0140 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	142.200 TN	95.27000	13547.39	90.00000	12798.00	89.00000	12655.80

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	25.600 TN	211.72000	5420.03	200.00000	5120.00	250.00000	6400.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.300 CY	1225.00000	2817.50	900.00000	2070.00	530.00000	1219.00
0155 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	40.000 CY	243.52000	9740.80	795.00000	31800.00	430.00000	17200.00
0160 0415 1 3 REINFORCING STEEL- RETAINING WALL	4600.000 LB	0.96000	4416.00	1.00000	4600.00	1.10000	5060.00
0165 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	1875.00000	37500.00	2150.00000	43000.00	2100.00000	42000.00
0170 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	11.000 EA	2900.00000	31900.00	4300.00000	47300.00	3100.00000	34100.00
0175 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	3600.00000	3600.00	5000.00000	5000.00	4300.00000	4300.00
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	3.000 EA	2135.00000	6405.00	2200.00000	6600.00	1600.00000	4800.00
0185 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	2830.00000	8490.00	4200.00000	12600.00	2100.00000	6300.00
0190 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	2680.00000	5360.00	3500.00000	7000.00	1900.00000	3800.00
0195 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	819.000 LF	43.50000	35626.50	30.00000	24570.00	31.00000	25389.00
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4037.000 LF	44.25000	178637.25	36.00000	145332.00	25.00000	100925.00
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2226.000 LF	63.00000	140238.00	64.00000	142464.00	52.00000	115752.00
0210 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	580.00000	3480.00	450.00000	2700.00	460.00000	2760.00
0215 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	760.00000	5320.00	750.00000	5250.00	560.00000	3920.00
0220 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	995.00000	995.00	1278.11000	1278.11	980.00000	980.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0225 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1325.00000	3975.00	1700.00000	5100.00	1200.00000	3600.00
0230 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	28.000 EA	582.00000	16296.00	450.00000	12600.00	460.00000	12880.00
0235 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	200.000 LF	46.90000	9380.00	40.00000	8000.00	38.00000	7600.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1620.000 LF	11.64000	18856.80	12.00000	19440.00	12.00000	19440.00
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	127.000 LF	12.70000	1612.90	25.00000	3175.00	31.00000	3937.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	340.000 SY	33.35000	11339.00	35.00000	11900.00	34.00000	11560.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1947.000 SY	22.76000	44313.72	37.00000	72039.00	30.00000	58410.00
0260 0536 1 1 GUARDRAIL -ROADWAY	568.000 LF	14.32000	8133.76	14.00000	7952.00	14.00000	7952.00
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	16.30000	619.40	16.00000	608.00	16.00000	608.00
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1480.19000	2960.38	1400.00000	2800.00	1450.00000	2900.00
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	512.62000	512.62	480.00000	480.00	600.00000	600.00
0280 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1226.80000	1226.80	1200.00000	1200.00	1475.00000	1475.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1888.000 LF	9.53000	17992.64	8.00000	15104.00	8.80000	16614.40
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1905.49000	1905.49	2400.00000	2400.00	1550.00000	1550.00
0295 0570 1 2 PERFORMANCE TURF, SOD	173968.000 SY	1.31000	227898.08	1.30000	226158.40	1.40000	243555.20

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.157 NM	1038.04000	5353.17	800.00000	4125.60	830.00000	4280.31
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	140.000 LF	1.75000	245.00	1.00000	140.00	1.10000	154.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	24.35000	292.20	20.00000	240.00	21.00000	252.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.188 NM	1036.28000	7448.78	800.00000	5750.40	830.00000	5966.04
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125745201	LUMP	63000.00000	63000.00	63000.00000	63000.00	63000.00000	63000.00
SECTION 0001 TOTALS			$ 3,792,748.75		$ 3,837,700.00		$ 3,884,255.00
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	222.31000	8892.40	220.00000	8800.00	220.00000	8800.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	374.75000	4871.75	850.00000	11050.00	360.00000	4680.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	7.15000	157.30	25.00000	550.00	12.50000	275.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	56.11000	1009.98	50.00000	900.00	55.00000	990.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	49008.17000	49008.17	37000.00000	37000.00	39000.00000	39000.00
SECTION 0002 TOTALS			$ 63,939.60		$ 58,300.00		$ 53,745.00
CONTRACT TOTALS			$ 3,856,688.35		$ 3,896,000.00		$ 3,938,000.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125745201	LUMP	385000.00000	385000.00	124820.00000	124820.00	310819.00000	310819.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41125745201	370.000 LS	220000.00000	220000.00	105000.00000	105000.00	127720.00000	127720.00
0015 0102 60 WORK ZONE SIGN	8840.000 ED	0.17000	1502.80	0.28000	2475.20	0.27000	2386.80
0020 0102 61 BUSINESS SIGN	6.000 EA	50.00000	300.00	84.00000	504.00	80.00000	480.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	6394.000 LF	0.01000	63.94	17.00000	108698.00	0.01000	63.94
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1125.000 LF	0.01000	11.25	4.60000	5175.00	0.01000	11.25
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	92060.000 ED	0.20000	18412.00	0.21000	19332.60	0.20000	18412.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1480.000 ED	0.31000	458.80	0.40000	592.00	0.38000	562.40
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	197.000 EA	2.95000	581.15	3.25000	640.25	3.25000	640.25
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6036.000 ED	0.01000	60.36	0.18000	1086.48	0.17000	1026.12
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	18.000 LO	0.01000	0.18	1030.00000	18540.00	10.00000	180.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	370.000 ED	16.40000	6068.00	15.75000	5827.50	15.00000	5550.00
0065 0104 10 2 SYNTHETIC BALES	3648.000 LF	6.25000	22800.00	6.00000	21888.00	6.00000	21888.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	21706.000 LF	0.50000	10853.00	1.00000	21706.00	0.50000	10853.00
0075 0110 1 1 CLEARING & GRUBBING 41125745201	65.980 LS	51000.00000	51000.00	54000.00000	54000.00	447371.00000	447371.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0080 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	200.00000	400.00	100.00000	200.00	258.00000	516.00
0085 0120 1 REGULAR EXCAVATION	103404.000 CY	1.39000	143731.56	1.50000	155106.00	2.33000	240931.32
0090 0120 4 SUBSOIL EXCAVATION	24137.000 CY	1.23000	29688.51	4.45000	107409.65	2.09000	50446.33
0095 0120 6 EMBANKMENT	91127.000 CY	0.97000	88393.19	2.20000	200479.40	0.51000	46474.77
0100 0160 4 TYPE B STABILIZATION	92127.000 SY	1.93000	177805.11	2.30000	211892.10	1.00000	92127.00
0105 0285705 OPTIONAL BASE, BASE GROUP 05	14878.000 SY	5.85000	87036.30	7.08000	105336.24	5.53000	82275.34
0110 0285706 OPTIONAL BASE, BASE GROUP 06	2213.000 SY	6.80000	15048.40	7.52000	16641.76	6.18000	13676.34
0115 0285712 OPTIONAL BASE, BASE GROUP 12	57999.000 SY	8.28000	480231.72	9.20000	533590.80	7.61000	441372.39
0120 0286 1 TURNOUT CONSTRUCTION	1998.000 SY	7.75000	15484.50	15.45000	30869.10	17.00000	33966.00
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1777.000 SY	2.15000	3820.55	2.00000	3554.00	0.45000	799.65
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	14177.200 TN	60.70000	860556.04	67.35000	954834.42	66.00000	935695.20
0135 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2877.100 TN	108.00000	310726.80	104.03000	299304.71	101.00000	290587.10
0140 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	142.200 TN	91.00000	12940.20	77.55000	11027.61	87.00000	12371.40
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	25.600 TN	198.00000	5068.80	71.50000	1830.40	90.00000	2304.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.300 CY	765.00000	1759.50	435.00000	1000.50	615.00000	1414.50
0155 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	40.000 CY	545.00000	21800.00	535.00000	21400.00	343.00000	13720.00
0160 0415 1 3 REINFORCING STEEL- RETAINING WALL	4600.000 LB	1.00000	4600.00	0.86000	3956.00	1.10000	5060.00
0165 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	2030.00000	40600.00	1570.00000	31400.00	2259.00000	45180.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0170 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	11.000 EA	2615.00000	28765.00	2540.00000	27940.00	2925.00000	32175.00
0175 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	3580.00000	3580.00	3385.00000	3385.00	3721.00000	3721.00
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	3.000 EA	2555.00000	7665.00	1640.00000	4920.00	2017.00000	6051.00
0185 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	3360.00000	10080.00	2515.00000	7545.00	2586.00000	7758.00
0190 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	2443.00000	4886.00	2200.00000	4400.00	2777.00000	5554.00
0195 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	819.000 LF	25.35000	20761.65	22.00000	18018.00	22.00000	18018.00
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4037.000 LF	31.45000	126963.65	26.00000	104962.00	28.00000	113036.00
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2226.000 LF	46.10000	102618.60	44.35000	98723.10	40.00000	89040.00
0210 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	565.00000	3390.00	830.00000	4980.00	887.00000	5322.00
0215 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	735.00000	5145.00	935.00000	6545.00	992.00000	6944.00
0220 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1400.00000	1400.00	1415.00000	1415.00	2002.00000	2002.00
0225 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1835.00000	5505.00	2495.00000	7485.00	2338.00000	7014.00
0230 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	28.000 EA	567.00000	15876.00	830.00000	23240.00	887.00000	24836.00
0235 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	200.000 LF	37.50000	7500.00	46.50000	9300.00	36.60000	7320.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1620.000 LF	15.35000	24867.00	8.30000	13446.00	14.00000	22680.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	127.000 LF	32.90000	4178.30	17.00000	2159.00	25.00000	3175.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	340.000 SY	38.60000	13124.00	31.00000	10540.00	53.00000	18020.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1947.000 SY	36.90000	71844.30	24.60000	47896.20	39.00000	75933.00
0260 0536 1 1 GUARDRAIL -ROADWAY	568.000 LF	13.90000	7895.20	14.20000	8065.60	13.53000	7685.04
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	15.80000	600.40	16.25000	617.50	15.40000	585.20
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1435.00000	2870.00	1470.00000	2940.00	1398.00000	2796.00
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	500.00000	500.00	510.00000	510.00	484.00000	484.00
0280 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1190.00000	1190.00	1220.00000	1220.00	1159.00000	1159.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1888.000 LF	9.10000	17180.80	9.00000	16992.00	8.50000	16048.00
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1640.00000	1640.00	1502.00000	1502.00	1500.00000	1500.00
0295 0570 1 2 PERFORMANCE TURF, SOD	173968.000 SY	2.05000	356634.40	2.25000	391428.00	1.65000	287047.20
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.157 NM	820.00000	4228.74	1030.00000	5311.71	950.00000	4899.15
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	140.000 LF	1.00000	140.00	1.75000	245.00	1.10000	154.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	20.50000	246.00	24.15000	289.80	22.00000	264.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.188 NM	820.00000	5894.16	1030.00000	7403.64	950.00000	6828.60

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) RAINEY CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125745201	LUMP	63000.00000	63000.00	63000.00000	63000.00	63000.00000	63000.00
SECTION 0001 TOTALS			$ 3,936,971.86		$ 4,076,542.27		$ 4,097,930.29
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	230.00000	9200.00	220.00000	8800.00	210.00000	8400.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	870.00000	11310.00	372.00000	4836.00	354.00000	4602.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	26.00000	572.00	12.65000	278.30	12.00000	264.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	51.00000	918.00	55.00000	990.00	53.00000	954.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	38950.00000	38950.00	48610.00000	48610.00	43520.00000	43520.00
SECTION 0002 TOTALS			$ 60,950.00		$ 63,514.30		$ 57,740.00
CONTRACT TOTALS			$ 3,997,921.86		$ 4,140,056.57		$ 4,155,670.29

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(8) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125745201	LUMP	282650.00000	282650.00	290000.00000	290000.00	412000.00000	412000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41125745201	370.000 LS	194200.00000	194200.00	145000.00000	145000.00	90000.00000	90000.00
0015 0102 60 WORK ZONE SIGN	8840.000 ED	0.27000	2386.80	0.30000	2652.00	0.37000	3270.80
0020 0102 61 BUSINESS SIGN	6.000 EA	80.00000	480.00	100.00000	600.00	52.00000	312.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	6394.000 LF	16.00000	102304.00	6.00000	38364.00	19.00000	121486.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1125.000 LF	4.40000	4950.00	5.00000	5625.00	4.20000	4725.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	92060.000 ED	0.20000	18412.00	0.20000	18412.00	0.19000	17491.40
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1480.000 ED	0.38000	562.40	0.40000	592.00	0.37000	547.60
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	197.000 EA	3.10000	610.70	5.00000	985.00	3.05000	600.85
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6036.000 ED	0.17000	1026.12	0.20000	1207.20	0.15000	905.40
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	18.000 LO	980.00000	17640.00	1100.00000	19800.00	1040.00000	18720.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	370.000 ED	15.00000	5550.00	18.00000	6660.00	21.00000	7770.00
0065 0104 10 2 SYNTHETIC BALES	3648.000 LF	5.92000	21596.16	8.00000	29184.00	6.00000	21888.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	21706.000 LF	0.50000	10853.00	1.00000	21706.00	0.53000	11504.18
0075 0110 1 1 CLEARING & GRUBBING 41125745201	65.980 LS	56350.00000	56350.00	90000.00000	90000.00	71005.73000	71005.73

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(8) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0080 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	115.00000	230.00	150.00000	300.00	90.00000	180.00
0085 0120 1 REGULAR EXCAVATION	103404.000 CY	3.05000	315382.20	2.45000	253339.80	1.65000	170616.60
0090 0120 4 SUBSOIL EXCAVATION	24137.000 CY	5.74000	138546.38	3.00000	72411.00	1.80000	43446.60
0095 0120 6 EMBANKMENT	91127.000 CY	0.71000	64700.17	2.30000	209592.10	2.55000	232373.85
0100 0160 4 TYPE B STABILIZATION	92127.000 SY	1.15000	105946.05	1.40000	128977.80	2.30000	211892.10
0105 0285705 OPTIONAL BASE, BASE GROUP 05	14878.000 SY	4.91000	73050.98	5.90000	87780.20	10.30000	153243.40
0110 0285706 OPTIONAL BASE, BASE GROUP 06	2213.000 SY	6.85000	15159.05	6.25000	13831.25	8.90000	19695.70
0115 0285712 OPTIONAL BASE, BASE GROUP 12	57999.000 SY	8.78000	509231.22	8.00000	463992.00	9.10000	527790.90
0120 0286 1 TURNOUT CONSTRUCTION	1998.000 SY	11.92000	23816.16	8.00000	15984.00	8.00000	15984.00
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1777.000 SY	3.00000	5331.00	2.00000	3554.00	2.40000	4264.80
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	14177.200 TN	68.00000	964049.60	68.00000	964049.60	69.00000	978226.80
0135 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2877.100 TN	96.00000	276201.60	96.00000	276201.60	121.00000	348129.10
0140 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	142.200 TN	100.00000	14220.00	100.00000	14220.00	105.00000	14931.00
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	25.600 TN	220.00000	5632.00	150.00000	3840.00	230.00000	5888.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.300 CY	695.00000	1598.50	1000.00000	2300.00	630.00000	1449.00
0155 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	40.000 CY	400.00000	16000.00	700.00000	28000.00	700.00000	28000.00
0160 0415 1 3 REINFORCING STEEL- RETAINING WALL	4600.000 LB	1.25000	5750.00	2.00000	9200.00	1.50000	6900.00
0165 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	1956.00000	39120.00	2000.00000	40000.00	2050.00000	41000.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(8) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0170 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	11.000 EA	3492.00000	38412.00	2950.00000	32450.00	2900.00000	31900.00
0175 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	4691.00000	4691.00	4000.00000	4000.00	4600.00000	4600.00
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	3.000 EA	2072.00000	6216.00	2000.00000	6000.00	1700.00000	5100.00
0185 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	3416.00000	10248.00	2800.00000	8400.00	2150.00000	6450.00
0190 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	2745.00000	5490.00	2800.00000	5600.00	2250.00000	4500.00
0195 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	819.000 LF	26.25000	21498.75	35.00000	28665.00	39.25000	32145.75
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4037.000 LF	31.75000	128174.75	41.00000	165517.00	36.40000	146946.80
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2226.000 LF	59.10000	131556.60	61.00000	135786.00	52.00000	115752.00
0210 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	700.00000	4200.00	900.00000	5400.00	670.00000	4020.00
0215 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	945.00000	6615.00	1200.00000	8400.00	830.00000	5810.00
0220 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1545.00000	1545.00	1900.00000	1900.00	1100.00000	1100.00
0225 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	2048.00000	6144.00	2200.00000	6600.00	1500.00000	4500.00
0230 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	28.000 EA	700.00000	19600.00	900.00000	25200.00	670.00000	18760.00
0235 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	200.000 LF	44.30000	8860.00	50.00000	10000.00	43.00000	8600.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1620.000 LF	7.16000	11599.20	10.00000	16200.00	13.10000	21222.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(8) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	127.000 LF	23.40000	2971.80	50.00000	6350.00	23.00000	2921.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	340.000 SY	51.20000	17408.00	50.00000	17000.00	28.00000	9520.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1947.000 SY	33.78000	65769.66	40.00000	77880.00	26.00000	50622.00
0260 0536 1 1 GUARDRAIL -ROADWAY	568.000 LF	13.53000	7685.04	15.00000	8520.00	14.40000	8179.20
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	15.40000	585.20	20.00000	760.00	16.40000	623.20
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1399.00000	2798.00	2300.00000	4600.00	1500.00000	3000.00
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	485.00000	485.00	650.00000	650.00	510.00000	510.00
0280 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1159.00000	1159.00	1700.00000	1700.00	1230.00000	1230.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1888.000 LF	8.50000	16048.00	10.00000	18880.00	9.30000	17558.40
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1500.00000	1500.00	2600.00000	2600.00	1700.00000	1700.00
0295 0570 1 2 PERFORMANCE TURF, SOD	173968.000 SY	1.33000	231377.44	1.25000	217460.00	1.53000	266171.04
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.157 NM	980.00000	5053.86	1050.00000	5414.85	840.00000	4331.88
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	140.000 LF	1.65000	231.00	2.00000	280.00	1.00000	140.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	23.00000	276.00	32.00000	384.00	21.00000	252.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.188 NM	980.00000	7044.24	1050.00000	7547.40	840.00000	6037.92

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(8) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(9) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125745201	LUMP	63000.00000	63000.00	63000.00000	63000.00	63000.00000	63000.00
SECTION 0001 TOTALS			$ 4,121,778.63		$ 4,151,504.80		$ 4,433,442.00
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	210.00000	8400.00	230.00000	9200.00	305.00000	12200.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	354.00000	4602.00	1030.00000	13390.00	430.00000	5590.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	12.00000	264.00	25.00000	550.00	10.00000	220.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	53.00000	954.00	60.00000	1080.00	86.00000	1548.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	46295.00000	46295.00	52000.00000	52000.00	40000.00000	40000.00
SECTION 0002 TOTALS			$ 60,515.00		$ 76,220.00		$ 59,558.00
CONTRACT TOTALS			$ 4,182,293.63		$ 4,227,724.80		$ 4,493,000.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125745201	LUMP	385000.00000	385000.00	460686.11000	460686.11	248000.00000	248000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41125745201	370.000 LS	80000.00000	80000.00	233323.25000	233323.25	149000.00000	149000.00
0015 0102 60 WORK ZONE SIGN	8840.000 ED	0.25000	2210.00	0.27000	2386.80	0.20000	1768.00
0020 0102 61 BUSINESS SIGN	6.000 EA	75.00000	450.00	80.00000	480.00	55.00000	330.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	6394.000 LF	16.00000	102304.00	16.00000	102304.00	20.00000	127880.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1125.000 LF	4.00000	4500.00	4.40000	4950.00	3.00000	3375.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	92060.000 ED	0.20000	18412.00	0.20000	18412.00	0.20000	18412.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1480.000 ED	0.40000	592.00	0.38000	562.40	0.30000	444.00
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	197.000 EA	3.50000	689.50	3.10000	610.70	4.00000	788.00
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6036.000 ED	0.20000	1207.20	0.17000	1026.12	0.15000	905.40
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	18.000 LO	975.00000	17550.00	980.00000	17640.00	1700.00000	30600.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	370.000 ED	20.00000	7400.00	15.00000	5550.00	20.00000	7400.00
0065 0104 10 2 SYNTHETIC BALES	3648.000 LF	5.75000	20976.00	5.85000	21340.80	8.00000	29184.00
0070 0104 13 1 STAKED SILT FENCE, TYPE III	21706.000 LF	0.75000	16279.50	0.50000	10853.00	1.65000	35814.90
0075 0110 1 1 CLEARING & GRUBBING 41125745201	65.980 LS	105000.00000	105000.00	70651.00000	70651.00	110000.00000	110000.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0080 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	125.00000	250.00	125.00000	250.00	125.00000	250.00
0085 0120 1 REGULAR EXCAVATION	103404.000 CY	2.50000	258510.00	2.24000	231624.96	1.25000	129255.00
0090 0120 4 SUBSOIL EXCAVATION	24137.000 CY	2.50000	60342.50	4.30000	103789.10	5.00000	120685.00
0095 0120 6 EMBANKMENT	91127.000 CY	2.50000	227817.50	2.85000	259711.95	1.00000	91127.00
0100 0160 4 TYPE B STABILIZATION	92127.000 SY	2.75000	253349.25	1.37000	126213.99	2.75000	253349.25
0105 0285705 OPTIONAL BASE, BASE GROUP 05	14878.000 SY	5.50000	81829.00	4.55000	67694.90	8.50000	126463.00
0110 0285706 OPTIONAL BASE, BASE GROUP 06	2213.000 SY	6.00000	13278.00	9.15000	20248.95	9.50000	21023.50
0115 0285712 OPTIONAL BASE, BASE GROUP 12	57999.000 SY	8.75000	507491.25	9.75000	565490.25	15.00000	869985.00
0120 0286 1 TURNOUT CONSTRUCTION	1998.000 SY	20.00000	39960.00	13.90000	27772.20	18.00000	35964.00
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1777.000 SY	2.50000	4442.50	3.10000	5508.70	3.20000	5686.40
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	14177.200 TN	65.00000	921518.00	68.00000	964049.60	72.25000	1024302.70
0135 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2877.100 TN	115.00000	330866.50	96.00000	276201.60	100.75000	289867.83
0140 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	142.200 TN	99.00000	14077.80	90.00000	12798.00	95.00000	13509.00
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	25.600 TN	219.00000	5606.40	250.00000	6400.00	250.00000	6400.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.300 CY	1000.00000	2300.00	801.28000	1842.94	350.00000	805.00
0155 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	40.000 CY	1000.00000	40000.00	435.00000	17400.00	750.00000	30000.00
0160 0415 1 3 REINFORCING STEEL- RETAINING WALL	4600.000 LB	2.00000	9200.00	1.00000	4600.00	1.50000	6900.00
0165 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	2200.00000	44000.00	1598.72000	31974.40	3500.00000	70000.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0170 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	11.000 EA	3300.00000	36300.00	3028.59000	33314.49	3950.00000	43450.00
0175 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	15000.00000	15000.00	3975.62000	3975.62	4900.00000	4900.00
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	3.000 EA	1900.00000	5700.00	1890.47000	5671.41	4200.00000	12600.00
0185 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	2500.00000	7500.00	2745.10000	8235.30	4600.00000	13800.00
0190 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	2700.00000	5400.00	2601.83000	5203.66	4500.00000	9000.00
0195 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	819.000 LF	31.00000	25389.00	44.89000	36764.91	45.00000	36855.00
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4037.000 LF	36.00000	145332.00	34.85000	140689.45	45.00000	181665.00
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2226.000 LF	58.00000	129108.00	67.02000	149186.52	60.00000	133560.00
0210 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	700.00000	4200.00	781.53000	4689.18	1600.00000	9600.00
0215 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	900.00000	6300.00	861.10000	6027.70	2200.00000	15400.00
0220 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1400.00000	1400.00	1495.48000	1495.48	2900.00000	2900.00
0225 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1700.00000	5100.00	1725.47000	5176.41	3400.00000	10200.00
0230 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	28.000 EA	700.00000	19600.00	688.88000	19288.64	1600.00000	44800.00
0235 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	200.000 LF	45.00000	9000.00	36.60000	7320.00	45.00000	9000.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1620.000 LF	17.50000	28350.00	12.00000	19440.00	11.00000	17820.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	127.000 LF	25.00000	3175.00	25.00000	3175.00	18.00000	2286.00
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	340.000 SY	65.00000	22100.00	35.00000	11900.00	24.00000	8160.00
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1947.000 SY	30.00000	58410.00	35.00000	68145.00	18.00000	35046.00
0260 0536 1 1 GUARDRAIL -ROADWAY	568.000 LF	14.00000	7952.00	13.53000	7685.04	15.00000	8520.00
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	16.00000	608.00	15.40000	585.20	17.00000	646.00
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1400.00000	2800.00	1398.24000	2796.48	1600.00000	3200.00
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	500.00000	500.00	484.24000	484.24	750.00000	750.00
0280 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1200.00000	1200.00	1158.88000	1158.88	1400.00000	1400.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1888.000 LF	8.50000	16048.00	8.17000	15424.96	12.00000	22656.00
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1500.00000	1500.00	1386.00000	1386.00	2600.00000	2600.00
0295 0570 1 2 PERFORMANCE TURF, SOD	173968.000 SY	1.50000	260952.00	1.58000	274869.44	2.05000	356634.40
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.157 NM	1000.00000	5157.00	980.00000	5053.86	750.00000	3867.75
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	140.000 LF	1.75000	245.00	1.65000	231.00	0.80000	112.00
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	25.00000	300.00	23.00000	276.00	20.00000	240.00
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.188 NM	1000.00000	7188.00	980.00000	7044.24	750.00000	5391.00

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125745201	LUMP	63000.00000	63000.00	63000.00000	63000.00	63000.00000	63000.00
SECTION 0001 TOTALS			$ 4,472,222.90		$ 4,584,041.83		$ 4,919,533.13
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	200.00000	8000.00	210.00000	8400.00	325.00000	13000.00
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	350.00000	4550.00	354.00000	4602.00	850.00000	11050.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	10.00000	220.00	12.00000	264.00	5.00000	110.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	50.00000	900.00	53.00000	954.00	120.00000	2160.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	40000.00000	40000.00	46295.00000	46295.00	38000.00000	38000.00
SECTION 0002 TOTALS			$ 53,670.00		$ 60,515.00		$ 64,320.00
CONTRACT TOTALS			$ 4,525,892.90		$ 4,644,556.83		$ 4,983,853.13

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) WESTWIND CONTRACTING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41125745201	LUMP	354917.83000	354917.83				
0010 0102 1 MAINTENANCE OF TRAFFIC 41125745201	370.000 LS	124274.38000	124274.38				
0015 0102 60 WORK ZONE SIGN	8840.000 ED	0.29000	2563.60				
0020 0102 61 BUSINESS SIGN	6.000 EA	87.37000	524.22				
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	6394.000 LF	17.48000	111767.12				
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1125.000 LF	4.81000	5411.25				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	92060.000 ED	0.17000	15650.20				
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1480.000 ED	0.44000	651.20				
0045 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	197.000 EA	4.21000	829.37				
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6036.000 ED	0.19000	1146.84				
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	18.000 LO	1070.27000	19264.86				
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	370.000 ED	16.38000	6060.60				
0065 0104 10 2 SYNTHETIC BALES	3648.000 LF	13.26000	48372.48				
0070 0104 13 1 STAKED SILT FENCE, TYPE III	21706.000 LF	0.93000	20186.58				
0075 0110 1 1 CLEARING & GRUBBING 41125745201	65.980 LS	77015.96000	77015.96				

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) WESTWIND CONTRACTING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	81.91000	163.82				
0085 0120 1 REGULAR EXCAVATION	103404.000 CY	1.86000	192331.44				
0090 0120 4 SUBSOIL EXCAVATION	24137.000 CY	2.57000	62032.09				
0095 0120 6 EMBANKMENT	91127.000 CY	2.89000	263357.03				
0100 0160 4 TYPE B STABILIZATION	92127.000 SY	5.35000	492879.45				
0105 0285705 OPTIONAL BASE, BASE GROUP 05	14878.000 SY	9.20000	136877.60				
0110 0285706 OPTIONAL BASE, BASE GROUP 06	2213.000 SY	9.52000	21067.76				
0115 0285712 OPTIONAL BASE, BASE GROUP 12	57999.000 SY	12.77000	740647.23				
0120 0286 1 TURNOUT CONSTRUCTION	1998.000 SY	27.31000	54565.38				
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1777.000 SY	2.61000	4637.97				
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	14177.200 TN	73.19000	1037629.27				
0135 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2877.100 TN	128.64000	370110.14				
0140 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	142.200 TN	110.90000	15769.98				
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	25.600 TN	243.98000	6245.89				
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.300 CY	814.51000	1873.37				
0155 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	40.000 CY	304.98000	12199.20				
0160 0415 1 3 REINFORCING STEEL- RETAINING WALL	4600.000 LB	1.10000	5060.00				
0165 0425 1551 INLETS, DT BOT, TYPE E, <10'	20.000 EA	2545.41000	50908.20				

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	11.000 EA	2861.45000	31475.95				
0175 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	1.000 EA	4017.54000	4017.54				
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	3.000 EA	2940.86000	8822.58				
0185 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	3.000 EA	3831.45000	11494.35				
0190 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	3837.92000	7675.84				
0195 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	819.000 LF	35.97000	29459.43				
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	4037.000 LF	41.60000	167939.20				
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2226.000 LF	58.95000	131222.70				
0210 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	1240.25000	7441.50				
0215 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	1380.02000	9660.14				
0220 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1320.00000	1320.00				
0225 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	3.000 EA	1450.00000	4350.00				
0230 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	28.000 EA	1240.25000	34727.00				
0235 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	200.000 LF	43.68000	8736.00				
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1620.000 LF	10.15000	16443.00				

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) WESTWIND CONTRACTING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	127.000 LF	16.69000	2119.63				
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	340.000 SY	32.25000	10965.00				
0255 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1947.000 SY	31.45000	61233.15				
0260 0536 1 1 GUARDRAIL -ROADWAY	568.000 LF	24.03000	13649.04				
0265 0536 2 GUARDRAIL- SHOP-BENT PANELS	38.000 LF	27.31000	1037.78				
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1965.80000	3931.60				
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	709.87000	709.87				
0280 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	928.29000	928.29				
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1888.000 LF	12.01000	22674.88				
0290 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2839.49000	2839.49				
0295 0570 1 2 PERFORMANCE TURF, SOD	173968.000 SY	1.73000	300964.64				
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.157 NM	1268.59000	6542.12				
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	140.000 LF	2.73000	382.20				
0310 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	21.85000	262.20				
0315 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.188 NM	1268.59000	9118.62				

CALL ORDER: 024 PROPOSAL ID: T5301 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41125745201	LUMP	63000.00000	63000.00				
SECTION 0001 TOTALS			$ 5,232,136.05		$		$
SECTION 0002 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	40.000 AS	311.25000	12450.00				
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	464.15000	6033.95				
0335 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	54.60000	1201.20				
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	98.29000	1769.22				
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	55697.66000	55697.66				
SECTION 0002 TOTALS			$ 77,152.03		$		$
CONTRACT TOTALS			$ 5,309,288.08		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.